



<p><b>NOTES:</b></p> <p>1. CONTRACTOR TO SEQUENCE ALL REMOVALS TO MAINTAIN SERVICE DURING CONSTRUCTION.</p>
---



3	ISSUED FOR TENDER	04/14 2022
2	ISSUED FOR RS4 99% SUBMISSION	10/30 2020
1	ISSUED FOR RS4 66% SUBMISSION	02/28 2020
0	ISSUED FOR RS3 SUBMISSION	08/17 2018

revisions		date
-----------	--	------

project	projet
---------	--------

SEWAGE TREATMENT  
UPGRADES  
SPRINGHILL INSTITUTION  
SPRINGHILL, NS

drawing	dessin
---------	--------

## WASTEWATER TREATMENT FACILITY EXISTING CONDITIONS AND REMOVALS PLAN

designed GMG conçu

date 2018-08-09

drawn	GMG	dessiné
-------	-----	---------

date 2018-08-09

approved	pp	approuvé
----------	----	----------

date 2018-08-14

Tender	Soumission
--------	------------

PWGSC Project Manager      Administrateur de projets TPSGC

project number no. du projet  
**D 001070 001**

R.0618/6.001

drawing no.	no. du dessin
-------------	---------------

C02

55555