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GENERAL NOTES
1. SAFETY SIGNS TO BE INSTALLED PRIOR TO THE START OF CONSTRUCTION AND IN ACCORDANCE WITH THE NSDTIR TEMPORARY LEGEND
WORKPLACE TRAFFIC CONTROL MANUAL. EXISTING NEW
2. CONTRACTOR IS RESPONSIBLE FOR TEMPORARY SUPPORT OF ANY UTILITY POLES DURING CONSTRUCTION AS REQUIRED BY NOVA

SCOTIA POWER REGULATIONS.

3. CONTRACTOR TO ENSURE THAT ALL UNDERGROUND UTILITIES ARE LOCATED IN THE FIELD PRIOR COMMENCEMENT OF WORK. A COPY OF PROPERTY" LINE

ALL UTILITY LOCATES TO BE PROVIDED TO THE DEPARTMENTAL REPRESENTATIVE. THE CONTRACTOR WILL BE RESPONSIBLE TO REPAIR WATER MAIN We—— —w— W———W—_
ANY DAMAGE TO EXISTING UTILITIES AT THEIR OWN EXPENSE.
4. CONTRACTOR TO ENSURE POSITIVE SITE DRAINAGE PRIOR TO OPEN EXCAVATIONS. SITE SHALL HAVE NO STANDING WATER. NO SANITARY SEWER SAN SAN SAN SAN
ADDITIONAL PAYMENT WILL BE CONSIDERED FOR TEMPORARILY REQUIRED DRAINAGE SWALES. SWALES AND DITCHES TO BE STABILIZED STORM SEWER W s W— — —SW— — —
WITH HYDRO—SEED AND HAY MULCH, OR AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE. AR PIPING e
5. ALL DISTURBED AREAS OUTSIDE OF CONTRACT LIMITS SHALL BE REINSTATED TO PREVIOUS CONDITIONS AT CONTRACTOR'S EXPENSE.
6. ALL CLEARING AND GRUBBING SURPLUS BECOMES THE PROPERTY OF THE CONTRACTOR AND IS TO BE REMOVED FROM SITE, SANITARY MANHOLE S, ®
INCIDENTAL TO THE WORK. STORM MANHOLE o o
7. SITE CLEAN—UP TO BE COMPLETED ON A DAILY BASIS. DUST TO BE CONTROLLED WITH WATER AS REQUIRED, OR AS DIRECTED.
CALCIUM CHLORIDE MAY BE REQUIRED AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE. AT NO TIME SHALL THE CONTRACTOR CATCH BASIN O O
OBTAIN WATER FROM THE SPRINGHILL INSTITUTION. WATER VALVE _ g
8. CONTRACTOR TO PROVIDE ACCESS, AND SCHEDULE WORK, TO ALLOW OVERHEAD UTILITIES TO COMPLETE INSTALLATION; WITHOUT IMPACT
TO OVERALL PROJECT SCHEDULE. CURB BOX B
9. EXISTING INFRASTRUCTURE AND SERVICE CONNECTION LOCATIONS ARE APPROXIMATE ONLY. CONTRACTOR TO CONFIRM WITH TEST PITS CHECK VALVE -
OR HYDRO—EXCAVATION IN CRITICAL LOCATIONS PRIOR TO COMMENCEMENT OF WORK, INCIDENTAL TO THE WORK.
10. ALL MATERIALS INSTALLED SHALL BE NEW UNLESS OTHERWISE SPECIFIED. FIRE HYDRANT jod HA € or sots
11. REFER TO SPECIFICATIONS FOR GEOTECHNICAL REPORT. FLUSHING HYDRANT < i
12. ALL EXISTING WATER VALVES AND FIRE HYDRANTS TO BE OPERATED BY THE INSTITUTION STAFF ONLY. AT NO TIME SHALL THE 3 |ISSUED FOR TENDER AL
CONTRACTOR OPERATE VALVES OR ACCESS WATER FROM THE TOWN OF SPRINGHILL. BENDS SITT $TIT e
13. DISRUPTION TO ANY VEHICLE ACCESS ROADS TO BE SCHEDULED IN ADVANCED AND APPROVED BY THE DEPARTMENTAL CURB STOP o o 2 |ISSUED FOR RS4 99% SUBMISSION 20/20
REPRESENTATIVE.
14. ALL TRENCH AND EXCAVATION WORK TO BE IN COMPLIANCE WITH OCCUPATIONAL SAFETY GENERAL REGULATIONS — EXCAVATIONS AND TEES z b 1 |ISSUED FOR RS4 66% SUBMISSION 0220/2208
TRENCHES OF NOVA SCOTIA. CAPS OR PLUGS . g o
15. CONTRACTOR IS RESPONSIBLE TO MAINTAIN RECORD DRAWINGS ON A DAILY BASIS AND MAINTAIN A LEGIBLE COPY ON—SITE AT ALL 0  |ISSUED FOR RS3 SUBMISSION 20/18
TIMES FOR REVIEW UPON CONSTRUCTION COMPLETION, THE CONTRACTOR WILL PROVIDE A COMPLETED SET TO THE DEPARTMENTAL REDUCER o a
REPRESENTATIVE. SLEEVE OR COUPLING - - revisions date
16. CONTRACTOR IS RESPONSIBLE TO ACQUIRE ALL APPLICABLE PERMITS PRIOR TO WORK COMMENCEMENT.
17. CONTRACTOR IS RESPONSIBLE TO DE—WATER EXCAVATION AS REQUIRED. AT NO POINT SHALL THE CONTRACTOR ALLOW SURFACE WATER DRAINAGE CULVERT —_— project projet
TO ENTER AN OPEN EXCAVATION OR TRENCH. FENCE y y y y
18. CONTRACTOR IS RESPONSIBLE TO PROVIDE AND MAINTAIN ALL DEBRIS AND GARBAGE COLLECTION UNITS ON—SITE. AT NO TIME SHALL oSt AND CHAIN FENGING
DEBRIS BE BURIED. oo —o0—o—o— o—o—o—o—o—
19. CONTRACTOR IS RESPONSIBLE TO CREATE AND MAINTAIN AREAS REQUIRED FOR OWN FACILITIES, AND MATERIAL STOCK—PILES. SPOT ELEVATION 54163 54763 SEWAGE TREATMENT
20. ANY WEEKEND OR STATUTORY HOLIDAY WORK MUST BE SCHEDULED AND APPROVED 7 DAYS IN ADVANCE. UPGRADES
21. ALL SURPLUS MATERIAL AND DEBRIS BECOMES THE PROPERTY OF THE CONTRACTOR AND REMOVED FROM SITE, INCIDENTAL TO THE VEHICLE ACCESS GATE —s —
WORK. TEST PIT / BORE HOLE #TP1,/BH1 SPRINGHILL INSTITUTION
22. CONTRACTOR SUPERINTENDENT MUST BE AVAILABLE TO ATTEND DAILY COORDINATION MEETINGS WITH STAFF AND DEPARTMENTAL
REPRESENTATIVE. TREE o SPRINGHILL, NS
23. CONTRACTOR TO HAVE MINIMUM WEEKLY TOOL BOX MEETINGS AND INVITE THE DEPARTMENTAL REPRESENTATIVE. CONTRACTOR WILL oo .
TAKE ATTENDANCE AND PROVIDE A COPY OF MEETING MINUTES. TREELINE
24. CONTRACTOR IS RESPONSIBLE TO MAINTAIN AND PROVIDE AN UPDATED CONSTRUCTION SCHEDULE TO THE DEPARTMENTAL DITCH _— - — —_— - — drawing dessin
REPRESENTATIVE ON A BI—WEEKLY BASIS.
25. ALL EROSION CONTROL AND ENVIRONMENTAL PROTECTION TO BE INSTALLED PRIOR TO WORK. CONTRACTOR IS RESPONSIBLE TO SWALE
MAINTAIN AND RE—INSTATE AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE AT NO ADDITIONAL COST. ELECTRICAL — PWR— — — PWR— — —
26. CONTRACTOR REQUIRED TO PROVIDE THE DEPARTMENTAL REPRESENTATIVE SITE TRAILER, WITHIN THE PROJECT SITE, AS DESCRIBED IN °
THE SPECIFICATIONS. UTILITY: POLE LOCATION PLAN
27. TO AVOID ANY CONSTRUCTION DELAYS, ALL SHOP DRAWINGS ARE TO BE SUBMITTED TO THE DEPARTMENTAL REPRESENTATIVE WITHIN 4 GUY WIRE ,
WEEKS OF CONTRACT AWARD. GENERAL NOTES
28. CONTRACTOR TO ENSURE ALL SHOP DRAWINGS ARE REVIEWED AND STAMPED FOR ACCURACY, BY THEIR REPRESENTATIVE, PRIOR TO
SUBMISSION TO CLIENT.
29. CONTRACTOR TO HAVE SHOP DRAWING SUBMISSIONS REVIEWED PRIOR TO INSTALLATION. NO ADDITIONAL PAYMENT WILL BE CONSIDERED
FOR MATERIAL CHANGE OR AVAILABILITY. :
30. A LIST OF ALL CONTRACTOR AND SUB—CONTRACTOR PERSONNEL THAT WILL BE ON—SITE MUST BE PROVIDED TO THE CLIENT 14 DAYS CONTROL POINT ( ) designed  GMG congu
PRIOR TO THEIR ARRIVAL. ALL WORKERS WILL BE REQUIRED TO ATTEND A SCHEDULED CLIENT SITE ORIENTATION PROGRAM PRIOR TO m 0180809
WORK. ORIENTATION WILL BE SCHEDULED ON A MAXIMUM OF BI—WEEKLY INTERVALS. date
31. CONTRACTOR IS TO MAINTAIN A CLEAR STONE ENTRANCE TO SITE TO REDUCE TRACKING OF DEBRIS ON ADJACENT ROADWAYS. EXISTING POINT No. LOCATION NORTHING EASTING ELEV. drawn . GMG dessing
ROADWAYS TO BE WATERED AND SWEPT AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE, INCIDENTAL TO THE WORK.
32. DITCHING AROUND THE NEW WWTP TO BE DONE PRIOR TO START OF WORK BUT AFTER INSTALLATION OF SILT FENCE. MON #4 AS SHOWN | 5052563.510 | 416372.176 176.130 date ~ 2018—08-09
33. BUILDING SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE LATEST NATIONAL BUILDING CODE (NBC), NATIONAL PLUMBING CODE approved pp pr——
(NPC) AND NATIONAL ELECTRICAL CODE (NEC). NOTE:
34, THE CONTRACTOR IS RESPONSIBLE TO RETAIN A LAND SURVEYOR CURRENTLY LICENSED TO PRACTICE IN THE PROVINCE OF N.S. TO E— date ~ 2018-08-14
REPLACE ANY KNOWN PROPERTY MARKERS THAT ARE DISTURBED BY THE CONTRACTOR. Tender Soumission
35. CONTRACTOR TO ENSURE SITE IS KEPT SECURE AT ALL TIMES. ANY REQUIREMENT FOR TEMPORARY FENCING IS INCIDENTAL TO THE COORDINATE SYSTEM USED FOR THIS PROJECT IS NADB3(CSRS) / UTM ZONE 20. *gﬁ&u—
WORK. PWGSC Project Manage dministrateur de projets TPSGC
36. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL REQUIRED TEMPORARY SEWER BY—PASSES, PUMPING AND MONITORING TO ENSURE —— —e
THAT NO UNTREATED SEWAGE IS DISCHARGED INTO THE ENVIRONMENT. pro] R 061876.001 + dupro]
drawing no. no. du dessin
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1. SAFETY SIGNS TO BE INSTALLED PRIOR TO THE START OF CONSTRUCTION AND IN ACCORDANCE WITH THE NSDTIR TEMPORARY SAFETY SIGNS TO BE INSTALLED PRIOR TO THE START OF CONSTRUCTION AND IN ACCORDANCE WITH THE NSDTIR TEMPORARY WORKPLACE TRAFFIC CONTROL MANUAL. 2. CONTRACTOR IS RESPONSIBLE FOR TEMPORARY SUPPORT OF ANY UTILITY POLES DURING CONSTRUCTION AS REQUIRED BY NOVA CONTRACTOR IS RESPONSIBLE FOR TEMPORARY SUPPORT OF ANY UTILITY POLES DURING CONSTRUCTION AS REQUIRED BY NOVA SCOTIA POWER REGULATIONS. 3. CONTRACTOR TO ENSURE THAT ALL UNDERGROUND UTILITIES ARE LOCATED IN THE FIELD PRIOR COMMENCEMENT OF WORK. A COPY OF CONTRACTOR TO ENSURE THAT ALL UNDERGROUND UTILITIES ARE LOCATED IN THE FIELD PRIOR COMMENCEMENT OF WORK. A COPY OF ALL UTILITY LOCATES TO BE PROVIDED TO THE DEPARTMENTAL REPRESENTATIVE. THE CONTRACTOR WILL BE RESPONSIBLE TO REPAIR ANY DAMAGE TO EXISTING UTILITIES AT THEIR OWN EXPENSE. 4. CONTRACTOR TO ENSURE POSITIVE SITE DRAINAGE PRIOR TO OPEN EXCAVATIONS. SITE SHALL HAVE NO STANDING WATER. NO CONTRACTOR TO ENSURE POSITIVE SITE DRAINAGE PRIOR TO OPEN EXCAVATIONS. SITE SHALL HAVE NO STANDING WATER. NO ADDITIONAL PAYMENT WILL BE CONSIDERED FOR TEMPORARILY REQUIRED DRAINAGE SWALES. SWALES AND DITCHES TO BE STABILIZED WITH HYDRO-SEED AND HAY MULCH, OR AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE. 5. ALL DISTURBED AREAS OUTSIDE OF CONTRACT LIMITS SHALL BE REINSTATED TO PREVIOUS CONDITIONS AT CONTRACTOR'S EXPENSE. ALL DISTURBED AREAS OUTSIDE OF CONTRACT LIMITS SHALL BE REINSTATED TO PREVIOUS CONDITIONS AT CONTRACTOR'S EXPENSE. 6. ALL CLEARING AND GRUBBING SURPLUS BECOMES THE PROPERTY OF THE CONTRACTOR AND IS TO BE REMOVED FROM SITE, ALL CLEARING AND GRUBBING SURPLUS BECOMES THE PROPERTY OF THE CONTRACTOR AND IS TO BE REMOVED FROM SITE, INCIDENTAL TO THE WORK. 7. SITE CLEAN-UP TO BE COMPLETED ON A DAILY BASIS. DUST TO BE CONTROLLED WITH WATER AS REQUIRED, OR AS DIRECTED. SITE CLEAN-UP TO BE COMPLETED ON A DAILY BASIS. DUST TO BE CONTROLLED WITH WATER AS REQUIRED, OR AS DIRECTED. CALCIUM CHLORIDE MAY BE REQUIRED AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE. AT NO TIME SHALL THE CONTRACTOR OBTAIN WATER FROM THE SPRINGHILL INSTITUTION. 8. CONTRACTOR TO PROVIDE ACCESS, AND SCHEDULE WORK, TO ALLOW OVERHEAD UTILITIES TO COMPLETE INSTALLATION; WITHOUT IMPACT CONTRACTOR TO PROVIDE ACCESS, AND SCHEDULE WORK, TO ALLOW OVERHEAD UTILITIES TO COMPLETE INSTALLATION; WITHOUT IMPACT TO OVERALL PROJECT SCHEDULE. 9. EXISTING INFRASTRUCTURE AND SERVICE CONNECTION LOCATIONS ARE APPROXIMATE ONLY. CONTRACTOR TO CONFIRM WITH TEST PITS EXISTING INFRASTRUCTURE AND SERVICE CONNECTION LOCATIONS ARE APPROXIMATE ONLY. CONTRACTOR TO CONFIRM WITH TEST PITS OR HYDRO-EXCAVATION IN CRITICAL LOCATIONS PRIOR TO COMMENCEMENT OF WORK, INCIDENTAL TO THE WORK. 10. ALL MATERIALS INSTALLED SHALL BE NEW UNLESS OTHERWISE SPECIFIED. ALL MATERIALS INSTALLED SHALL BE NEW UNLESS OTHERWISE SPECIFIED. 11. REFER TO SPECIFICATIONS FOR GEOTECHNICAL REPORT. REFER TO SPECIFICATIONS FOR GEOTECHNICAL REPORT. 12. ALL EXISTING WATER VALVES AND FIRE HYDRANTS TO BE OPERATED BY THE INSTITUTION STAFF ONLY. AT NO TIME SHALL THE ALL EXISTING WATER VALVES AND FIRE HYDRANTS TO BE OPERATED BY THE INSTITUTION STAFF ONLY. AT NO TIME SHALL THE CONTRACTOR OPERATE VALVES OR ACCESS WATER FROM THE TOWN OF SPRINGHILL. 13. DISRUPTION TO ANY VEHICLE ACCESS ROADS TO BE SCHEDULED IN ADVANCED AND APPROVED BY THE DEPARTMENTAL DISRUPTION TO ANY VEHICLE ACCESS ROADS TO BE SCHEDULED IN ADVANCED AND APPROVED BY THE DEPARTMENTAL REPRESENTATIVE.  14. ALL TRENCH AND EXCAVATION WORK TO BE IN COMPLIANCE WITH OCCUPATIONAL SAFETY GENERAL REGULATIONS - EXCAVATIONS AND ALL TRENCH AND EXCAVATION WORK TO BE IN COMPLIANCE WITH OCCUPATIONAL SAFETY GENERAL REGULATIONS - EXCAVATIONS AND TRENCHES OF NOVA SCOTIA. 15. CONTRACTOR IS RESPONSIBLE TO MAINTAIN RECORD DRAWINGS ON A DAILY BASIS AND MAINTAIN A LEGIBLE COPY ON-SITE AT ALL CONTRACTOR IS RESPONSIBLE TO MAINTAIN RECORD DRAWINGS ON A DAILY BASIS AND MAINTAIN A LEGIBLE COPY ON-SITE AT ALL TIMES FOR REVIEW UPON CONSTRUCTION COMPLETION, THE CONTRACTOR WILL PROVIDE A COMPLETED SET TO THE DEPARTMENTAL REPRESENTATIVE. 16. CONTRACTOR IS RESPONSIBLE TO ACQUIRE ALL APPLICABLE PERMITS PRIOR TO WORK COMMENCEMENT. CONTRACTOR IS RESPONSIBLE TO ACQUIRE ALL APPLICABLE PERMITS PRIOR TO WORK COMMENCEMENT. 17. CONTRACTOR IS RESPONSIBLE TO DE-WATER EXCAVATION AS REQUIRED. AT NO POINT SHALL THE CONTRACTOR ALLOW SURFACE WATER CONTRACTOR IS RESPONSIBLE TO DE-WATER EXCAVATION AS REQUIRED. AT NO POINT SHALL THE CONTRACTOR ALLOW SURFACE WATER TO ENTER AN OPEN EXCAVATION OR TRENCH. 18. CONTRACTOR IS RESPONSIBLE TO PROVIDE AND MAINTAIN ALL DEBRIS AND GARBAGE COLLECTION UNITS ON-SITE. AT NO TIME SHALL CONTRACTOR IS RESPONSIBLE TO PROVIDE AND MAINTAIN ALL DEBRIS AND GARBAGE COLLECTION UNITS ON-SITE. AT NO TIME SHALL DEBRIS BE BURIED. 19. CONTRACTOR IS RESPONSIBLE TO CREATE AND MAINTAIN AREAS REQUIRED FOR OWN FACILITIES, AND MATERIAL STOCK-PILES. CONTRACTOR IS RESPONSIBLE TO CREATE AND MAINTAIN AREAS REQUIRED FOR OWN FACILITIES, AND MATERIAL STOCK-PILES. 20. ANY WEEKEND OR STATUTORY HOLIDAY WORK MUST BE SCHEDULED AND APPROVED 7 DAYS IN ADVANCE. ANY WEEKEND OR STATUTORY HOLIDAY WORK MUST BE SCHEDULED AND APPROVED 7 DAYS IN ADVANCE. 21. ALL SURPLUS MATERIAL AND DEBRIS BECOMES THE PROPERTY OF THE CONTRACTOR AND REMOVED FROM SITE, INCIDENTAL TO THE ALL SURPLUS MATERIAL AND DEBRIS BECOMES THE PROPERTY OF THE CONTRACTOR AND REMOVED FROM SITE, INCIDENTAL TO THE WORK. 22. CONTRACTOR SUPERINTENDENT MUST BE AVAILABLE TO ATTEND DAILY COORDINATION MEETINGS WITH STAFF AND DEPARTMENTAL CONTRACTOR SUPERINTENDENT MUST BE AVAILABLE TO ATTEND DAILY COORDINATION MEETINGS WITH STAFF AND DEPARTMENTAL REPRESENTATIVE. 23. CONTRACTOR TO HAVE MINIMUM WEEKLY TOOL BOX MEETINGS AND INVITE THE DEPARTMENTAL REPRESENTATIVE. CONTRACTOR WILL CONTRACTOR TO HAVE MINIMUM WEEKLY TOOL BOX MEETINGS AND INVITE THE DEPARTMENTAL REPRESENTATIVE. CONTRACTOR WILL TAKE ATTENDANCE AND PROVIDE A COPY OF MEETING MINUTES. 24. CONTRACTOR IS RESPONSIBLE TO MAINTAIN AND PROVIDE AN UPDATED CONSTRUCTION SCHEDULE TO THE DEPARTMENTAL CONTRACTOR IS RESPONSIBLE TO MAINTAIN AND PROVIDE AN UPDATED CONSTRUCTION SCHEDULE TO THE DEPARTMENTAL REPRESENTATIVE ON A BI-WEEKLY BASIS. 25. ALL EROSION CONTROL AND ENVIRONMENTAL PROTECTION TO BE INSTALLED PRIOR TO WORK. CONTRACTOR IS RESPONSIBLE TO ALL EROSION CONTROL AND ENVIRONMENTAL PROTECTION TO BE INSTALLED PRIOR TO WORK. CONTRACTOR IS RESPONSIBLE TO MAINTAIN AND RE-INSTATE AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE AT NO ADDITIONAL COST. 26. CONTRACTOR REQUIRED TO PROVIDE THE DEPARTMENTAL REPRESENTATIVE SITE TRAILER, WITHIN THE PROJECT SITE, AS DESCRIBED IN CONTRACTOR REQUIRED TO PROVIDE THE DEPARTMENTAL REPRESENTATIVE SITE TRAILER, WITHIN THE PROJECT SITE, AS DESCRIBED IN THE SPECIFICATIONS. 27. TO AVOID ANY CONSTRUCTION DELAYS, ALL SHOP DRAWINGS ARE TO BE SUBMITTED TO THE DEPARTMENTAL REPRESENTATIVE WITHIN 4 TO AVOID ANY CONSTRUCTION DELAYS, ALL SHOP DRAWINGS ARE TO BE SUBMITTED TO THE DEPARTMENTAL REPRESENTATIVE WITHIN 4 WEEKS OF CONTRACT AWARD. 28. CONTRACTOR TO ENSURE ALL SHOP DRAWINGS ARE REVIEWED AND STAMPED FOR ACCURACY, BY THEIR REPRESENTATIVE, PRIOR TO CONTRACTOR TO ENSURE ALL SHOP DRAWINGS ARE REVIEWED AND STAMPED FOR ACCURACY, BY THEIR REPRESENTATIVE, PRIOR TO SUBMISSION TO CLIENT. 29. CONTRACTOR TO HAVE SHOP DRAWING SUBMISSIONS REVIEWED PRIOR TO INSTALLATION. NO ADDITIONAL PAYMENT WILL BE CONSIDERED CONTRACTOR TO HAVE SHOP DRAWING SUBMISSIONS REVIEWED PRIOR TO INSTALLATION. NO ADDITIONAL PAYMENT WILL BE CONSIDERED FOR MATERIAL CHANGE OR AVAILABILITY. 30. A LIST OF ALL CONTRACTOR AND SUB-CONTRACTOR PERSONNEL THAT WILL BE ON-SITE MUST BE PROVIDED TO THE CLIENT 14 DAYS A LIST OF ALL CONTRACTOR AND SUB-CONTRACTOR PERSONNEL THAT WILL BE ON-SITE MUST BE PROVIDED TO THE CLIENT 14 DAYS PRIOR TO THEIR ARRIVAL. ALL WORKERS WILL BE REQUIRED TO ATTEND A SCHEDULED CLIENT SITE ORIENTATION PROGRAM PRIOR TO WORK. ORIENTATION WILL BE SCHEDULED ON A MAXIMUM OF BI-WEEKLY INTERVALS. 31. CONTRACTOR IS TO MAINTAIN A CLEAR STONE ENTRANCE TO SITE TO REDUCE TRACKING OF DEBRIS ON ADJACENT ROADWAYS. EXISTING CONTRACTOR IS TO MAINTAIN A CLEAR STONE ENTRANCE TO SITE TO REDUCE TRACKING OF DEBRIS ON ADJACENT ROADWAYS. EXISTING ROADWAYS TO BE WATERED AND SWEPT AS DIRECTED BY THE DEPARTMENTAL REPRESENTATIVE, INCIDENTAL TO THE WORK. 32. DITCHING AROUND THE NEW WWTP TO BE DONE PRIOR TO START OF WORK BUT AFTER INSTALLATION OF SILT FENCE. DITCHING AROUND THE NEW WWTP TO BE DONE PRIOR TO START OF WORK BUT AFTER INSTALLATION OF SILT FENCE. 33. BUILDING SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE LATEST NATIONAL BUILDING CODE (NBC), NATIONAL PLUMBING CODE BUILDING SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE LATEST NATIONAL BUILDING CODE (NBC), NATIONAL PLUMBING CODE (NPC) AND NATIONAL ELECTRICAL CODE (NEC). 34. THE CONTRACTOR IS RESPONSIBLE TO RETAIN A LAND SURVEYOR CURRENTLY LICENSED TO PRACTICE IN THE PROVINCE OF N.S. TO THE CONTRACTOR IS RESPONSIBLE TO RETAIN A LAND SURVEYOR CURRENTLY LICENSED TO PRACTICE IN THE PROVINCE OF N.S. TO REPLACE ANY KNOWN PROPERTY MARKERS THAT ARE DISTURBED BY THE CONTRACTOR. 35. CONTRACTOR TO ENSURE SITE IS KEPT SECURE AT ALL TIMES. ANY REQUIREMENT FOR TEMPORARY FENCING IS INCIDENTAL TO THE CONTRACTOR TO ENSURE SITE IS KEPT SECURE AT ALL TIMES. ANY REQUIREMENT FOR TEMPORARY FENCING IS INCIDENTAL TO THE WORK. 36. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL REQUIRED TEMPORARY SEWER BY-PASSES, PUMPING AND MONITORING TO ENSURE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL REQUIRED TEMPORARY SEWER BY-PASSES, PUMPING AND MONITORING TO ENSURE THAT NO UNTREATED SEWAGE IS DISCHARGED INTO THE ENVIRONMENT. 
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