


CROSS SECTION C04



CROSS SECTION D04



THE CONTRACTOR SHALL MANAGE SLUDGE FROM THE EXISTING CELLS #2 AND #3 ON-SITE WITHIN THE EXISTING CELL #3 FOOTPRINT. CONTRACTOR IS TO END-DUMP THE PREVIOUSLY EXCAVATED (WHERE AUTHORIZED) OR IMPORTED MATERIAL FROM DRY GROUND AND PUSH IT INTO THE LAGOON WITH A DOZER TO CREATE A SLUDGE/BORROW MIXTURE THAT FORMS A STABLE AREA THAT WILL BE FULLY BURIED / CAPPED WITH CLEAN BORROW MATERIAL. SEE SPECIFICATIONS FOR MORE DETAILS.

- NOTES:
- CONTRACTOR TO STRIP EXISTING TOP AND SIDE SLOPES OF DIKES PRIOR TO PLACEMENT OF IMPORTED BORROW MATERIAL (±200mm).
 - CONTRACTOR TO ENSURE PROPER COMPACTION OF IMPORTED BORROW.
 - CONTRACTOR TO NOTCH EXISTING SIDE SLOPE TO ENSURE LOCKING OF NEW FILL WITH EXISTING SIDE SLOPE.



revisions	date	description
3	04/14/2022	ISSUED FOR TENDER
2	10/30/2020	ISSUED FOR RS4 99% SUBMISSION
1	02/28/2020	ISSUED FOR RS4 66% SUBMISSION
0	08/17/2018	ISSUED FOR RS3 SUBMISSION

SEWAGE TREATMENT UPGRADES
SPRINGHILL INSTITUTION
SPRINGHILL, NS

CROSS SECTION C & D

designed	GMG	conçu
date	2019-01-16	
drawn	GMG	dessiné
date	2019-01-16	
approved	PP	approuvé
date	2019-01-16	
Tender		Soumission

PWGC Project Manager / Administrateur de projets TPSGC
project number / no. du projet
R.061876.001

drawing no. / no. du dessin
C14