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Acronyms 

 

Acronyms Definition 

1 Cdn Air Div 1 Canadian Air Division 

AAF Annual Activity Forecast 

AAR Annual Airworthiness Report 

AAS Accountable Advance Spares 

AASD Airworthiness and Aviation Safety Document 

AB Alberta 

AB Afterburner 

A/C Aircraft 

ACN Advance Change Notice 

ADF Aircraft Data Files 

ADM(Mat) Assistant Deputy Minister (Materiel) 

ADO Accredited Design Organization 

AECP Aerospace Engineering Change Proposal 

AEPM Aerospace Engineering and Program Management  

AICP Aircraft Inspection Change Proposal 

ALEX Aircraft Life Extension 

AMMIS Aircraft Maintenance Management Information System 

AMO Acceptable Maintenance Organization 

AMP Airworthiness Management Plan 

AMSE Aircraft Maintenance Support Equipment 

AMSO Aircraft Maintenance Support Organization 

APM Airworthiness Process Manual 

APU Auxiliary Power Unit 

ASB Air Sustainment Board 

ATE Automatic Test Equipment 

ATO Accredited Technical Organization 

AVS Avionics 

AWR Additional Work Requirement 

BLM Bottom Line Measures 

BOC Basic Operational Capability 

CA Contract Authority 

CAF Canadian Armed Forces 

CAS Chief of the Air Staff 

CCOP Contract Close-out Plan 

CCP Contract Change Proposal 

CD Contractor Depot 

CDRL Contract Data Requirement List 

CF Canadian Forces 

CFB Canadian Forces Base 

CFITES Canadian Forces Individual Training and Education System 

CFM Contractor Furnished Material 

CFPD Canadian Forces Publication Depot 

CFQAR Canadian Forces Quality Assurance Region 

CFSS Canadian Forces Supply System 

CFTO Canadian Forces Technical Order 

CG Controlled Goods 

CGP Controlled Goods Program 

CHI Contractor Held Inventory 

CI Contract Issued 

CIP Component Improvement Program 
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Acronyms Definition 

CIS Contract Issue Spares 

CM Configuration Management 

CMATC Canadian Military Aircraft Type Certificate 

CMP Configuration Management Plan 

CPMP Contract Program Management Plan 

CRPA Contractor Repair Parts Account 

CSE Canadian Security Establishment 

CSN Canadian Switched Network 

CSW Customer Supply Window 

CTAT Controlled Technology Access and Transfer 

CTIP Contract Transition and Implementation Plan 

DAEPM(FT) Director Aerospace Equipment Program Management (Fighters and Trainers) 

DCN Drawing Change Notice 

DGAEPM Director General Aerospace Equipment Program 

DID Data Item Description 

DMS Data Management System 

DND Department of National Defense 

DOB Deployed Operating Base 

DoD Department of Defense 

DPTDS Director of Publications and Technical Data Services 

DQA Director Quality Assurance 

DRMIS Defence Resources Management Information System 

DSC Defence Supply Chain 

DSCD Defence Subject Classification & Disposition System 

DSCO Directorate of Supply Chain Operations 

DWAN Defence Wide Area Network 

EDD Estimated Delivery Date 

EIES Electronic Information Exchange System 

ELE Estimated Life Expectancy 

EO Engineering Officer 

EPM Engineering Process Manual 

EPMS Engineering Process Manual Supplement 

ES Engineering Study 

ESIMP Engine Structural Integrity Monitoring Program 

ETFs Engine Test Facilities 

FLRU Flight Line Replaceable Unit 

FMS Foreign Military Sales 

FOC Full Operational Capability 

FOD Foreign Object Damage 

FOL Forward Operating Location 

FSIS Flight Safety Information System 

GCU Generator Converter Unit 

GFE Government Furnished Equipment 

GFOS Government Furnished Overhaul Spares 

HPT High Pressure Turbine 

IAW In Accordance With 

IC Industry Canada 

IETM Interactive Electronic Technical Manual 

ILS Integrated Logistics Support 

IM/IT Information Management/Information Technology 

IOC Initial Operational Capability 

ISO International Standards Organization 
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Acronyms Definition 

ITAR International Traffic in Arms Regulation 

ITB Industrial and Technological Benefit 

ITSD Information Technology Security Directive 

ITSG Information Technology Security Guidance 

LCMM Life Cycle Material Management 

LPM Logistics Planning Model 

LRU Line Replaceable Units 

LTAF Long-Term Activity Forecast 

METS Mobile Engine Test Stand 

MI Materiel Identification 

MOBs Main Operating Bases 

MPM Maintenance Process Manual 

MRB Material Review Board 

MRC Maximum Repair Cost 

MRO Maintenance, Repair & Overhaul 

MRP Mobile Repair Party 

MRS Maintenance Record Set 

MSI Military Support Instruction 

NCR National Capital Region 

NDHQ National Defence Headquarters 

NDQAR National Defence Quality Assurance Representative 

NDSOD National Defence Security Orders and Directives 

NDT Non Destructive Testing 

NSR Non-Standard Repair 

OCN Overhaul Change Notice 

OEM Original Equipment Manufacturer 

OJT On-Job-Training 

OWSS Optimized Weapon System Support 

PA Procurement Authority 

PALMS Publications And Library Management System 

PAV Primary Air Vehicle 

PDR Publication Discrepancy Report 

PER Periodic Inspection 

PfMS Performance Management Specification  

PIF Pre-Installation Failure 

PG Propulsion Group 

PGS Propulsion Group Sustainment 

PMS Publication Management Services 

POL Petroleum, Oil, and Lubricant 

PRM Progress Review Meeting 

PSPC Public Service Procurement Canada 

PUK Pack-Up Kit 

PWS Performance Work Statement 

QA Quality Assurance 

QAR Quality Assurance Representative 

QC Quebec 

R&O Repair or Overhaul 

R&I Removal and Installation 

RCAF Royal Canadian Air Force 

RCMP Royal Canadian Mounted Police 

RDIMS Record & Document Information Management System 

REO Routine Engineering Order 
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Acronyms Definition 

RFI Ready for Installation 

RMA Repairable Materiel Account 

RRM Readiness Review Meeting 

RRMA Regional Repairable Material Account 

RRP Readiness Review Process 

SA&A Security Assessment and Authorization 

SAC Serviceability Assurance Check 

SAMS Senior Aircraft Maintenance Supervisor 

SB Service Bulletin 

SDE Senior Design Engineer 

SHC Stock Holding Code 

SHI Systems Health Indicator 

SI Special Inspection 

SOW Statement of Work 

TA Technical Authority 

TAA Technical Airworthiness Authority 

TAM Technical Airworthiness Manual 

TCH Type Certificate Holder 

TDP Technical Data Package 

TI Technical Investigation 

TIES Technical Investigation and Engineering Support 

TLMR Third Line Maintenance Report 

TRM Technical Review Meeting 

TSN Time Since New 

TSO Time Since Overhaul 

TSSIT Technical Security Standard for Information Technology 

UCR Unsatisfactory Condition Report 

UETP Unit Employment Training Plan 

VfM Value for Money 

WG Working Group 

WSM Weapon System Manager 

WSSN Weapon Systems Support Network 

XML Extensible Mark-up Language 

YFR Yearly Flying Rate 
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Glossary 

 

Accountable (Repairable): Any item of equipment separately accounted for upon acquisition, removal, transfer, sale, 

demolition, abandonment or write-off. 

Accredited Design Organization: An organization that is accredited by the TAA to perform airworthiness 

management roles and technical airworthiness functions in the development of the design of aeronautical products, 

subsequent design changes to an approved type design or provision of engineering support to aeronautical products. 

Accredited Maintenance Organization: An AMO is an organization accredited by the TAA to perform airworthiness 

management roles and technical airworthiness functions in the conduct of maintenance and/or repair and overhaul of 

aeronautical products. 

Accredited Technical Organization: An ATO is an organization accredited by the TAA to perform airworthiness 

management roles and technical airworthiness functions in the conduct of the life cycle material management of an 

approved aeronautical product type. 

Activities: A collection of processes or actions, performed by the Contractor, that uses a range of inputs to produce 

the desired outputs and ultimately outcomes to deliver benefits to DND. (e.g. Perform Program Management) In 

essence, activities describe "what we do". 

Affordability (Outcome): Understanding the total cost of ownership and the underlying cost drivers in order to 

optimally balance Canada’s requirements with budget. 

Airworthiness Practice: Maintenance practices, used by both military and civil airworthiness authorities, that adhere 

to the fundamental principles as outlined in the Technical Airworthiness Manual (TAM): completed to accepted 

standards; performed by authorized individuals; accomplished within accredited organizations; and done using 

approved procedures. 

Airworthiness Program: An airworthiness program contributes to aviation safety by influencing areas related to 

aeronautical products and their operation. The elements of an effective airworthiness program consist of an entire 

range of aviation activities including design, manufacture, maintenance, material support, facilities, personnel and 

operations. These elements are further defined in the TAM. 

Approved Maintenance Program: The approved maintenance program for an aeronautical product specifies the 

maintenance activities, the technical and administrative actions necessary to keep an aeronautical product and 

associated systems, equipment, component parts and software in a fit and safe condition for flight.  

Availability (Outcome):  The Contractor will provide the right PG assets to Canada, ready for installation when and 

where required. 

Base Year: The year that is used as the basis of comparison for the level of a particular economic index.  

Best Practice: An effective method that is promoted to effect change and to ensure its continued use. 

Capability:  The power to achieve a desired operational effect in a nominated environment within a specified time 

and to sustain that effect for a designated period. 

Continuing Airworthiness: Refers to activities necessary to ensure that aeronautical products continue to meet the 

appropriate airworthiness rules and standards throughout their operating life. 

Contracting Authority: The authority, delegated by the MND, to persons occupying specific DND/CAF positions or 

fulfilling specific organizational functions to enter into and sign contractual documents on behalf of the department.  

Contract Close-Out Plan: Describes how the Contractor proposes to transfer in-service support, assets and 

responsibilities at the end of the contract period to DND or another supplier as specified by DND. 
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Contract Performance Management Specification: Describes in detail the performance management framework and 

associated processes.  

Contract Repair Parts Account: CRPA is used as a system of record to record DND Materiel held by R&O 

contractors. The Materiel received by DND from R&O contractors must be accompanied with appropriate 

paperwork. 

Contract Transition Period: The period of transitory implementation from contract award to steady-state operation. 

Contractor Furnished Materiel: CFM is materiel supplied by a contractor during the performance of a contract.  

Depot Level Maintenance/Instructions: Refers to Third Level maintenance and Third Line CFTOs respectively. 

Design Change: Act of making, or the outcome from, a change to the approved type design of an aeronautical 

product. It includes modifications which involves a physical changes to the approved configuration of an 

aeronautical product type, alterations which may involve changes in design operating limits, clearances of new 

stores for carriage on an aircraft, changes in functionality of installed systems, changes in the approved maintenance 

program including non-standard repairs, and changes in role, mission or task for an aeronautical product. (see TAM 

for further details). 

Effectiveness: Effectiveness refers to the achievement of the objectives or other intended effects of a program, an 

operation or an activity. 

Electronic Information Exchange System: A system to be developed, maintained, and supported by the Contractor; 

the system provides access to program management, performance and other PGS information, data and functions to 

complement the existing Canada-provided IT systems. 

Engineering Support: Engineering Support encompasses all of the activities and associated functions necessary for 

the Contractor to deliver timely, accurate and airworthy engineering products, services and support. All engineering 

support required to support the PG will be the responsibility of the Contractor. DND will not be conducting these 

activities except when required for contract management and Decisions of Significance. Engineering support 

includes technical investigations, integrated logistics support, logistic support analysis, publication management and 

publishing services, technical data management services, configuration management and technical/engineering 

services. 

Enterprise: The entire organization and associated arrangements required to sustain a Weapon System. The most 

‘forward’ elements of the Enterprise are the maintenance functions performed on the aircraft and the required 

personnel and resources.  

Flexibility (Outcome): Achieved through a robust and responsive sustainment system that delivers sustainment 

services in an adaptable manner. 

First Line Major Assemblies are the high value items transferred to the RCAF by the contractor and will be tracked 

for availability at the first line windows.   These items either cannot be robbed as a complete assembly and/or the 

length of time for robbing them would lead to mission abort.  From a contracted performance standpoint, Engines 

and Tailpipe assemblies availability requirement is planned at 100%. 

First Line Repairable Units are repairable items transferred to the RCAF by the contractor to the RCAF and will be 

tracked for availability at the first line windows The availability of other material required at the first line window, 

including consumables, will be monitored through System Health Indicators (SHIs). 

Goods: Any item of merchandise, raw materials, or finished goods; any inventorial items or assets of any kind, 

including fixed assets, supplies, and items in process of production. 

Government Furnished Equipment (GFE): GFE is defined as equipment supplied by Canada to be used in the 

production process; for example, tooling, jigs, dies, production equipment.  In addition, GFE includes IT hardware, 

test equipment and shipping containers. 

Government Furnished Overhaul Spares (GFOS): GFOS are non-catalogued spares that are provided to the 

Contractor and arise from either: 
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a. Accountable Advance Spares held by another contractor; or 

b. As a result of spare parts that are salvaged by the Contractor, on NDHQ and/or NDQAR authority, 

from DND materiel undergoing repair, overhaul, relifing or modification. 

NOTE:  Catalogued spare parts that are salvaged by the Contractor will become CIS.   

NOTE:  The GFOS inventory is a temporary inventory holding type until it is catalogued by the 

Contractor into the CIS inventory type. 

Handover Point: The point where one party assumes “custody” or “ownership” of equipment and spares from the 

other party.  

Information Management: Information management encompasses all activities and associated functions required to 

collect, warehouse, format and deliver data and information, including IM/IT management and software and 

hardware support. 

Inputs: All the resources that contribute to the production and delivery of outputs. Inputs are "what we use to do the 

work". They include finances, personnel, equipment and infrastructure. 

In-Service Support: ISS refers to all activities, including, but not limited to, engineering services (such as 

maintenance, repair, test and upgrade), logistics (such as parts supply, documentation and training) and related 

management functions, necessary to maintain a CF platform throughout its service life. 

Intermediate Level Maintenance/Instructions: Refers to Second Level maintenance and Second Line CFTOs 

respectively. 

Levels of Maintenance: Defines the complexity and scope of maintenance work. The more complex the task, the 

further it is conducted away from its operating unit. As a rule, First Level Maintenance describes maintenance and 

servicing actions that are carried out on or adjacent to the primary vehicle or system in its immediate operating 

locale. Second Level Maintenance involves the temporary removal from operational service and the relocation of the 

system or item to a specialized maintenance unit. Third Level Maintenance are those tasks for which specialized 

heavy maintenance activities are carried out, usually at some distance from the operational locale. 

Life Cycle Management: Life Cycle Management consists of materiel support activities that are grouped into four 

distinct managerial Life Cycle Stages: Conception (those activities necessary to the development, definition and 

selection of a preferred means of satisfying a defence capability requirement), Acquisition (those activities directed 

towards the acquisition, installation and provision of initial and future logistics support resources for the preferred 

equipment or system), In-Service (those activities concerned with all facets of design, engineering and continuing 

logistics support for the materiel throughout its life cycle (including while in storage), and Disposal (those activities 

required to identify and remove surplus materiel from the CF inventory. This includes any associated support 

equipment and/or logistics support resources that are subsequently rendered no longer useful.) 

Lines of Maintenance: Defines the primary roles of maintenance organizations. First Line Maintenance Units carry 

out First Level Maintenance; Second Line Maintenance Units carry out Second and some First Level Maintenance, 

and Third Line Units carry out Third Level Maintenance, along with some First and Second Level Maintenance, 

depending on circumstances. A prime factor for the allocation of a Line of Maintenance is the time allocation for 

repair and the availability of trained personnel, test equipment and parts. The LCMM must ensure the Line of 

Maintenance for particular maintenance tasks are correct by maintaining an updated maintenance plan.  

Line Replaceable Unit: The lowest level of assembly normally removed from the system/equipment for 

maintenance. Such removal (and replacement) is normally accomplished at first line. 

Maintainability: The ability of an item under stated conditions of use, to be retained in or restored to a specified 

condition when maintenance is performed by personnel having specified skill levels under stated conditions and 

using prescribed procedures and resources. 

Maintenance: Maintenance activity includes the conduct of maintenance (performance, verification, recording and 

reporting of maintenance tasks), control of maintenance, servicing and elementary work. 
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Maintenance Support: Maintenance support includes all activities and functions, both scheduled and unscheduled, 

required to perform PG first, second and third level maintenance, as well as associated tooling and PG aircraft 

maintenance support equipment (AMSE) maintenance in accordance with the approved maintenance program. 

Materiel: All moveable property, except for money, obtained by the government for issue on demand, or for sale to 

its administrative and operating units or to the public. The term is used to reference collectively such things as parts, 

components, items, units, equipment, assemblies, accessories, attachments, and processes etc., which are described 

in technical procurement documents. 

Materiel Support: Encompasses all activities and associated functions required to provide and manage all present 

and future airworthy consumable and repairable PG parts and associated equipment. Materiel support includes 

planning, parts procurement, Repair and Overhaul (R&O), operational Pack-Up Kits (PUKs), inventory 

management, distribution and warehousing. 

Mobile Repair Party: Refers to technicians performing maintenance away from the contractor’s plant. 

Non-Standard Repair: A repair not found in the approved maintenance policy and which constitutes a design change, 

making it subject to the design change certification process as detailed in the TAM. 

Obsolescence Management: Managing obsolescence over the entire period of the contract. 

Operational Support: Operational support encompasses all Contractor activities required to sustain deployed 

operations, including mobile repair parties, technical services and engineering support. 

Optimization: Finding an alternative with the most cost effective or highest achievable performance under the given 

constraints, by maximizing desired factors and minimizing undesired ones.   

Outcome: The effects, benefits or consequences that occur either in the short, intermediate or long-term due to the 

Outputs of Contract Activities. (e.g. R&O Program is on schedule) Outcomes should relate clearly to an institution's 

strategic goals and objectives set out in its plans. Outcomes are "what we wish to achieve". 

Output: The final products, or goods and services produced for delivery in order to achieve outcomes. Outputs may 

be defined as "what we produce or deliver."  

Overhaul: The restoration of an item to its original condition/near life expectancy. It includes the replacement of 

worn, damaged, or life expired parts, the incorporation of approved modifications and the rework of components as 

necessary. 

Pack-up Kit: A PUK is a kit, containing RFI engines, LRUs, repairables, and other PG equipment, which is prepared 

for deployments and which ensures self-sustained operations while supply lines are being established. PUK contents 

vary based on expected requirements of the deployment for which the PUK is required. 

Performance: The act of performing; of doing something successfully. 

Performance Framework: See Framework. 

Petroleum, Oils, Lubricants: All petroleum and associated products used by the armed forces. 

Preventative Maintenance: Preventive Maintenance is conducted at First, Second and Third line facilities (see C-05-

005-P02/AM-001) to promote safe and effective operation of a weapon system over the span of its Estimated Life 

Expectancy (ELE).  The preventive maintenance program consists of scheduled inspections that are designed to 

reduce the probability of failure and to minimize degradation of performance attributable to time and usage. 

Procurement Authority: The Procurement/Contracting Officer/Clerk or RC Manager/Administrator who is delegated 

responsibility for some or all parts of the procurement process. The PA provides procurement, materiel 

management, contracting and financial management advice, support and oversight related to the procurement of 

goods and services for DND and the Canadian Armed Forces.  

http://www.businessdictionary.com/definition/cost.html
http://www.businessdictionary.com/definition/effective.html
http://www.businessdictionary.com/definition/achievable.html
http://www.businessdictionary.com/definition/performance.html
http://www.businessdictionary.com/definition/constraint.html
http://www.businessdictionary.com/definition/factor.html
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Program Management: Program Management is the process of managing the activities required to ensure available 

resources are efficiently and effectively utilized to achieve the Programs outcomes/objectives.  Process of managing 

multiple related projects at once. Where project management is often used to describe one project, program 

management involves multiple projects that are all related and working toward the same goal or result. 

Regional Repairable Material Account: These warehouses record assets undergoing repair, overhaul, modification, 

re-life or investigation at a 2nd line military maintenance facility. A RRMA is internal to DND. 

Reliability (Outcome): Optimizing the in-service period between maintenance events with consideration given to 

ensuring Value for Money.  

Results: Outputs and Outcomes that are a result of project activities. 

Repair: The identification and correction of those specific defects which degrade the performance of an item causing 

it to function below the specifications. 

Repairable Material Account: These warehouses record assets undergoing repair, overhaul, modification, re-life or 

investigation at a military or civilian 3rd line maintenance facility. 

Serviceable: The condition of an equipment which allows it to be used, shipped or held in stores without being 

subjected to any limitations not applicable to new equipment.  

System Health Indicator: Used to reflect a variety of lead and lag requirements that provide the Buyer assurance that 

both KPIs and SPMs will be delivered. 

Requirement: An essential condition that a system has to satisfy.  

Task: A Task is a description of a maintenance activity that may be broad or specific in scope.  A Task may be 

specified for a system, sub-system, single component or skill-set, within the scope of a qualification. All defined 

tasks are published as "Authorization Codes" in the CF publication, A-PD-055-500/PQ-000 -- "CF Aircraft Weapon 

System Authorization Codes".  

Technical Airworthiness Authority: The TAA is responsible for the regulation of the technical airworthiness aspects 

of design, manufacture, maintenance and materiel support of aeronautical products and the determination of the 

airworthiness acceptability of these products prior to operational service.  

Technical Authority: The TA is the organization appointed by the owner/operator of an aeronautical product type to 

perform the life cycle materiel management of in-service aeronautical products.  

Technical Data: Recorded information, regardless of format, for the purpose of recording scientific or technical data 

including software generated documentation.  This does not apply to computer software or contractual, personnel, 

financial and administrative data. Technical Data is typically considered to include: 

a. Specifications; 

b. Engineering drawings and associated lists (parts, data and index lists); 

c. Software documentation; 

d. Standards; 

e. Logistics Support Analysis Record (LSAR); 

f. Repair and Overhaul (R&O) and maintenance documentation; 

g. Technical reports; 

h. Test plans, procedures and reports; 
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i. Technical publications; 

j. Technical illustrations and diagrams;  

k. Configuration management documentation; 

l. Inspection documentation; and 

m. Airworthiness certification and acceptance data. 

Technical Data Management: Technical data management is the means through which the Department of National 

Defence (DND) maximizes the efficiency with which it plans, collects, organizes, controls, disseminates, uses and 

disposes of its technical data.  Through technical data management, DND ensures that the value and potential value 

of technical data is identified and exploited to the fullest extent in support of the department's strategic aims and 

objectives. 

Technical Proficiency: A high degree of competence or skill (expertise) in a particular discipline, normally acquired 

through frequent exposure to a variety of relevant tasks, contributing to more effective technicians. 

Training: Learning activities that enable RCAF technicians to acquire pre-determined skillsets (i.e. level of technical 

know-how). This is primarily achieved via the conduct of formal courses supplemented by practical On-the-Job 

Training (OJT). The RCAF is responsible for the formal training of its technicians via its training establishments and 

OJT programs to develop the skillsets required to perform aircraft maintenance. The RCAF will continue to provide 

its technicians the qualifications necessary to be granted airworthiness authorizations. 

Value for Money:  Maximize the usable benefits of all the goods and services while at the same time minimizing 

costs. VFM takes account of the mix of quality, cost, and resource use, fitness for purpose, timeliness, and 

convenience to judge whether or not, together, they constitute good value. 

a. Economy. A measure of an organisation's ability to achieve goals at a lower cost;   

b. Efficiency. A measure of an organisation's ability to achieve goals by performing tasks (not 

necessarily the right tasks) at a reduced level of effort; and  

c. Effectiveness. A measure of an organisation's ability to achieve goals through the completion of 

activities by doing the right tasks. 

Work: The use of the term "Work" or "work" in this Annex must be understood to mean Work as defined in the 

Terms and Conditions of the Contract.  

YFR: Particular to each fleet, refers to the number of hours to be flown (airframe hours) for a fleet to meet its 

mandate as assigned by the Government of Canada. This directly translates into PGS equipment usage rates. 


