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Part 1 General

1.1 RELATED SECTIONS

1.2

1.3

14

Section 01 61 00 — Common Product Requirements
Section 32 11 16.01 — Granular Sub-base
Section 32 11 23 — Aggregate Base Course

REFERENCES
American Society for Testing and Materials (ASTM)

A ASTM D 4791-19, Standard Test Method for Flat Particles, Elongated Particles
or Flat and Elongated Particles in Coarse Aggregate.

Nova Scotia Environment

1 NS Department of Environment and Labour (DEL) Pit & Quarry Guidelines
(Revised May 1999)

SOURCE APPROVAL

Provide copy of permit for operation of pit/quarry in conformance with Guidelines.

Inform Departmental Representative of proposed source of aggregates and provide access
for sampling.

If, in opinion of Departmental Representative, aggregate from the proposed source do not
meet, or cannot reasonably be processed to meet, specified requirements, locate an
alternative source or demonstrate that aggregate from source in question can be processed
to meet specified requirements.

Should a change of aggregate source be proposed during work, advise Departmental
Representative 1 week in advance of proposed change to allow sampling and testing.

Acceptance of an aggregate at source does not preclude future rejection if it is
subsequently found to lack uniformity, or if it fails to conform to requirements specified,
or if its field performance is found to be unsatisfactory.

SAMPLING
Submit samples in accordance with Section 01 33 00 — Submittal Procedures.

Allow continual sampling by Departmental Representative during production.

Provide Departmental Representative with access to source and processed material for
sampling.

Install sampling facilities at discharge end of production conveyor, to allow Departmental
Representative to obtain representative samples of items being produced. Stop conveyor
belt when requested by Departmental Representative to permit full cross section
sampling.
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.5 Provide front end loader or other suitable equipment including trained operator for

Part 2

2.1

Part 3

3.1

stockpile sampling as necessary. Move samples to storage place as directed by
Departmental Representative.

Pay cost of sampling and testing of aggregates which fail to meet specified requirements.

Provide water, electric power and propane to Departmental Representative laboratory
trailer at production site.

Products

MATERIALS

Aggregate quality: sound, hard, durable aggregate free from soft, thin, elongated or
laminated particles, organic material, clay lumps or minerals, or other substances that
would act in a deleterious manner for the use intended.

Flat and elongated particles of coarse aggregate: to ASTM D4791.
.1 Greatest dimension to exceed three times lease dimension.

Fine aggregate satisfying requirements of applicable section to be one, or a blend of
following:

.1 Natural sand.
2 Manufactured sand.
3 Screenings produced in crushing of quarried rock, boulders, gravel or slag.

Coarse aggregates satisfying requirements of applicable section to be one of or blend of
following:

1 Crushed rock.
2 Gravel and crushed gravel composed of naturally formed particles of stone.
3 Light weight aggregate, including slag and expanded shale.

Execution

DEVELOPMENT OF AGGREGATE SOURCE

Prior to excavating materials for aggregate production, clear and grub area to be worked,
and strip unsuitable surface materials. Dispose of cleared, grubbed and unsuitable
materials as directed by Departmental Representative.

Where clearing is required, leave a screen of trees between cleared area and roadways as
per the Guidelines.

Clear, grub and strip area ahead of quarrying or excavating operation sufficient to prevent
contamination of aggregate by deleterious materials.

When excavation is completed dress sides of excavation to nominal 1.5:1 slope, and
provide drains or ditches as required to prevent surface standing water.

Trim off and dress slopes of waste material piles and leave site in neat condition.
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3.2 STRIPPING OF TOPSOIL

33

34

3.5

Commence topsoil stripping of areas as indicated by the Guidelines and as directed by the
Departmental Representative.

Avoid mixing topsoil with subsoil.

Stockpile in locations as indicated by the Guidelines. Stockpile height not to exceed 2 m.

PROCESSING

Process aggregate uniformly using methods that prevent contamination, segregation and
degradation.

Blend aggregates, if required, to obtain gradation requirements, percentage of crushed
particles, or particle shapes, as specified. Use methods and equipment approved by
Departmental Representative.

Wash aggregates, if required to meet specifications. Use only equipment approved by
Departmental Representative.

When operating in stratified deposits use excavation equipment and methods that will
product uniform, homogeneous aggregate.

HANDLING

Handle and transport aggregates to avoid segregation, contamination and degradation.

STOCKPILING

Stockpile aggregates on site in locations as indicated unless directed otherwise by
Departmental Representative. Do not stockpile on completed pavement surfaces.

Stockpile aggregates in sufficient quantities to meet project schedules.

Stockpiling sites to be level, well drained, and of adequate bearing capacity and stability
to support stockpiled materials and handling equipment.

Except where stockpiled on acceptably stabilized areas, provide compacted sand base not
less than 300 mm in depth to prevent contamination of aggregate. Stockpile aggregates
on ground but do not incorporate bottom 300 mm of pile into work.

Separate different aggregates by strong, full depth bulkheads, or stockpile far enough
apart to prevent intermixing.

Do not use intermixed or contaminated materials. Remove and dispose of rejected
materials as directed by Departmental Representative within 48 hours of rejection.

Stockpile materials in uniform layers of thickness as follows:

A Maximum 1.5 m for coarse aggregates and base coarse aggregate.
2 Maximum 1.5 m for fine aggregate and sub-base aggregate.
3 Maximum 1.5 m for other aggregate.

Uniformly spot-dump aggregates delivered to stockpile in trucks and build up stockpile
as specified.

Do not cone piles or spill material over edges of piles.



Public Services and Procurement Canada (PSPC) Section 31 05 16

John Paul Lane Bridge Replacement AGGREGATE MATERIALS
Project No. R.116831.001 Page 4
10 Do not use conveying stackers.
A1 During winter operations, prevent ice and snow from becoming mixed into stockpile or in

material being removed from stockpile.

3.6 SOURCE ABANDONMENT

A For temporary or permanent abandonment of aggregate source, rehabilitate source to
condition meeting requirements of the Guidelines.

END OF SECTION
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Part 1 General
1.1 RELATED SECTIONS
A Section 01 33 00 — Submittal Procedures
2 Section 31 09 17 — Pile Tests
3 Section 31 61 13 — Pile Foundations, General Requirements
4 Section 31 62 16.16 — Steel H Piles
1.2 REFERENCES
1 All reference standards in this section shall be current issue or latest revision at the first
date of project tender advertisement.
2 American Society for Testing and Materials International (ASTM)
1 ASTM A252-98 (2018), Standard Specification for Welded and Seamless Steel
Pipe Piles.
2 ASTM A307-21, Standard Specification for Carbon Steel Bolts and Studs,
60,000 PSI Tensile.
3 ASTM F3125/F1325M-21, Standard Specification for High Strength Structural
Bolts and Assemblies, Steel and Alloy Steel, Head Treated, Inch Dimensions 120
ksi and 150 ksi Minimum Tensile Strength, and Metric Dimensions 830 MPa and
1040 MPa Minimum Tensile Strength.
3 Canadian Standards Association (CSA International)
1 CAN/CSA-G40.20-13/G40.21-13(R2018), General Requirements for Rolled or
Welded Structural Quality Steel/Structural Quality Steels.
. CAN/CSA-S16-14(R2019), Design of Steel Structures.
3 CSA W47.1-19, Certification of Companies for Fusion Welding of Steel
Structures.
4 CSA W48-18, Filler Metals and Allied Materials for Metal Arc Welding.
5 CSA W59-18, Welded Steel Construction (Metal Arc Welding) (metric version).
.6 CAN/CSA S6-19, Canadian Highway Bridge Design Code (CHBDC).
4 The Master Painters Institute (MPI)/Architectural Painting Specification Manual, (ASM-
[February 2004]).
A MPI #19, Inorganic Zinc Rich Primer.
.5 The Society of Protective Coatings (SSPC)
1 SSPC-SP 5/NACE No.1-2000, White Metal Blast Cleaning Joint Surface
Preparation Standard.
1.3 SYSTEM DESCRIPTION
A Design Requirements: design templates to safely withstand following loads:

1 Gravity loads to which template are subjected.
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2 Lateral loads to firmly hold pile in position when driving.

14 SUBMITTALS

1.5

Part 2

2.1

2.2

Part 3

3.2

Provide submittals in accordance with Section 01 33 00 — Submittal Procedures.

Product Data: submit manufacturer’s printed product literature, specifications and
datasheet.

A Include product characteristics, performance criteria, and limitations.
Submit shop drawings and indicate following items:

A Material.

Anchorage, field control and alignment methods.

Design parameters.
Tolerance for driving pile.

(TN N VOO )

Removable method.

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for disposal in accordance with Section 01 74 21 —
Construction/Demolition Waste Management and Disposal.

Products

MATERIALS

Steel sections and plates: to CAN/CSA-G40.20/G40.21- Type 350W.
Welding materials: to CSA W48 and CSA W59.

Bolts, nuts and washers: to ASTM A325.

FABRICATION

Fabricate structural steel for templates: to CAN/CSA-S16.
Welding: to CSA W59.

Use welding companies qualified under CSA W47.1.

Execution

The design of pile templates are the responsibility of the Contractor. All pile template
designs shall be stamped by a Professional Engineer Licensed to Practice in the Province
of Nova Scotia, Canada.

POSITIONING

Position and hold template in location to receive piles.

A Ensure pile positions are within tolerances specified.

Secure templates to piles in accordance with shop drawings
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33 REMOVAL OF TEMPLATES

A Avoid damage to piling when removing templates.

2 When instructed by Departmental Representative, remove templates from Project site.
34 CLEANING

A On completion and verification of performance of installation, remove surplus materials,

excess materials, rubbish, tools and equipment.

3.5 PROTECTION
A Protect templates from damage.
2 Repair damage to templates, formwork or concrete arising from operations as reviewed

by Departmental Representative at no extra cost.

END OF SECTION
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Part 1 General
1.1 RELATED SECTIONS

A Section 01 33 00 — Submittal Procedures

2 Section 31 09 16 — Pile Driving Templates

3 Section 31 61 13 — Pile Foundations — General Requirements

4 Section 31 62 16.16 — Steel H Piles
1.2 REFERENCES

A American Society for Testing and Materials International (ASTM)

1 ASTM D4945-17, Standard Test Method for High-Strain Dynamic Testing of
Piles.

2 Harbourside Geotechnical Consultants Report, File No 193135, December 2, 2019.
1.3 SUBMITTALS

1 Provide submittals in accordance with Section 01 33 00 — Submittal Procedures.

2 Quality assurance submittals:

A Test reports: submit 3 copies of dynamic test reports for piles from approved
independent testing laboratories, indicating compliance with specifications for
specified performance characteristics and physical properties.

Part 2 Products
Not Used.
Part3 Execution
3.1 GENERAL
A Contractor to notify Departmental Representative of pile driving operations at least seven

(7) days in advance of work.

2 If a pile is suspect of meeting refusal on a boulder, Pile Driving Analyser (PDA) testing
should be conducted to confirm capacity.

3 Supply and erect equipment and temporary structures necessary for making tests.

4 Departmental Representative to select piles for testing during performance of work.

5 Test to be performed in presence of Departmental Representative.

.6 Provide shelter, enclosures and lighting for observation, testing and recording of data.
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i PDA testing shall be carried out on the initial pile installations to verify that overstressing

3.2

33

34

.10

does not occur, that the hammer is operating with normal efficiencies and that the
estimated resistance provide for design is achieved at the embedment criteria.

PDA tests shall be performed on at least two (2) HP360x152 pile per abutment to ensure
pile resistance noted on the Drawings are achieved.

PDA testing shall be completed at the end of initial driving of piles installed and on the
same piles during pile restrikes. Restrike shall be undertaken at 24 and 72 hours after
initial drive to assess potential softening and soil setup effects.

If PDA testing indicates that the design capacity is not obtained piles shall be driven to
additional depth as per the direction of the Departmental Representative.

TESTING

Do PDA testing in accordance with ASTM D4945-17.

TEST EVALUATION

Qualified geotechnical engineer to interpret results for predicting pile performance and
resistance.

Carry out additional PDA tests as directed by Departmental Representative if pile fails to
sustain required resistance.

Test validity determined by Engineer.

CLEANING

On completion and verification of performance of installation, remove surplus materials,
excess materials, rubbish, tools and equipment.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

1.2

1.3

14

(O N O VO SR

Section 01 33 00 — Submittal Procedures

Section 01 35 43 - Environmental Procedures

Section 01 74 21 — Construction / Demolition Waste Management and Disposal
Section 32 91 21 — Finish Grading & Soil Placement

Section 32 93 10 — Planting of Trees, Shrubs & Groundcover

DEFINITIONS

Clearing consists of cutting off trees and brush vegetative growth to not more than
specified height above ground and disposing of felled trees, previously uprooted trees and
stumps, and surface debris.

Close-cut clearing consists of cutting off standing trees, brush, scrub, roots, stumps and
embedded logs, removing at, or close to, existing grade and disposing of fallen timber
and surface debris.

Clearing isolated trees consists of cutting off to not more than specified height above
ground of designated trees and disposing of felled trees and debris.

Underbrush clearing consists of removal from treed areas of undergrowth, deadwood, and
trees smaller than 50 mm trunk diameter and disposing of fallen timber and surface
debris.

Grubbing consists of excavation and disposal of all stumps, roots, embedded logs, humus,
root mat and topsoil from areas of excavations and embankments to not less than
specified depth below existing ground surface.

Organic stripping consists of existing soil and organic material that has been grubbed
from the site during grading operations. The intent for this project is to reuse the organic
stripping as material for final landscaping treatments.

STORAGE AND PROTECTION

Prevent damage to fencing, trees, landscaping, natural features, utility lines, water
courses, root systems of trees and existing site fixtures which are to remain.

A Repair damaged items to approval of Departmental Representative.
2 Replace trees designated to remain, if damaged, as directed by Departmental
Representative.

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for disposal in accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

Consider felled timber from which saw logs, pulpwood, posts, poles, ties, or fuel wood
can be produced as saleable timber.
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Part 2 Products

Not Used.
Part 3 Execution
3.1 TEMPORARY EROSION AND SEDIMENTATION CONTROL

3.2

3.3

Provide temporary erosion and sedimentation control measures to prevent soil erosion
and discharge of soil-bearing water runoff or airborne dust to adjacent properties and
walkways, according to Contractor’s sediment and erosion control.

Inspect, repair, and maintain erosion and sedimentation control measures during
construction until permanent vegetation has been established.

Remove erosion and sedimentation controls and restore and stabilize areas disturbed
during removal.

PREPARATION
Inspect site and verify with Departmental Representative, items designated to remain.

Locate and protect utility lines: preserve in operating condition active utilities traversing
site.

A Notify Departmental Representative immediately of damage to or when unknown
existing utility lines are encountered.

2 When utility lines which are to be removed are encountered within area of
operations, notify utility in ample time to minimize interruption of service. The
Departmental Representative is to be provided copies on all correspondence.

Notify utility authorities before starting clearing and grubbing.
Keep roads and walks free of dirt and debris.

CLEARING

Clearing is not permitted during nesting season which is anticipated to be between May
15 and June 30. Approval from the Departmental Representative must be given prior to
commencement of clearing operation.

Clear areas as indicated and approved by the Departmental Representative. Generally, the
areas to be cleared shall extend to a width of 3 m outside of excavation and embankment
slope lines.

Clearing includes felling and cutting of trees into sections and satisfactory disposal of
trees and other vegetation designated for removal, including downed timber, snags,
rubbish and brush occurring within cleared areas.

Clear as indicated and as directed by Departmental Representative, by cutting at height of
not more than 300 mm above ground.

Cut off branches and cut down trees overhanging area cleared as directed by
Departmental Representative.
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.6 Cut off unsound branches on trees designated to remain as directed by Departmental
Representative.
34 GRUBBING
1 Grub areas as indicated. Generally, the areas to be grubbed shall extend to a width of 1.5
m outside of excavation and embankment slope lines.
2 Remove all rootmat, stumps, embedded logs, humus, root mat and topsoil from areas of
excavations and embankments to not less than 300 mm below existing ground surface.
3 Fill depressions made by grubbing with suitable material and to make new surface
conform with existing adjacent surface of ground.
3.5 REMOVAL AND DISPOSAL
1 Remove cleared and grubbed materials off site as indicated by Departmental
Representative.
2 Stockpile organic stripping material on site as indicated by Departmental Representative
for reuse in final treatment.
3 Protect stockpiled organic stripping material with erosion and sedimentation controls.
3.6 FINISHED SURFACE
A Leave ground surface in condition suitable for immediate grading operations to approval
of Departmental Representative.
3.7 CLEANING
A Proceed in accordance with Section 01 74 11 - Cleaning.
2 On completion and verification of performance of installation, remove surplus materials,

excess materials, rubbish, tools and equipment.

END OF SECTION



Public Services and Procurement Canada (PSPC) Section 31 22 13

John Paul Lane Bridge Replacement ROUGH GRADING
Project No. R.116831.001 Page 1
Part 1 General

1.1 RELATED SECTIONS

1.2

1.3

Part 2

2.1

2.2

2.3

Section 31 11 00 — Clearing and Grubbing
Section 32 15 60 — Roadway Dust Control

ACTION AND INFORMATIONAL SUBMITTALS

Submit in accordance with Section 01 33 00 - Submittal Procedures.

EXISTING CONDITIONS

Obtain clearance report from utilities regarding all underground services in the area.

Execution

EXAMINATION

Verification of Conditions: verify that conditions of substrate are acceptable for rough
grading.

A Visually inspect substrate in presence of Departmental Representative.

2 Inform Departmental Representative of unacceptable conditions immediately
upon discovery.

3 Examine existing conditions for any public or private service lines and report
such to the Departmental Representative prior to starting work

4 Proceed with installation only after unacceptable conditions have been remedied
and after receipt of written approval to proceed from Departmental
Representative.

WATER DISTRIBUTORS

Apply water with equipment capable of uniform distribution.

ROUGH GRADING

Rough grading shall consist of the excavation of the existing roadbed to a maximum
depth of 500 mm for the purpose of reshaping the excavated material to re-contour the
area of the existing roadbed and surrounding area.

Excavated material shall be reshaped to the lines and grades as shown on the plans or as
directed by the Departmental Representative.

Material shall be shaped and trimmed to eliminate ponding water with uniform surface
and no soft spots.

Compact filled and disturbed areas to eliminate soft spots and eliminate erosion of
material.
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24 PROTECTION

1 Maintain finished surfaces in condition conforming to this section until acceptance by

Departmental Representative.

2 Provide silt fences and erosion protection as required to mitigate and prevent impacts to
adjacent properties and watercourses.

END OF SECTION
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Part 1 General
1.1 RELATED REQUIREMENTS

A Section 01 33 00 - Submittal Procedures

2 Section 01 35 43 — Environmental Procedures

3 Section 01 55 26 — Traffic Regulation

4 Section 31 05 16 —Aggregate Materials

.5 Section 32 11 23 — Aggregate Base Courses
1.2 DEFINITIONS

1 Excavation classes: two classes of excavation will be recognized; common excavation

and rock excavation.

1 Rock: solid material in excess of 0.3 m®. Frozen material not classified as rock.

2 Common excavation: excavation of materials of whatever nature, which are not
included under definitions of rock excavation. Common excavation shall include
removal of existing pipe with no reduction in material for the void

1.3 ACTION AND INFORMATIONAL SUBMITTALS
1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures.
2 Submit Traffic Control Plan for any lane reductions for review and approval by the

Departmental Representative.

14 WASTE MANAGEMENT AND DISPOSAL
A Separate waste materials for reuse / recycling in accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.
1.5 EXISTING CONDITIONS
1 Buried services:

A Before commencing work verify location of buried services on and adjacent to
site, if applicable.

2 Arrange with appropriate authority for relocation of buried services that interfere
with execution of work: pay costs of relocating services.

Part 2 Products
2.1 MATERIALS
1 Backfill material around structures shall be in accordance with Section 32 11 23 -

Aggregate Base Courses.
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Part3 Execution
3.1 SITE PREPARATION
1 Cut pavement, if applicable, neatly along limits of proposed excavation in order that
surface may break evenly and cleanly.
3.2 STOCKPILING
1 Stockpile granular materials in manner to prevent segregation and for ready access in
completing backfilling operation.
2 Implement sufficient erosion and sediment control measures to prevent sediment release
off construction boundaries and into water bodies.
33 DEWATERING
A Keep excavations free of water while Work is in progress.
2 Provide for Departmental Representative review and approval details of proposed
dewatering methods.
1 Provide and maintain temporary drainage ditches and other diversions outside of
excavation limits.
34 EXCAVATION
A Advise Departmental Representative at least 7 days in advance of excavation operations.
2 Excavate to lines, grades, elevations and dimensions as indicated or as directed by
Departmental Representative.
3 For trench excavation, one lane of travel must remain open at all times during the day and
reinstate two lanes of traffic prior to completion of day’s work.
4 Keep excavated and stockpiled materials safe distance away from edge of trench.
.5 Restrict vehicle operations directly adjacent to open trenches.
.6 Dispose of surplus and unsuitable excavated material off site.
7 Earth bottoms of excavations to be undisturbed soil, level, free from loose, soft or organic
matter.
.8 Notify Departmental Representative when bottom of excavation is reached.
9 Obtain Departmental Representative approval of completed excavation.
.10 Remove unsuitable material from trench bottom including those that extend below
required elevations to extent and depth as directed by Departmental Representative.
3.5 BACKFILLING AND COMPACTION
A Backfill around and over culverts as indicated or as directed by Departmental
Representative.
2 Place granular backfill material, approved in writing by Departmental Representative, in

150 mm layers to full width, alternately on each side of culvert, so as not to displace it
laterally or vertically.
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3 Compact each layer to 95% corrected maximum dry density taking special care to obtain
required density under haunches.
1 The top 300 mm below subgrade elevation shall be compacted to a minimum
98% of the corrected maximum dry density.
2 Backfill above subgrade elevation shall be compacted to a minimum 100% of the
corrected maximum dry density.
4 Protect installed culvert with minimum 600 mm cover of compacted fill before heavy
equipment is permitted to cross.
.5 Place backfill in unfrozen condition.
3.6 RESTORATION
A Reinstate pavements disturbed by excavation to thickness, structure and elevation which

existed before excavation as directed by the Departmental Representative.

1 In areas for which there will be a delay in reinstating the pavement, upon
approval of the Departmental Representative regarding the delay, a smooth riding
granular surface is to be continually maintained free of depressions, pot holes and
dust.

2 Upon completion of Work, remove waste materials and debris and correct defects as
directed by the Departmental Representative.

END OF SECTION
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Part 1

1.1

1.2

Part 2

Part 3

3.1

3.2

N-RN- RN e LY, T U FCR SR

General

RELATED SECTIONS

Section 01 33 00 — Submittal Procedures.

Section 01 35 29.06 — Health and Safety.

Section 01 35 43 — Environmental Procedures

Section 02 41 16 — Structure Demolition

Section 31 05 16 —Aggregate Materials

Section 31 24 14 — Fill against Structure

Section 31 32 19.01 — Geotextiles.

Section 31 37 00 — Armour Rip Rap

Section 31 62 16.13 — Steel Sheet Piles Temporary Retaining Walls

SUMITTALS
Make submittals in accordance with Section 01 33 00 — Submittal Procedures.
Preconstruction Submittals:

A Submit construction equipment list for major equipment to be used in this section
prior to start of work.

Products

Not Used

Execution

Examination

Conduct, with Departmental Representative, condition survey of existing buildings, trees
and other plants, lawns, fencing, service poles, wires, pavement, survey bench marks and
monuments which may be affected.

Inform Departmental Representative of unacceptable conditions immediately upon
discovering.

Proceed with installation only after unacceptable conditions have been remedied and after
receipt of written approval to proceed from Departmental Representative.

SITE PREPARATION

Remove obstructions, ice and snow, from surfaces to be excavated within limits
indicated.

Install temporary barrier to separate and protect work zone from roadway traffic.
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3.3

34

3.5

3

o W

9

.10
11

12

One lane of traffic shall be maintained on the existing bridge and approaches throughout
construction / until traffic is diverted onto the new structure and realigned roadway.

TEMPORARY DAMS, SHORING, BRACING AND UNDERPINNING

Maintain sides and slopes of excavations in safe condition by appropriate methods and in
accordance with Section 01 35 29.06 — Health and Safetyand Health and Safety Act for
the Province of Nova Scotia, Canada.

Construct temporary Works to depths, heights and locations as required. Shoring will be
required adjacent to existing detour bridge to maintain bridge foundation and roadway
stability to allow for construction on new bridge foundations and wingwalls. Design of
such required shoring is the responsibility of the contractor.

DEWATERING AND HEAVE PREVENTION
Keep excavations free of water while work is in progress.

Protect open excavations against flooding and damage due to surface run-off.

Dispose of water by pumping into vegetated areas in approved collection runoff areas and
in manner not detrimental to public and private property, or portion of Work completed
or under construction.

1 Provide and maintain temporary drainage ditches and other diversions outside of
excavation limits.

2 Do not allow sediment laden water to reach adjacent watercourses.

EXCAVATION

Advise Departmental Representative at least 7 days in advance of excavation operations
for initial cross sections to be taken.

Excavate to lines, grades, elevations and dimensions as indicated on the drawings or as
directed by Design Departmental Representative.

Excavation must not interfere with bearing capacity of adjacent foundations.
Keep excavated and stockpiled materials safe distance away from edge of trench.
Restrict vehicle operations directly adjacent to open trenches.

Dispose of surplus and unsuitable excavated material in approved location on site as
directed by the Departmental Representative.

Do not obstruct flow of surface drainage or natural watercourses.

Earth bottoms of excavations to be undistributed soil, level, free from loose, soft or
organic matter.

Notify Departmental Representative when bottom of excavation is reached.
Obtain Departmental Representative approval of completed excavation.

Remove unsuitable material from excavation bottom including those that extend below
required elevations to extent and depth as directed by Departmental Representative.

Correct unauthorized over-excavation as follows:
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1 Fill with Fill Against Structure gravel compacted to not less than 98% of

13
.14

15

.16

17

corrected Standard Proctor maximum dry density.
Install geotextiles in accordance with Section 31 32 19.02 - Geotextiles.

Protect environment from erosion and sediment, transport as per requirements of
Environment Protection Plan.

The use of explosive or other means, which in the opinion of the Departmental
Representative might disturb the existing structure, etc. shall not be permitted.

Boulders removed shall be satisfactorily utilized or disposed of as directed by the
Departmental Representative.

After removal of forms and the required concrete strength has been achieved as noted on
the Contract Drawings, the excavations around the structure shall be backfilled up to the
level shown on the Contract Drawings, utilizing the backfill materials noted in the
Contract Documents. Materials obtained from the foundation excavation shall not be used
as backfill unless written approval to do so is provided by the Departmental
Representative.

END OF SECTION
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Part 1 General
1.1 RELATED SECTIONS

A Section 31 11 00 — Clearing and Grubbing

2 Section 31 23 33.02 - Foundation Excavation Bridge

3 Section 32 15 60 — Roadway Dust Control
1.2 REFERENCES

A Definitions:

1 Rock Excavation: excavation of:

1 Material from solid masses of igneous, sedimentary or metamorphic rock
which, prior to removal, was integral with parent mass. Material that
cannot be ripped with reasonable effort with a Caterpillar D9 crawler
bulldozer or equivalent to be considered integral with parent mass.

2 Boulder or rock fragments measuring in volume 1cubic metre or more.

2 Common Excavation: excavation of materials that are not Rock Excavation.

3 Unclassified Excavation: excavation of materials regardless of type.

4 Free Haul: distance that excavated material is hauled without compensation.

.5 Over Haul: authorized hauling in excess of free haul distance that excavated
material is moved. Over Haul does not apply to this Contract.

.6 Embankment: material derived from usable excavation and placed above original
ground or stripped surface up to top of subgrade.

7 Waste Material: material unsuitable for embankment, embankment foundation or
material surplus to requirements.

.8 Borrow Material: material obtained from areas outside right-of-way and required
for construction of embankments or for other portions of work.

A Parks is supplying the borrow material for this project. It is located in
stockpile at Fish Cove Pond Trail.

2 Reference Standards:
A ASTM International

A ASTM D698-12(2021), Standard Test Method for Laboratory
Compaction Characteristics of Soil Using Standard Effort (12,000 ft-
Ibf/ft*) (600 kN-m/m?).

1.3 ACTION AND INFORMATIONAL SUBMITTALS

1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
14 QUALITY ASSURANCE

A Regulatory Requirements:

A Adhere to regulations of authority having jurisdiction when blasting is required
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Part 2

2.1

Products

MATERIALS
Embankment materials require approval by Departmental Representative.

Material used for embankment not to contain more than 3% organic matter by mass,
frozen lumps, weeds, sod, roots, logs, stumps or other unsuitable material.

Borrow material:
A Obtain from sources such as quarry, or borrow pit as approved by Departmental
Representative.

1 Earth Embankment materials to consist of acceptable earth material and
processed rock material free from objectionable quantities of organic
matter, frozen soil, stumps, trees, moss, and other unsuitable materials.

2 Rock Embankment material to consist of fragmented rock produced by
drilling and blasting operations, and boulders which cannot be placed in
layers as specified for Earth Embankments.

1 Rock Embankment to conform to gradation as follows:

Sieve Designation Percent Passing by Weight

150 mm

100

100 mm

85-100

75 mm

10-50

No. 200

*0-3

Part 3

3.1

3.2

2 * Gradation is determined by that portion passing 75 mm screen.

Execution

EXAMINATION

Verification of Conditions: verify that condition of substrate is acceptable for roadway
embankment Work:
A Visually inspect substrate in presence of Departmental Representative.

2 Inform Departmental Representative of unacceptable conditions immediately
upon discovery.

3 Proceed with installation only after unacceptable conditions have been remedied
and after receipt of written approval to proceed from Departmental
Representative.

COMPACTION EQUIPMENT

Compaction equipment: vibratory rollers or vibrating plate compactors capable of
obtaining required density in materials on project.

A Demonstrate compaction equipment effectiveness on specified material and lift
thickness by documented performance of test-strip before start of Work.

2 Replace or supplement equipment that does not achieve specified densities.

Operate compaction equipment continuously in each embankment when placing material.
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33 WATER DISTRIBUTORS
1 Apply water with equipment capable of uniform distribution.
34 EXCAVATING
A General:
A Notify Departmental Representative when waste materials are encountered and

remove to depth and extent directed.

2 Sub-excavate rock 300 mm below subgrade in cut sections unless otherwise
directed by Departmental Representative.

A Replace with approved embankment material and compact to specified
embankment density.

3 Treat ground slopes, where subgrade is on transition from excavation to
embankment, at grade points as directed by Departmental Representative.

2 Drainage:

A Maintain profiles, crowns and cross slopes to provide good surface drainage.

2 Provide ditches as work progresses to provide drainage.

3 Construct interceptor ditches as indicated or as directed before excavating or
placing embankment in adjacent area.

3 Rock excavation:

A Notify Departmental Representative, when material appearing to conform to
classification for rock is encountered, to enable measurements to be made to
determine volume of rock. Provide 12 hour notification.

2 Submit blasting program to Departmental Representative, for approval 14 days
minimum before start of Work.

A Do not proceed without written approval of blasting program and receipt
of Parks Canada permit from Departmental Representative.

3 Reduce overbreak and increase stability of rock faces by using smooth blasting
techniques.

4 Use smooth blast and excavate short sections in rock cuts to determine optimum
spacing of holes when requested by Departmental Representative.

.5 Stem holes as necessary to contain blast.

6 Do not use prilled type ammonium nitrate and fuel oil (ANFO) explosives within
4 m of final cut line.

7 Scale rock backslopes to achieve smooth, stable face, free of loose rock and
overhangs to design backslope.

8 Control blasting to minimize flying particles.

9 No undrained pockets shall be left in the rock surface.

4 Borrow Excavation:

1 Completely use in embankments, suitable materials removed from right-of-way
excavations before taking material from borrow areas.

2 Trim and leave borrow pits in condition to permit accurate measurement of

material removed.
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3.5 EMBANKMENTS

3.6

Scarify or bench existing slopes in side hill or sloping sections to ensure proper bond
between new materials and existing surfaces.

1 Method used to be pre-approved in writing by Departmental Representative.
Break up or scarify existing road surface prior to placing embankment material.

Do not place material which is frozen nor place material on frozen surfaces except in
areas authorized by Departmental Representative.

Maintain crowned surface during construction to ensure ready run-off of surface water.
Drain low areas before placing materials.

1 Place and compact to full width in layers not exceeding 200 mm loose thickness.
Departmental Representative may authorize thicker lifts if specified compaction
can be achieved and if material contains more than 25% by volume stone and
rock fragments larger than 100 mm.

Where material consists of rock:
A Place to full width in layers of sufficient depth to contain maximum sized rocks,
but in no case is layer thickness to exceed 1 m.

2 Distribute rock material to fill voids with smaller fragments such that the
interstices around rock are filled with fine material to form compact mass.

3 Fill surface voids at subgrade level with rock spalls or selected material to form
carth-tight surface.

4 Do not place boulders and rock fragments with dimensions exceedingl150 mm
within 500 mm of subgrade elevation.

Deductions from excavation will be made for overbuild of embankments.

COMPACTION

Break material down to sizes suitable for compaction and mix for uniform moisture to
full depth of layer.

Deposit, spread, and blade smooth in successive uniform layers embankment material in
layers 200 mm maximum thickness to the full width of the cross section.

A Compact each layer of embankment until compaction equipment achieves no
further significant consolidation.

2 Ensure required compaction for each layer before placing any material for next
layer.

Compact top 300 mm of subgrade in areas of excavation.

Use specialized compaction equipment supplemented by routing, hauling, and leveling
equipment over each layer of fill.

Obtain written approval from Departmental Representative before using specialized
compaction equipment such as tamping rollers, vibratory rollers, or other alternate
compaction equipment that produces the required results.

Compact each layer to minimum 95% of the Standard Proctor dry density or the
acceptable Control Strip Density except top 300 mm of subgrade.
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A Compact top 300 mm in 150 mm layers to a minimum 98% of the Standard

.10

A1

12

Proctor dry density or the acceptable Control Strip Density.

Add water or dry as required to bring moisture content of materials to level required to
achieve specified compaction.

For material containing less than 30% oversize (retained on 20 mm sieve) the test method
shall be Standard Proctor Test — ASTM D69S.

For maximum dry density for material containing more than 30% oversized shall be
determined using method prescribed herein as Control Strip.

Control Strip Method:

A A Control Strip is a lift of material constructed on a 200 m section, minimum 3 m
wide, of prepared surface selected by the Departmental Representative.

2 A maximum dry density “Control Density” shall be established on a lift of
material using the equipment and method of compaction as prescribed herein for
construction of a Control Strip.

3 A Control Strip shall be constructed at the beginning of work. One or more
Control Strips shall be constructed whenever a change is made in the type or
source of material or any change in the compaction equipment used. Each
Control Strip shall remain in place and become a portion of the completed base
course.

4 To determine the Control Density, a minimum of six moisture and density tests
shall be taken at random locations by the Departmental Representative, using
nuclear equipment. Test results shall be averaged to determine the in-place
maximum dry density.

.5 The maximum compacted thickness of each layer shall not exceed 200 mm
except when it can be demonstrated, in construction of the Control Strip, that
adequate compaction of thicker lifts is possible.

.6 No additional lift shall be placed until the control density is determined and the
compacted lift is approved by the Departmental Representative.

i The Control Strip moisture content shall be adjusted to produce necessary
compaction as directed by the Departmental Representative. If the Control Strip
compaction is being adversely affected by the moisture content of the soil, being
either excessive or deficient, the Control Strip construction shall not continue
until the moisture content is reduced or increased, to produce necessary
compaction.

.8 The type and mass of the compaction equipment used shall be such that uniform
density is obtained throughout the depth of the layer being compacted.

Minimum compaction equipment shall be a vibratory steel roller(s) weighing not less
than 6 t, having a vibratory capacity of at least 1500 VPM with a minimum dynamic or
centrifugal force of 8000 kg, operated in a vibratory mode, at a speed not exceeding 8
km/h.

Control Density Determination.

1 A lift of material shall be spread over the entire Control Strip section. Once the
Control Strip lift has been completely spread, the measurements of the Control



Public Services and Procurement Canada (PSPC) Section 31 24 13

John Paul Lane Bridge Replacement

ROADWAY EMBANKMENTS

Project No. R.116831.001 Page 6

3.7

3.8

3.9

13

o b W

Density shall commence and continue during repeated passes of the compaction
equipment until a maximum dry density is achieved.

2 A pass shall be one complete coverage of the Control Strip layer with the
compaction equipment.

3 Testing of the Control Strip shall be discontinued when the average dry density
between each series of passes increases by less than 10 kg/m?, continually
decreases, or remains constant.

The maximum dry density shall be the Control Density used to determine the percent
compaction in other areas of the project for the same lift and thickness in other areas of
the project for the same lift and thickness and same class of gravel as that used in the
Control Section.

FINISHING

Shape entire roadbed to within 25 mm of design elevations.

Finish slopes, ditch bottoms and borrow pits true to lines, grades and drawings where
applicable. Scale slope by removing loose fragments, for cut slopes in bedrock steeper
than 1:1.

Remove rocks over 150 mm in dimension from slopes and ditch bottoms.
Hand finish slopes that cannot be finished satisfactorily by machine.
Round top of backslope 1.5 m both sides of top of slope.

Run tractor tracks over slopes exceeding 3 m in height to leave tracks parallel to
centreline of highway.

Trim between constructed slopes and edge of clearing to provide drainage and free of
humps, sags and ruts.

CLEANING
Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.

PROTECTION

Maintain finished surfaces in condition conforming to this section until acceptance by
Departmental Representative.

Provide silt fences and erosion protection as required to mitigate and prevent impacts to
adjacent properties.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

1.2

Part 2

2.1

Section 03 30 00 — Cast-in-Place Concrete
Section 31 23 33.02 — Foundation Excavation Bridge
Section 31 37 00 — Armour Rip-Rap

REFERENCES

ASTM C117, Test Method for Material Finer Than 75 m Sieve in Mineral Aggregate by
Washing.

ASTM C131, Test Method for Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine.

ASTM C136, Test Method for Sieve Analysis of Fine and Coarse Aggregates.
ASTM D4318, Test Method for Liquid Limit, Plastic Limit and Plasticity Index of Soils.

Products

MATERIALS

Crushed and screened gravel or rock approved by the Departmental Representative prior
to placement.

Material shall be tested in accordance with ASTM C117 and ASTM C136 and shall
conform to the following gradation:

Sieve Size pm Percent Passing
112 000 100

40 000 60 — 85

5000 25-50

315 5-15

80 2-7

Fill Against Structure shall conform to the physical properties requirements listed in the
following:

Property Test Method FAS
LA Abrasion ASTM C131 45
(Grading A)

Plasticity Index ASTM D4318 <6

(Sand Portion)
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Part3 Execution

3.1 PLACING

3.2

33

The embankment underlying the Fill Against Structures shall be compacted as indicated
on the drawings or as directed by the Departmental Representative.

Prior to placing structural fill, inspect subgrade and concrete abutment structures to
assure stability. Do not proceed with filling operations until these areas are approved by
the Departmental Representative.

Fill material shall be placed in layers not exceeding 300 mm in thickness and each layer
compacted as specified herein by means of a vibratory compactor. Refer to Contract
Drawings for allowable compaction equipment adjacent to bridge structure. Backfilling
and compaction of the Fill Against Structure material at the bridge structure shall be
carried out simultaneously in equal lifts to equalize longitudinal loads applied and follow
rigid frame manufacturer instructions.

Fill Against Structure shall be compacted using special equipment, suitable for work in
confined spaces and as outlined on the Contract Documents.

Compaction of Fill Against Structure shall compacted as indicated on the Drawings.

Extents of Fill Against Structure adjacent and surrounding each abutment on both
approaches shall be as indicated on the Drawings or as determined by the Departmental
Representative.

Areas to be backfilled to be free from debris, snow, ice, water and frozen ground.

Do not use Fill Against Structure material which is frozen or contains ice, snow or debris.

SITE TOLERANCES

The extent of Fill Against Structure shall be as indicated on the plans or as determined by
the Departmental Representative.

PROTECTION

Upon completion of Work, remove waste materials and debris and correct defects as
directed by Departmental Representative.

Maintain finished slopes and lines until subsequent material is placed covering the Fill
Against Structure.

Clean and reinstate areas affected by Work as directed by Departmental Representative.

Protect newly graded areas from traffic and erosion and maintain free of trash or debris.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

1.2

Part 2

2.1

2.2

2.3

Part 3

3.1

Section 31 24 13 — Roadway Embankments

REFERENCES

All reference standards shall be current issue or latest revision at the first date of tender
advertisement. This specification refers to the following standards, specifications or
publications:

A ASTM C 127, Test Method for Specific Gravity and Absorption of Coarse
Aggregate.

2 ASTM C 131, Resistance to Degradation of Small-Size Coarse Aggregate by
Abrasion and Impact in the Los Angeles Machine.

Products

MATERIALS

The stone may be field or quarry stone and of such sizes as may be approved or specified.
All pieces of stone shall be sound and subject to approval.

GRADATION REQUIREMENTS

The rock fill shall be angular quarried or crushed, 300 mm minus stone, free of fines and
having at least one crushed face. Material shall be well graded to fill voids and meet
compaction.

PHYSICAL PROPERTIES
Rock fill shall conform to the physical properties listed in the table below:

Property Test Method Rock Fill
Absorption % max. ASTM C 127 2.00

LA Abrasion % max. ASTM C 131 40
Execution

CONSTRUCTION METHODS

Rock Fill shall be placed and compacted in accordance with Section 31 24 13 or as
directed by the Departmental Representative.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

Section 01 33 00 — Submittal Procedures

Section 31 23 33.02 — Foundation Excavation Bridge
Section 31 24 14 — Fill Against Structure

Section 31 37 00 — Armour Rip-Rap

Section 31 37 20 — Clear Stone

(O N U VO SR

1.2 REFERENCES
1 All current standards at the time of initial advertisement of tender apply
2 American Society for Testing and Materials International, (ASTM)

1 ASTM D4491, Standard Test Methods for Water Permeability of Geotextiles by
Permeability.

2 ASTM D4595, Standard Test Method for Tensile Properties of Geotextile by
Wide-Width Strip Method.

3 ASTM D4751, Standard Test Method for Determining Apparent Opening Size of
a Geotextile.
3 Canadian General Standards Board (CGSB)
1 CAN/CGSB-4.2 No. 11.2-2004, Textile Test Methods — Bursting Strength — Ball
Burst Test (Extension of September 1989)
2 CAN/CGSB-148.1-2003, Methods of Testing Geotextiles and Geomembranes.

1 No. 2, Methods of Testing Geotextiles and Geomembranes — Mass per
Unit Area.
2 No. 3, Methods of Testing Geotextiles and Geomembranes — Thickness
of Geotextiles.
3 No. 6.1, Methods of Testing Geotextiles and Geomembranes — Bursting
Strength of Geotextiles Under No Compressive Load.
4 No. 7.3, Methods of Testing Geotextiles and Geomembranes — Grab
Tensile Test for Geotextiles.
) No. 10, Methods of Testing Geotextiles and Geomembranes — Filtration
Opening Size.
1.3 SUBMITTALS
1 Submit in accordance with Section 01 33 00 — Submittal Procedures.
2 Product Data:
A Submit manufacturer's instructions, printed product literature and data sheets for

geotextiles and include product characteristics, performance criteria, physical
size, finish and limitations.
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3 Test and Evaluation Reports:
.1 Submit copies of mill test data and certificate at least 4 weeks prior to start of
Work.
1.4 DELIVERY, STORAGE AND HANDLING
1 Deliver, store and handle materials in accordance with manufacturer’s written
instructions.
2 During delivery and storage, protect geotextiles from direct sunlight, ultraviolet rays,

excessive heat, mud, dirt, dust, debris and rodents.

Part 2 Products
2.1 MATERIAL
A Geotextile: woven synthetic fibre fabric, supplied in rolls.
A Width: 3.81 m minimum.
2 Composed of: UV protected material.

2 Physical properties:

1 Grab tensile strength and elongation: to CAN/CGSB-148.1, No. 7.3.
A Breaking force: minimum 1100 N, wet condition.
2 Elongation at break: maximum 15%.

2 Mullen burst strength: to CAN/CGSB-4.2, No. 11.2, minimum 3.0 MPa, wet
condition.

3 Bursting strength: use values specified in CAN/CGSB-148.1, No. 6.1, wet
condition.
3 Hydraulic properties:
A Apparent opening size (AOS): to ASTM D4751, 50 um (minimum) 150 pm
(maximum).
. Hydraulic Conductivity, 0.01 cm/sec.
3 Permeability: to CAN/CGSB-4.2 No. 11.1-9.

Part 3 Execution
3.1 INSTALLATION
1 Place geotextile material by unrolling onto graded surface in orientation, manner and

locations indicated and retain in position with security pins.

2 Place geotextile material smooth and free of tension stress, folds, wrinkles and creases.
Stop geotextile 100 mm below finished surface.

3 Place geotextile material on sloping surfaces in one continuous length from toe of slope
to upper extent of geotextile.

4 Overlap each successive strip of geotextile 600 mm over previously laid strip.
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.5 Protect installed geotextile material from displacement, damage or deterioration before,
during and after placement of material layers.
.6 After installation, cover with overlying layer within 4 hours of placement.
i Replace damaged or deteriorated geotextile to approval of Design Departmental
Representative.
3.2 CLEANING
1 Remove construction debris from Project site and dispose of debris in an environmentally
responsible and legal manner. Recycle material if at all possible.
33 PROTECTION
A Vehicular traffic not permitted directly on geotextile.
34 QUALITY CONTROL
A The Contractor shall supply documentation from the manufacturer that the supplied

material meets all specified as follows:

Test Type Standard

Opening ASTM D4751

Bursting Strength CAN/CGSB-4.2, No. 11.2
Mass/Unit Area CAN/CGSB-148.1, No. 2
Thickness CAN/CGSB-148.1, No. 3

Burst CAN/CGSB-148.1, No. 6.1
Tensile CAN/CGSB-148.1, No. 7.3
Filtration Opening CAN/CGSB-148.1, No. 10

Grab Tensile Strength and Elongation CAN/CGSB-148.1, ASTM D4595
Permeability and Water Flow Rate ASTM D4491

END OF SECTION
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Part 1

1.1

1.2

1.3

Part 2

2.1

> WL b=

General

RELATED SECTIONS

Section 02 41 16 — Structure Demolition

Section 31 23 33.02 — Foundation Excavation Bridge
Section 31 24 14 - Fill Against Structure

Section 31 32 19.01 — Geotextiles

REFERENCES
American Society for Testing and Materials (ASTM)

A ASTM C127-15, Test Method for Material Finer Than 75 pm Sieve in Mineral
Aggregate by Washing.

2 ASTM C131-20, Test Method for Resistance to Degradation of Small-Size
Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine.

WASTE MANAGEMENT AND DISPOSAL

Separate and recycle waste materials in accordance with Section 01 74 21 —
Construction/Demolition Waste Management and Disposal.

Products

ARMOUR STONE

Armour stone shall be hard, durable, field or quarry stone, free from splits, seams or
defects likely to impair its soundness during handling or by the actions of water and ice.
Shale, slate or rocks with thin foliations shall not be acceptable. The greatest dimension
of each stone shall not exceed two times the least dimension. The minimum density of the
stone shall be 2 650 kg/m’. Physical properties shall be as defined as:

Property Test Method Armour Rock
Absorption % maximum ASTM C 127 1.5

Los Angeles Abrasion, % ASTM C 131 35
maximum

Sizes of Armour Rip Rap shall be defined as:

Approximate Maximum Dimension, mm Percent Smaller Than
850 100
550 0-50

230 0-15
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2.2 GEOTEXTILE FILTER

Part 3

3.1

Geotextile: in accordance with Section 31 32 19.01 - Geotextile.

Execution

PLACING

Where armour rip rap is to be placed on slopes, excavate trench at toe of slope to
dimensions as indicated.

Fine grade area to be armoured to uniform, even surface. Fill depressions with suitable
material and compact to provide firm bed.

Place geotextile on prepared surface in accordance with Section 31 32 19.01 - Geotextile
and as indicated. Avoid puncturing geotextile. Vehicular traffic over geotextile not
permitted.

Place armour rip rap to thickness and details as indicated.

Place stones in manner approved by Departmental Representative to secure surface and
create a stable mass. Place larger stones at bottom of slopes.

The Armour Rip Rap shall be placed to the lines and grades shown on the drawings or as
directed by the Departmental Representative. Placement shall be by machine in order to
avoid waste and to ensure that the stone is in a stable position.

END OF SECTION
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Part 1

1.1

> WL b=

1.2

Part 2

2.1

General

RELATED SECTIONS

Section 31 05 16 — Aggregate Materials
Section 31 24 13 — Roadway Embankments
Section 31 32 19.01 - Geotextile

Section 31 62 16.16 — Steel H Piles

REFERENCES

All reference standards shall be current issue or latest revision at the first date of tender
advertisement. This specification refers to the following standards, specifications or
publications:

1 ASTM C117-04, Standard Test Methods for Material Finer Than 75um (No.
200) Sieve in Mineral Aggregates by Washing.

2 ASTM C127-15, Test Method for Specific Gravity and Absorption of Coarse
Aggregate.

3 ASTM C136-06, Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates.

4 ASTM D 4318 Test Method for Liquid Limit, Plastic Limit and Plasticity Index
of Soils

5 DOT&PW TM-1, Test Method for the Resistance of Coarse Aggregate to
Degradation by Abrasion in the Micro-Deval Apparatus.

Products

MATERIALS

Clear stone material: shall consist of hard, durable stone particles and free from elongated
or objectionable pieces. Material shall be tested in accordance with ASTM C117 and
ASTM C136 and shall conform to the following gradation table:

Sieve Size, mm  Percent Passing

Cl C2 C3 C4 Cs
250 100
200 100 100
150 20-35 90-100 90-100
112 0-10 20-35 100
80 0-20 90-100
56 0-10

28 0-10 100
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20 0-10 90-100
10 0-40
5 0-10

Part 3

3.1

Clear stone (pea gravel) material: to be rounded in shape, uniform in size and shall
consist of hard and durable stone particles. Gradation shall not be well-graded and meet
the following:

Sieve Size Percent Passing
19 000 100
4760 0-10

Material shall conform to the physical properties listed in the table below:

Property Test Method Clear Stone
Absorption % max. ASTM C 127 1.75
Plasticity Index ASTM D 4318 0
Micro-Deval % max. DOT&PW TM-1 25
Execution

CONSTRUCTION METHODS

Where clear stone is to be placed on slopes, abutment drainage pipe ends, culvert ends,
gutter ends, ditches or elsewhere shown on the drawings or directed by the Departmental
Representative, excavate or prepare surface as directed.

Place geotextile on prepared surface in accordance with Section 31 32 19.01 - Geotextile
and as indicated. Avoid puncturing geotextile. Vehicular traffic over geotextile not
permitted.

Place clear stone to thickness and details as indicated or directed by Departmental
Representative.

Place stones in manner approved by Departmental Representative to secure surface and
create a stable mass.

The clear stone shall be placed to the lines and grades shown on the drawings or as
directed by the Departmental Representative. Placement and compaction shall be by
machine in order to avoid waste and to ensure that the stone is in a stable position.

END OF SECTION
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Part 1

1.1

1.2

1.3
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General

RELATED REQUIREMENTS

Section 01 33 00 — Submittal Procedures

Section 31 09 16 — Pile Driving Templates

Section 31 09 17 — Pile Tests

Section 31 23 16.26 — Rock Excavation for Bridge

Section 31 62 16.13 — Steel Sheet Piles — Temporary Retaining Wall
Section 31 62 16 .16 — Steel H Piles

REFERENCES
Harbourside Geotechnical Consultants Report No. 193135, Dated December 2, 2019.

ACTION AND INFORMATIONAL SUBMITTALS
Provide submittals in accordance with Section 01 33 00 — Submittal Procedures.

Product Data: submit manufacturer's printed product literature, specifications and
datasheet.

Sub-surface investigation report: when site conditions differ from those indicated, submit
written notification to Departmental Representative and await further instructions.

Submit schedule of planned sequence of driving to Departmental Representative for
review, as specified.

Spliced piles: when authorized, submit design details of splice complete with signature
and stamp of qualified professional engineer registered or licensed in Province of Nova
Scotia, Canada. All splices of piles shall be designed and constructed as full-strength
splices. Welds shall be tested as per W59 Section 11, Statically Loaded Structures.

Equipment:

1 Submit prior to pile installation for review by Departmental Representative, list
and details of equipment for use in installation of piles. Only impact hammers are
to be used for driving piles

2 Impact hammers: submit manufacturer's written data as specified.
3 Non-impact methods: submit characteristics to evaluate performance.

Quality assurance submittals:

A Test reports: submit 3 copies of certified test reports for piles from approved
independent testing laboratories, indicating compliance with specifications for
specified performance characteristics and physical properties.

2 Certificates: submit certificates signed by manufacturer certifying that materials
comply with specified performance characteristics and physical properties.
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1.4 DELIVERY, STORAGE AND HANDLING

1.5

1.6

1.7

Part 2

2.1

2.2

Deliver, store and handle materials in accordance with manufacturer's instructions.

Protect piles from damage due to excessive bending stresses, impact, abrasion or other
causes during delivery, storage and handling.

Replace damaged piles as directed by Departmental Representative.

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for disposal in accordance with Section 01 74 21 —
Construction/Demolition Waste Management and Disposal.

Recycle cut-off or damage portions of H piles.

EXISTING CONDITIONS

Harbourside Geotechnical Consultants Report No 193135, dated December 2, 2019 is
provided with the Contract Documents for reference purposes. PSPC assumes no
responsibility for the contents of this report and the Contractor shall conduct their own
investigations as required, but without impacting traffic, the existing bridge or the
surrounding environment, to determine actual sub-surface conditions.

Notify Departmental Representative in writing if subsurface conditions at site differ from
those indicated and await further instructions from Departmental Representative.
SCHEDULING

Provide schedule of planned sequence of driving to Departmental Representative for
review, not less than two weeks prior to commencement of pile driving.

Products

MATERIALS
Material requirements for piles are specified in Section 31 62 16.16 — Steel H Piles.

Full strength pile splices shall only be permitted with written approval of Departmental
Representative.

A When permitted, only a single splice per pile shall be permitted. Provide details
for Departmental Representative review.

2 Design details of full strength welded pile splice to bear dated signature stamp of
professional engineer registered or licensed in Province of Nova Scotia, Canada.
EQUIPMENT

Impact hammers: provide manufacturer's name, type, rated energy per blow at normal
working rate, mass of striking parts of hammer, mass of driving cap and type and elastic
properties of hammer and pile cushions.

Non-impact methods of installation such as augering, jacking, vibratory hammers or
other means are not acceptable.

Hammer:
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1 Hammers shall be capable of delivering a minimum rated energy of 450

Joules/cm? of pile steel cross sectional area.

2 When required criteria cannot be achieved with the proposed hammer, use larger
hammer and take other measures as required.

Part3 Execution
3.1 PREPARATION
A Protection:
1 Protect adjacent structures, services and work of other sections from hazards due

to pile driving operations.
2 Arrange sequencing of pile driving operations and methods to avoid damages to

adjacent existing structures. Exiting water and sewer lines must be rerouted prior
to driving piles.

3 When damages occur, remedy damaged items to restore to original or better
condition at own expense.
4 Ensure that pile driving operations has no impact on open traffic on the roadway
and existing bridge adjacent to the work site.
2 Ensure that ground conditions at pile locations are adequate to support pile driving
operation and load testing operation.
1 Make provision for access and support of piling equipment during performance
of Work.
3 Drive piles only when temporary shoring is installed and excavation to the underside of

abutment pile caps has been completed.

3.2 INSTALLATION
A Leads: construct pile driver leads to provide free movement of hammer.

1 Hold leads in position at top and bottom, with guides, stiff braces, or other means
reviewed by Departmental Representative to ensure support to pile while being
driven.

2 Length: provide sufficient length of leads to ensure that use of follower is
unnecessary.

3 Swing leads:

A Not permitted.
2 Followers:
1 Provide followers of such size, shape, length and mass to permit driving pile in

desired location to required depth and resistance.

2 Provide followers with socket or hood carefully fitted to top of pile to minimize
loss of energy and prevent damage to pile.

3 Drive applicable load test piles using similar follower.

3 Design load capacity of pile as follows:
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A Assumed design pile capacity at ultimate limit states = 785 kN(C) for

3.3

34

3.5

n B L

HP360x152 plumb abutment piles.
Installation of each pile will be subject to review of Departmental Representative.

1 Departmental Representative will be sole judge of acceptability of each pile with
respect to final driving resistance, depth of penetration, tolerance or other criteria
used to determine load capacity and pile final position / elevations.

2 Departmental Representative to review final driving of all piles prior to removal
of pile driving rig from site.

Contractor to determine initial pile set/refusal by PDA testing.

Dynamic pile monitoring (PDA) shall be carried out on the initial pile installations to
verify that overstressing does not occur, that the hammer is operating within normal
efficiencies and that the estimated resistance is achieved at the noted embedded depth.

Drive each pile to tip elevation noted on drawings. Dynamic Pile Monitoring (PDA) shall
be carried our on the initial pile installations at the end of initial drive and at the
beginning of restrike and on at least 2 piles per abutment. Restrike testing shall be
completed 24 and 72 hours after initial drive. Final pile tip elevation to meet required pile
resistance shall be approved by the Departmental Representative.

APPLICATION / DRIVING

Use driving caps and cushions to protect piles.

A Reinforce pile heads as required by Departmental Representative.

2 Piles with damaged heads as determined by Departmental Representative will be
rejected.

Hold piles securely and accurately in position while driving.
Deliver hammer blows along axis of pile.
Restrike already driven piles lifted during driving of adjacent piles to confirm set.

Remove loose and displaced material from around piles after completion of driving, and
leave clean, solid surfaces to receive foundation concrete.

Cut off piles neatly and squarely at elevations as indicated to tolerance of plus or minus 5
mm.

1 Provide sufficient length above cut-off elevation so that part damaged during
driving is cut off.

Remove and recycle cut-off lengths from site upon completion of work.

DRIVING TOLERANCES
Piles to be driven within + 75 mm of theoretical position.

Piles not to be more than 1.0% of length out of vertical alignment.

OBSTRUCTIONS

Where obstruction is encountered that causes sudden unexpected change in penetration
resistance or deviation from specified tolerances, notify Departmental Representative.



Public Services and Procurement Canada (PSPC) Section 31 61 13

John Paul Lane Bridge Replacement PILE FOUNDATIONS, GENERAL REQUIREMENTS
Project No. R.116831.001 Page 5
2 The presence of cobbles in underlying till may require removal and redrive of piles

3.6

3.7

B T N

should obstructions be encountered.

REPAIR AND RESTORATION

Pull out rejected piles and replace with new piles.

Remove rejected pile and replace with new, and if necessary, longer pile.
Remove rejected pile and fill hole as directed by Departmental Representative.

No extra compensation will be made for removing and replacing or other work made
necessary through rejection of defective piles.

FIELD QUALITY CONTROL
Pile Driving Analyzer:

1 Use Pile Driving Analyzer and Wave Equation Analysis to determine and
confirm driving criteria such as hammer size and variation in impact, suitability
of driving cap and cushions and penetration resistance relative to set on at least
two (2) piles per abutment during start of pile placement.

1 Confirm criteria during pile installation by using Pile Driving Analyzer
and Wave Equation Analysis on one (1) additional piles when requested
by Departmental Representative.

2 Departmental Representative to select piles.
3 Work to be performed by geotechnical engineer registered or licensed in
Province of Nova Scotia, Canada.

Testing agency appointed by Departmental Representative will use Pile Driving Analyzer
and Wave Equation Analysis to confirm driving criteria. Included are: hammer size and
variation in impact, suitability of driving cap and cushions, and penetration resistance
relative to set for initial driving and re-striking.

1 Departmental Representative to select piles for testing.

Prepare piles to be instrumented by drilling and tapping holes for installation of strain
transducers and accelerometers, as directed by Departmental Representative.

Provide assistance, as required, in instrumentation process during initial set-up and
during test.

Make allowance for probable interruption in driving for:

A Changing/modifying hammer, cap, cushions, or other equipment;
2 Replacing/adjusting of transducers and accelerometers;
3 Assessing of monitored results.

Replace/adjust hammer and modify cap, cushions, and other equipment, as directed by
Departmental Representative.

Confirm that final set has been achieved, when instructed by re-striking instrumented
piles as directed 24 hours and 72 hours after determination of penetration resistance for
initial set.

Measurement:
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1 Maintain accurate records of driving for each pile, including:
1 Type and make of hammer, stroke or related energy.
2 Other driving equipment including water jet, driving cap, cushion.
3 Pile size and length, location of pile in pile group, location or designation
of pile group.
Sequence of driving piles in group.
5 Number of blows per metre for entire length of pile and number of blows
per 25 mm for last 300 mm.
.6 Final tip and cut-off elevations.
i Other pertinent information such as interruption of continuous driving,
pile damage.
8 Record elevation taken on adjacent piles during, before and after driving
of each pile.
2 All measurements, observations and calculations associated with pile driving
analyzer and wave equation analysis.
3 Provide Departmental Representative with three copies of records.
3.8 CLEANING
1 On completion and verification of performance of installation, remove surplus materials,

excess materials, rubbish, tools and equipment.

END OF SECTION
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1.1

W o=

1.2

1.3

Page 1

General

RELATED SECTIONS

Section 01 33 00 — Submittal Procedures

Section 01 74 21 — Construction/Demolition Waste Management and Disposal
Section 31 23 33.02 — Excavation for Bridge

Section 31 61 13 — Pile Foundations, General Requirements

REFERENCES
ASTM International

1 ASTM A563-21ael Standard Specification for Carbon and Alloy Steel Nuts

2 ASTM A29/A29M-20 Standard Specification for General Requirements for Steel
Bars, Carbon and Alloy, Hot-Wrought

3 ASTM F436-11 Standard Specification for Hardened Steel Washers
ASTM A328/A328M-07 Standard Specification for Steel Sheet Piling

5 ASTM F3125/F3125M-21 Standard Specification for High Strength Structural
Bolts and Assemblies, Steel and Alloy Steel, Heat Treated, Inch Dimensions 120
ksi and 150 ksi Minimum Tensile Strength, and Metric Dimensions 830 MPa and
1040 MPa Minimum Tensile Strength

CSA International

1 CSA G40.20/G40.21-13(R2018), General Requirements for Rolled or Welded
Structural Quality Steel/Structural Quality Steel.

2 CSA W47.1-19, Certification of Companies for Fusion Welding of Steel
Structures.

3 CSA W59-2018, Welded Steel Construction (Metal Arc Welding).
4 CAN/CSA S6-19 Canadian Highway Bridge Design Code (CHBDC).

ACTION AND INFORMATIONAL SUBMITTALS
Submit in accordance with Section 01 33 00 — Submittal Procedures.
Product Data:

1 Submit manufacturer's printed product literature, specifications and datasheets
for steel piles.

2 Submit manufacturer's printed product literature, specifications and datasheets
for timber, miscellaneous steel, and all other material required to complete work.

Preconstruction Submittals:

A Submit construction equipment list for major equipment to be used in this section
prior to start of work.
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4 Temporary shoring/retaining wall system shall be designed by a Professional Engineer

Licensed to Practice in Nova Scotia, Canada; stamped drawings and calculations shall be
provided for review at least four (2) weeks prior to the start of construction. This review

is for general conformance only and in no way limits the responsibility of the Contractor
who shall remain fully responsible for the design of any temporary shoring/retaining

system.

.5 Shop Drawings:

1

Submit shop drawings in accordance with Section 01 33 00 — Submittal
Procedures.

Shop drawing review by the Designer is for the sole purpose of ascertaining
conformance with the general design concept. This review shall not mean that the
Designer approves the detailed design inherent in the shop drawings,
responsibility for which shall remain with the Fabricator submitting the shop
drawings, and such review shall not relieve the Fabricator of the responsibility
for meeting all requirements of the contract documents. The Contractor shall be
responsible for dimensions to be confirmed and correlated at the job site, for
information that pertains solely to fabrication processes or construction and for
the installation of work.

Each drawing submitted to bear signature and stamp of qualified Professional
Engineer registered or licensed in the Province of Nova Scotia, Canada.

Indicate shop and erection details including shop splices, cuts, copes,
connections, holes, bearing plates, shims, threaded fasteners and welds. Indicate
welds by CSA W59 welding symbols.

Proposed welding procedures to be stamped and approved by Canadian Welding
Bureau.

Submit description of methods, temporary bracing and strengthening, sequence
of erection and type of equipment proposed for use in erecting temporary
shoring/retaining walls.

The contractor shall schedule 2 weeks (10 business days) for the detailed single
review of the temporary shoring shop drawings. This review time will start the
following business day after the contractor has submitted the shop drawings to
the Departmental Representative. If additional reviews of shop drawings are
required, then additional time beyond that scheduled for the initial review will be
required and the time required for subsequent shop drawing reviews shall not be
constituted in any way by the Contractor as a delay.

.6 Certificates:

.1

Submit 2 weeks prior to fabrication, 2 copies of steel producer and mill test
reports in accordance with CSA G40.20/G40.21.

Submit copy of certification for fusion welding in accordance with CSA W47.1.

Submit 2 weeks prior to installation, all material data sheets for any timber
lagging.



Public Services and Procurement Canada (PSPC) Section 31 62 16.13

John Paul Lane Bridge Replacement STEEL SHEET PILES —
Project No. R.116831.001 TEMPORARY RETAINING WALLS
Page 3
14 QUALITY ASSURANCE
A Materials inspected or tested by Departmental Representative which fail to meet contract

requirements will be rejected.

2 Where tests or inspections by designated testing laboratory reveal Work not in
accordance with contract requirements, Contractor to pay costs for additional tests or
inspections. Departmental Representative to approve corrected work.

1.5 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common
Product Requirements.

2 Delivery and Acceptance Requirements: deliver materials to site in original factory
packaging, labelled with manufacturer's name and address.

3 Storage and Handling Requirements:

1 Store materials off ground and in accordance with manufacturer's
recommendations.

2 Store and protect all materials from damage.
3 Replace defective or damaged materials with new.

4 Use slings for lifting piling. Make sure mass is evenly distributed and piling is not
subjected to excessive bending stresses.

.5 Store piling on level ground or provide supports so that piling is level when stored.

A Provide blocking at spacing not exceeding 5 m so that there is no excessive
sagging in piling.

2 Overhang at ends not to exceed 0.5 m.

3 Block between lifts directly above blocking in lower lift.

.6 If material is stock-piled on or near structure, ensure structure is not overloaded.

Part 2 Products

2.1 MATERIALS
.1 Steel sheet piles: to CSA G40.21, and ASTM A328-07 grade 350W

2 Mark each piece of sheet piling legibly by stencilling or die-and-stamping with
information as follows:

.1 Heat number.
2 Manufacturer's name.
3 Length and section number.

Do not precut lifting or slinging holes in sheet piles.

4 Structural steel for H-Piles, walers, bearing plates, waler splice plates, angle connections
and miscellaneous steel: to CSA G40.21, Grade 350 W.

.5 Backfill material: to Section 31 23 33.02 — Excavating for Bridge
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.6 Steel reinforcement to be deformed bars and conform to CSA-G30.18M and CSA
A23.1/A23.2, Grade 400W (Weldable)

Part3 Execution
3.1 EXAMINATION
1 As-built drawings of temporary detour structure and foundations are not available. Exact

configuration of temporary detour foundations is unknown to PSPC. Contract is to
determine configuration and loading of temporary detour and ensure that temporary
shoring/retaining walls are designed to maintain stability of this structure and detour
roadway throughout construction. Contractor is fully responsible for design of temporary
shoring/retaining wall system and shall complete any and all investigations/design
necessary to complete required design and construction.

3.2 INSTALLATION

1 Do pile installation Work in accordance with Section 31 61 13 - Pile Foundations,
General Requirements and procedure outlined in Contract Drawings except where
otherwise specified.

2 Do welding in accordance with CSA W59.

3 Submit full details of method and sequence of installation of piling to Departmental
Representative for approval prior to start of pile installation work. Details must include
templates, bracing, driving shoes, setting and driving sequence and number of piles in
panels for driving.

4 Single lane of traffic shall be maintained during temporary shoring/retaining wall
installation.

.5 Following construction of new bridge, any temporary shoring/retaining walls shall be
removed to 1 m below finished grade or as approved otherwise by the Departmental
Representative.

3.3 OBSTRUCTIONS

1 If obstruction is encountered during driving leave obstructed pile and proceed to drive
remaining piles. Return and attempt to complete driving of obstructed pile later.

2 Advise Departmental Representative immediately if impossible to drive pile to full
penetration, and obtain direction from the engineer of record for the shoring/retaining
wall design. Submit recommendations to the Departmental Representative for review and
approval.

34 HOLES

A Drill any required holes in piling. Do not use flame cutting without permission of
Departmental Representative.
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3.5 CUTTING
1 When flame cutting tops of piles, and flame cutting holes in piles approved by

Departmental Representative, use following procedure:

A When air temperature is above 0 degrees C, no pre-heat is necessary.

2 When air temperature is below 0 degrees C, pre-heat until steel 25 mm on each

side of line of cut has reached a temperature very warm to hand (approximately
35 degrees C).

3 Use torch guiding device to ensure smooth round holes or straight edges.

4 Make cut smooth and free from notches throughout thickness. If grinding is
employed to remove notch or crack, finished radius to be minimum 5 mm.

3.6 SPLICING
A Use full length piles unless splicing is approved on site by Departmental Representative.
3.7 CLEANING
A Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
1 Leave Work area clean at end of each day.
2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment

in accordance with Section 01 74 11 - Cleaning.

3 Waste Management: separate waste materials for reuse or recycling in accordance with
Section 01 74 21 - Construction/Demolition Waste Management and Disposal.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

1.2

1.3
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Section 01 33 00 — Submittal Procedures
Section 03 20 00 — Concrete Reinforcing
Section 03 30 00 — Cast in Place Concrete
Section 31 09 16 — Pile Driving Templates
Section 31 09 17 — Pile Tests

Section 31 61 13 — Pile Foundations, General Requirements

REFERENCES

Canadian Standards Association (CSA International)

A CSA-G40.20-13/G40.21-13 (R2018), General Requirements for Rolled or
Welded Structural Quality Steel/Structural Quality Steel.

2 CSA W47.1-19, Certification of Companies for Fusion Welding of Steel
Structures.

3 CSA W48-18, Filler Metals and Allied Materials for Metal Arc Welding.

4 CSA W186-21, Welding of Reinforcing Bars in Reinforced Concrete
Construction.

.5 CAN/CSA S6-19, Canadian Highway Bridge Design Code (CHBDC).
. CAN/CSA S16-14(R2019), Design of Steel Structures.
i CSA W59-18, Welded Steel Construction, (Metal Arc Welding).

SUBMITTALS
Provide submittals in accordance with Section 01 33 00 — Submittal Procedures.

Product data: submit manufacturer’s printed product literature, specifications and
datasheet.

Submit shop drawings and indicate: splice detail, pile cap details.

A Each drawing stamped and signed by professional engineer registered or licensed
in Province of Nova Scotia, Canada.

Quality Assurance: Test Reports:

A Prior to fabrication, and, if requested, provide Departmental Representative with
two copies of steel producer’s certificates in accordance with CSA-
G40.20/G40.21.

2 Certificates: submit certificates signed by manufacturer certifying that materials

comply with specified performance characteristics and physical properties.

Submit details of pile stock material to be used, as described in Section 2 - Products, for
review by Departmental Representative.
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14 DELIVERY, STORAGE AND HANDLING

Part 2

2.1

Part 3

3.1

3.2
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Deliver, store and handle to prevent damage to products.

Deliver, store and handle materials in accordance with manufacturer’s written
instructions.

Deliver new, undamaged materials to site, accompanied by certified test reports, with
manufacturer’s logo and mill identification mark provided on H piling.

Storage and Protection:

A Store and handle H piling in accordance with manufacturer’s written instructions
to prevent permanent deflection, distortion or damage to piles.

2 Support H piling on level blocks or racks spaced not more than 3 m apart and not
more than 0.60 m from ends.

3 Store H piling to facilitate required inspection activities and prevent corrosion
prior to installation.

Waste Management and Disposal:

A Separate waste materials for disposal in accordance with Section 01 74 21 —
Construction/Demolition Waste Management and Disposal.

2 Divert unused metal materials from landfill to metal recycling facility as
approved by Departmental Representative.

Products

MATERIALS

Steel HP360x152 vertical (plumb) piles as indicated to CSA G40.20/G40.21 — 350W.
Pile cap plate to CSA-G40.20/G40.21, Grade 350W.

Splices: to CSA-G40.21/G40.21, Grade 350W

Welding electrodes: to CSA W48.

Welding and weld testing to CSA W59.

Execution

MANUFACTURER’S INSTRUCTIONS

Compliance: comply with manufacturer’s written recommendations or specifications,
including product technical bulletins, handling, storage and installation instructions, and
datasheets.

Connect approved H pile driving shoe to H pile as per manufacturer’s recommendations.

FABRICATION

Limit of one (1) full strength welded splice per pile unless otherwise approved in writing
by Departmental Representative.
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A Use complete joint penetration groove welds. Test weld soundness to W59

3.3

34

Section 11, Statically Loaded Structures.

Submit details of planned use of pile material stock to Departmental Representative for
approval prior to start of fabrication. Re-use cut-off lengths as directed by Departmental
Representative.

Allowable tolerance on axial alignment to be 0.25% as measured by 3 m straight edge.
Allowable deviation from straight line over total length of fabricated pile to be 50 mm.
Repair defective welds as directed by Departmental Representative.

A Repairs: to CSA W59.
2 Unauthorized weld repairs may be rejected.

INSTALLATION

Install piling in accordance with Section 31 61 13 — Pile Foundations, General
Requirements.

If approved by Departmental Representative, splice piles in place during installation by
welding. Hold members in alignment during splicing operation. Make splice by complete
joint penetration groove welds as indicated on approved shop drawings. Limit of one (1)
splice per pile unless otherwise approved by the Departmental Representative.

Perform internal visual inspection of steel H piles, joints and cap prior to placing of
concrete. Ensure enough pile cut-off length is provided such that the remaining pile has
not been damaged during pile driving operations.

Piles to be driven within + 75 mm of theoretical position.

WELDING
Weld to CSA W59.
Welding certification of companies: to CSA W47.1.

Welding certification of companies welding steel reinforcing bars placed in reinforced
concrete: in accordance with CSA W186.

END OF SECTION
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1.1 WORK INCLUDED

1.2

1.3

14

1.5

1.6

This section specifies requirements for providing materials, labor, tools and equipment, and
performing operations necessary to complete the trenchless installation of watermain and
sanitary pressure sewer, where shown on the drawings.

The method i.e., pipe jacking, pipe ramming, boring, Horizontal Directional Drilling
(HDD), etc. will be subject to approval by the Engineer.

RELATED WORK

Watermain: Section 33 14 16

Pressure Sewer: Section 33 31 23

REFERENCE MATERIAL

Guidelines for Pipe Ramming TTC Technical Report#2001-04, US Corp of Army
Engineers.

ASTM F1962-2011, Standard Guide for use of Maxi-Horizontal Directional Drilling for
Placement of Polyethylene Pipe or Conduit Under Obstacles.

SUBMISSIONS AND SHOOP DRAWINGS

Provide a detailed description of the proposed method oftrenchless installation.

Provide two examples of similar projects successfully completed in the last five (5) years
in Atlantic Canada, complete with contact information for reference for review by the
Engineer.

Provide shop drawings showing dimensions including open cut entry and exit pits, details
of pipes including material for (carrier pipe and casing pipe if used complete with straps,
skids, blocks or manufactured casing spacers and end seals, pumped unshrinkable fill ~ if
required), jointing method, joint location and type, and additional supplement to 1.4.1 as
may be requested by the Engineer.

Alternate pipe and jointing may be considered. Submit alternates for review and approval
by the Engineer.
QUALIFICATIONS

Perform work with skilled tradesmen able to complete it expeditiously and who have
been engaged in work of similar scope and nature which hasbeen successfully completed.

SCHEDULING & COORDINATION OF TRENCHLESS INSTALLATION

Submit plan, details, shoring details, and schedule for the Trenchless installation to the
Engineer for approval prior to the start of the construction.
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Part 2

2.1

Part 3

3.1
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PRODUCTS

MATERIALS
Watermain: to Section 33 11 00.
Sanitary sewer: to Section 33 31 00.
Annular space material: unshrinkable fill (Rheocell 30).
Pipe/Casing spacers, if required: corrosion and rot-proof.

Acceptable product: RACI HDPE, spacing interval to suit but not less than 1.0
m.

Temporary Wood Skids, if required: pressure treated hardwood timber skids,
size as required.

EXECUTION

TRENCHLESS PIPE INSTALLATION
Perform Work at such times and in such manner as the Engineer may direct.

Prior to any work commencing on the trenchless installation, view a video inspection of the
adjacent sanitary sewer system and carry out a visual inspection of the sanitary sewer and
the adjacent storm sewer system to confirm horizontal location and approximate depths of
service laterals and main lines.

The trenchless carrier pipe and casing pipe if used, is to be installed as shown on
drawings, avoiding conflict with utility poles. The exact horizontal location and depth of
installation can be adjusted depending on site conditions. Any change in location is to be
agreed by the Engineer prior to commencement of the trenchless installation.

The soil formation at the depth through which the trenchless installation is to be performed
isrepresentative of material commonly found throughout much of the area.

Use of a casing pipe is optional, where a casing pipe is used, place carrier pipe inside
casing pipe using approved blocking methods to guide carrier pipe in true alignment and
fill the annular space with unshrinkable fill.

Free boring for main line pipe installation is acceptable, fill the annular space around the
carrier pipe with unshrinkable fill.

The limit of the installation is shown on the drawings and construction activity for the
trenchless installation shall be confined to eitherend of the installation.

The installation method used shall not cause heave, future settlement, or in any way disturb
existing structures and services. The direction of installation will be agreed with the
Engineer.

Carry out work in accordance with health and safety regulations, including stabilization of
entry and exit pits, de-watering, and fencing. Cuttings from the trenchless installation will
be removed from site daily and the site will be cleaned and made safe during off hours.
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