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1. GENERAL INFORMATION 

1.1.  DEFINITIONS 

1.1.1. “CSC” – Correctional Service of Canada. 

1.1.2. “Call-up” – Granting of a new mandate by the Technical Authority in order to carry out 

new inspection, maintenance, repair and/or construction work. 

1.1.3. “Warden” – Warden or CSC representative, as the case may be. 

1.1.4. “Technical Authority” – Individual responsible for the management of a call-up, 

including but not limited to, the Chief, Facilities management; Supervisor, Facilities 

management; Technical officer or Project leader. 

1.1.5. “CSC representative” – All CSC employees or other individual mandated by the 

Technical Authority to intervene, to supervise or to oversee work in progress during a 

call-up. 

1.1.6. ‘’Contractor’’ Contractor or any representative of it. 

1.1.7. “Contractor’s Employee” – Employee of the Contractor or of one of the Subcontractors, 

equipment operators, transporters or suppliers.  

1.2.  CODES AND REGULATIONS 

1.2.1. The Contractor must conform to all laws and regulations relating to the work, should 

they be under federal, provincial or municipal jurisdiction, as would be the case if the 

work was executed for a person other than the Government of Canada.  

1.2.2. The Contractor must complete the work in accordance with the National Building Code 

of Canada (NBC) and any other applicable provincial or municipal codes. In the event 

of any inconsistency or conflict, the stricter requirements must prevail.  

1.2.3.  The Contractor must respect the obligations outlined by the Act respecting labour 

relations, vocational training and work force management in the construction industry 

(Act R-20).  

1.3.  SERVICES DESCRIPTION  

1.3.1. The services covered by this standing offer include, but are not limited to: The supply of 

skilled labor, tools, and when requested by CSC the materials, layout and special  

equipment required various services specializing in building automation and digital   

1.3.2. The scope of services includes, depending on the need, various mandates of different 

sizes: inspection, maintenance, repair and construction work. See point 1.5 of section 

22 10 00 – Technical requirements, for a description of the different tasks expected 

1.3.3. Emergency services CALL as described in point 1.13 of this section are included in this 

standing offer. 

1.4.  RELEVANT SITES  

1.4.1. The present Standing Offer may refer to any of the institutions indicated in 

Annex I. The contractor is free to bid for one or more institutions. CSC reserves the 
right to require proof that the Contractor can easily offer the required services 
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according to the deadlines and for each of the regions for which a quote will be 

submitted. 

1.5.  WORK SITE VISITS  

1.5.1. There must be no work site visits under this Standing Offer.  

1.5.2. Unless otherwise stipulated by the Technical Authority, a site visit will be required only 

in the following cases: 

a) When the first term is awarded by the institution; 

b) When a call-up is issued; 

c) When a preliminary or detailed assessment is issued by the Technical Authority. 

1.5.3. All visits for evaluating work site conditions and particularities in order to prepare a 

preliminary or detailed assessment, or to allow the Contractor to prepare for the work, 

must be made at the expense of the Contractor. 

1.5.4. If a site visit is desired for a call-up, a request must be made to the Technical Authority. 

For institutional safety reasons, site visits must be conducted at specific times as 

determined in consultation with the Technical Authority. This visit will be at the expense 

of the Contractor. 

1.6.  WORK SCHEDULE 

1.6.1. Pedestrian and vehicle access varies by institution. The opening hours for vehicle 

access can be, depending on the institution, restrictive and reduce the normal work 

hours in a day. The Technical Authority will share with the Contractor the applicable 

opening hours for vehicle access. 

1.6.2. For safety and time optimization reasons, the Technical Authority may require that the 

Contractor’s Employees bring a meal to eat on the work site.  

1.6.3. The normal work week is Monday through Friday, from 7:00 to 17:00 each day. 

However, specific work hours may vary between institutions. A normal work day can 

consist of up to eight (8) hours of work. These hours must be prescribed to the 

Contractor by the Technical Authority before the commencement of the mandate.  

1.6.4. Work is not permitted on weekends or statutory holidays without the express 

authorization of the Warden, who must be asked at least seven (7) days in advance. 

1.7.  WORK TIMELINES  

1.7.1. The Contractor must commence work no later than ten (10) working days after a call -

up is issued or according to the date indicated on the purchase order and must work 

diligently until all work is completed.  

1.7.2. If the work cannot be carried out or is interrupted because of poor weather conditions, 

the Contractor must return to the site and carry out the work within one (1) day of the 

return of favorable weather conditions. 

1.7.3. The Contractor should be able to provide more than one work team simultaneously, 

whether it be for the same work, a different call-up or, if applicable, a different 

institution. 
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1.8.  OVERTIME WORK 

1.8.1. Authorization from the Warden is required for all overtime work. Furthermore, forty -

eight (48) hours advanced notice is required before carrying out any authorized 

overtime work.  

1.8.2. If overtime is required to complete an urgent task or ensuring safety, the Contractor 

must notify the Technical Authority as soon as the Contractor becomes aware of this 

necessity and must then follow the Technical Authority’s instructions.  

1.8.3. When overtime, weekend or statutory holiday work must be performed, as authorized 

by the Warden or the person appointed by, the Warden may designate additional 
supervisory staff. The Technical Authority may also assign additional staff to inspect 

the activities.  

1.9.  ADDITIONAL DRAWINGS 

1.9.1. The Technical Authority may provide the Contractor with additional drawings for 

clarification. These additional drawings must have the same significance and scope as 

if they were included in the contract documents. 

1.9.2. On-site measurements must be transcribed onto the drawings to facilitate the 

interpretation of the dimensions of surfaces to be worked on.  

1.10.  AWARDING CALL-UPS  

1.10.1.  Prior to each mandate, CSC must provide an outline of the work required and the 

facilities affected, and the Contractor must develop an operation strategy and submit it 

in writing for approval by the CSC Representative. 

1.10.2.  Upon receipt of the preliminary assessment slip, the technical authority will authorize 

the work in writing and define the terms and conditions for carrying out the work 

specific to the structure. 

1.10.3.  The Contractor must return a call or email from the Technical Authority within forty -

eight (48) business hours 

1.10.4.  The Contractor must return a call or email from the Technical Authority within a forty-

eight (48) working hours. Within five (5) working days from the date the call -up is 

issued, the Contractor must submit all required documents.  

1.10.5.  The Contractor must advise the Technical Authority when work progress reaches 75%. 

Should the Contractor believe that the preliminary assessment will be exceeded, it 

must inform the Technical Authority prior to reaching 75% work progress. If the 

Contractor fails, intentionally or unintentionally, to submit a progress report, it cannot 
bill hours that have not been approved. 

1.10.6.  During or following a call-up, should any rules, codes, objectives or other aspects not 

be respected by the Contractor, the CSC will produce dissatisfaction and deficiency 
report. This report will be shared with the Contractor as well as the Contracting 

Authority. The Contractor must then carry out the appropriate corrections and, if 

applicable, must carry out this work at their own expense. The dissatisfaction and 

deficiency report can be consulted in Annex IV. 
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1.11.  DETAILLED ASSESSMENT SHEET 

1.11.1.  The detailed assessment sheet can be consulted in Annex II.  

1.11.2.  At the request of the Technical Authority, a call-up can begin by an assessment of work 

required and the production of a detailed assessment sheet by the Contractor. The 
Contractor must request approval by the Technical Authority to bill the time required for 

the production of the assessment in accordance with the applicable rated in the Basis 

of Payment. 

1.11.3.  Upon receipt of the detailed assessment sheet, the Technical Authority must authorize 

the work in writing and define the terms and conditions of the project work.  

1.11.4.  When requested by the Technical Authority, the Contractor may be asked to provide 

associated documents. The number of hours required to produce said documents must 

be preapproved by the Technical Authority. 

1.11.5.  CSC reserves the rights to refuse moving forward with the work following a proposed 

detailed assessment sheet. As previously agreed upon with the Technical Authority, 

the Contractor must be compensated for the time required to produce the document. 

1.12.  TIMESHEETS 

1.12.1.  At all times, the Contractor must use the timesheet provided by the CSC. The 

timesheet can be consulted in Annex III. 

1.12.2.  The Contractor's Employees must fill out a worksheet at the end of each work day, 

taking care to complete all sections. The Contractor's Employees must obtain the 

Technical Authority's signature to ensure the validity of the document. Should the 
Technical Authority be absent, the worksheet must be signed by the CSC 

Representative mandated by the Technical Authority. 

1.12.3.  The time will be verified by the CSC Representative mandated to accompany the 

Contractor. 

1.12.4.  The number of hours indicated on the timesheet must correspond to productive 

working time only. All waiting time accrued by the Contractor or the Contractor’s 

Employees caused by operational needs of CSC can be considered as working time to 

be billed. 

1.13.  SERVICE CALLS FOR EMERGENCY WORK 

1.13.1.  The Contractor must provide an emergency phone number where he can be reached 

and must be available twenty-four (24) hours a day, seven (7) days a week.  

1.13.2.  For emergency work, the Contractor must begin the work within three (3) hours of 

receiving a service call. 

1.13.3.  There is a difference between “emergency work” and “planned work” outside of 

business hours:   

a) “Emergency work” is a service call made by the Technical Authority requiring the 

Contractor's immediate mobilization.  

b) “Planned work” is a service call made by the Technical Authority with at least 

twenty-four (24) hours' notice. The call-up award protocol described in paragraph 

1.6 of the present section can be applied in its entirety.  
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1.13.4.  The rate for an emergency service call must only be applied to that service.  CSC 

GUARANTEES A MINIMUM REMUNERATION OF 3 HOURS FOR EMERGENCY 

CALLS 

1.13.5.  During an emergency service call, in addition to elements already identified in the 

worksheet, the Contractor must detail the following : the work executed, the site 

conditions, if the work done is temporary or final, the technical and safety procedure 

details, and who accompanied him. 

2. EXECUTION 

2.1.  WORK FOLLOW-UP 

2.1.1. When required, the Contractor must carry out an update of the work schedule in 

collaboration with and under the authorization of the Technical Authority.  

2.1.2. The Contractor or his employees must advise the Technical Authority or CSC 

representative when they leave the site. 

2.1.3. Timesheets must be submitted to the Technical Authority at the end of each work day.  

2.1.4. The contractor at no additional cost to CSC must repair any damage to CSC facilities 

resulting from the work of the Contractor. 

2.2.  CHANGE ORDERS 

2.2.1. During the execution of work, the Technical Authority must approve all changes to the 

initial mandate.  

2.3.  CONTRACTOR'S USE OF SITE 

2.3.1. The Contractor must refrain from unnecessarily cluttering the site with materials and 

equipment. 

2.3.2. The Contractor must ensure that CSC staff and vehicles can access the site at all 

times.  

2.3.3. Comply with the authorities in place. 

2.3.4. The Contractor must have any vehicles that could be damaged during the work moved. 

In the event that one or more vehicles or other items on the site are damaged, the 
Contractor must have them repaired or replaced by authorized professionals, to the 

satisfaction of the Technical Authority. 

2.4.  LOCATION OF VARIOUS TYPES OF DEVICES AND EQUIPMENT 

2.4.1. The locations of the various surface and underground devices and equipment included 

in the drawings or specified by the Technical Authority or other CSC representative 

must be considered approximate.  

2.4.2. When applicable, the Contractor must modify work techniques in order to ensure 

detection of elements and to minimize risk of damage. 

2.5.  WARNING DEVICES 

2.5.1. When applicable, the Contractor must provide, install and maintain temporary warning 

devices. 
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2.6.  DRILLING AND DEMOLITION WORK 

2.6.1. At all times and regardless of the scope of work,  all drilling, drilling for anchoring and 

demolition work must be subject to a consultation with the Technical Authority prior to 
execution of the task. This consultation allows the Technical Authority to verify the 

asbestos registry in order to authorize the work. Following this, the work can be carried 

out in accordance with the requirements of the CSC asbestos management program. 

(Refer to paragraph 3.2 of section 01 74 11 Cleaning for specifications on cleaning and 

associated costs). 

2.7.  WASTE MANAGEMENT AND DISPOSAL  

2.7.1. When mentioned by the Technical Authority, the CSC waste containers may be made 

available to the Contractor.   

2.7.2. When mentioned, requested and authorized by the technical authority, dispose of 

identified waste, materials and equipment. Under these conditions, the contractor is 
responsible for the selection of waste treatment sites. Item C.3 Basis of payment waste 

disposal will then be applied. 

2.7.3. At the request of the Technical Authority, the contractor may dispose of all 

unnecessary materials which are not recovered or reused. Proceed to them. 

2.7.4. The contractor must sort waste materials at source and during demolition in order to 

promote the recycling of the various products to be disposed of.  

2.7.5. It is forbidden to dispose of waste, volatile materials, mineral spirits, oil, paint thinner or 

any other waste material in storm or sanitary sewers or in waterways. These materials 

must be disposed of in accordance with the Canadian Environmental Protection Act 

(1999) and the Québec Residual Materials Management Policy (1998-2008). 

2.8.  PATCHING UP 

2.8.1. All elements damaged during work must be repaired to their prior condition. 

2.9.  BILLING 

2.9.1. Detailed billing information must correspond to the prices per unit identified in the Basis 

of Payment and be justified by the previously approved timesheets. In case of a 

difference between the initial assessment and the totals upon completion of the work, 

the Contractor must adjust the invoice according to actual hours worked. 

2.9.2. Break, lunch and transport time must not be billed. 

2.9.3. The Contractor must ensure that each invoice includes, at minimum, the following: 

a) The call-up number; 

b) The timesheet number(s). 

c) The list of Items, descriptions, unit prices and quantities of the basis of payment  

d) The Contractor must ensure that each invoice includes a breakdown of cost per 

unit for materials.  

 

     END OF SECTION 01 14 00 
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1. GENERAL INFORMATION 

1.1. PURPOSE  

1.1.1. To ensure that the work and institutional activities are carried out smoothly with no 

undue delays, and that institutional security is maintained at all times.  

1.2. DEFINITIONS 

1.2.1. “prohibited items” : 

a) Intoxicants, including alcohol, drugs and narcotics; 

b) A weapon or a component thereof, ammunition, or anything that  is designed to kill, 

injure or disable a person or that can be assembled or modified for such purposes, 
possessed without prior authorization; 

c) An explosive or a bomb, or a component thereof; 

d) An amount of money exceeding the regulatory limit;  

NOTE: Consult the Corrections and Conditional Release Regulations  (SOR/92-620): 

$50 limit in a minimum-security institution, $25 limit in a medium-security institution, 

maximum-security institution, or multi-level security institution. 

e) Any other item possessed without prior authorization that could jeopardize the 

security of the penitentiary or the safety of persons; 

f) Electronic or telecommunication devices; 

g) Tobacco products and associated products (including, but not limited to, cigarettes, 

electronic cigarettes, cigars, tobacco, chewing tobacco, cigarette-making 
machines, matches and lighters) are considered unauthorized items. 

1.2.2. “commercial vehicle”: Vehicle intended for the transportation of material, equipment or 

tools necessary for the work. 

1.2.3. “work site”: Area in which the Contractor is authorized to work, as indicated in the 

project plans. This area may be isolated from the institution’s security perimeter. 

1.2.4. “perimeter”: Area of the institution surrounded by fencing or walls, preventing the free 

movement of inmates. 

1.3. PRELIMINARY MEASURES 

1.3.1. Prior to starting the work, the Contractor must communicate with the technical authority 

to: 

a) discuss the nature and the scope of the work associated with the project; 

b) establish mutually-acceptable security measures, in accordance with this directive 

and the specific needs of the institution. 

1.3.2. The Contractor must: 

a) be sure to inform their employees of the security requirements;  

b) work with institutional staff to ensure that their employees comply with the security 

requirements. 



 

Service and maintenance of building controller -Delta Controls                                                 Section 01 35 13 

 CSC SECURITY Page 2 of 6 

Correctional Service of Canada  2021-12-12 

Technical Services 

 

1.4. CONTRACTOR’S EMPLOYEES  

1.4.1. According to the Warden’s preference, the Contractor must be aware that no employee 

will be admitted access to the institution without valid security clearance and have a 
recent photo identification card, such as a provincial driver’s licence.  

1.4.2. The Contractor must submit to the technical authority a list of the names and birth 

dates of all hi employees scheduled to work in the institution or all other CSC site, as 
well as their completed security clearance forms (Federal Institution Access Request 

form). Allow two (2) weeks for the security clearance forms to be processed.  

1.4.3. The Warden may require that headshots be taken of the Contractor’s Employees so 

that their pictures can be posted in appropriate areas throughout the institution or 

entered into a database for identification purposes. The Warden may also require that 

the Contractor’s Employees prominently display photo identification on their clothing 

when they are within the institutional perimeter.  

1.4.4. An individual will be refused entry to institutional premises if there is reason to believe 

that they pose a security risk. 

1.4.5. Individuals will be immediately removed from institutional premises if:  

c) they appear to be under the influence of alcohol, drugs or narcotics; 

d) they behave in an abnormal or disorderly manner;  

e) they are in possession of prohibited items. 

1.5. VEHICLES  

1.5.1. The personal vehicles of the Contractor’s Employees are not allowed within the 

perimeter of medium- or maximum-security institutions without the express permission 

of the Warden. 

1.5.2. All individuals who leave a vehicle unattended on CSC premises must close the 

windows and lock the doors and trunk. The owner of the vehicle or the employee from 
the company that owns the vehicle must ensure that the keys are kept safely in their 

personal possession. 

NOTE: The institution may require that all vehicles and motorized equipment be 

equipped with a device that allows for locking the fuel cap. 

1.5.3. The Warden can limit the number and type of vehicles permitted within the perimeter at 

any time. 

1.5.4. Those delivering materials needed for the work may be required to have security 

clearance. 

1.5.5. Should the Warden allow trailers to be left within the institution’s perimeter, the doors 

and windows must remain closed and locked when left unattended. Windows must be 

equipped with expanded metal grates. 

1.6. PARKING 

1.6.1. The CSC Representative designates authorized parking areas for vehicles. If the 

Contractor’s Employees park elsewhere, their vehicle may be towed. 
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1.7. SHIPMENTS 

1.7.1. All shipments of material, equipment or tools for the work must be addressed to the 

Contractor to clearly distinguish them from shipments for the institution. The Contractor 
must ensure that his employees are on site to receive deliveries, as CSC staff will not 

accept deliveries of materials, equipment or tools intended for the Contractor. 

1.8. COMMUNICATION DEVICES  

1.8.1. Cellular or digital cordless phones (including, but not limited to, text messaging 

devices, pagers, BlackBerry, and telephones used as two-way radios), laptop 

computers and tablets are prohibited in the institution without the express authorization 

of the Warden. Even when permitted, they are not to be used by inmates.  

1.8.2. The Warden may approve but limit the use of two-way radios. 

NOTE: In some institutions, cellular or digital phones and two-way radios are permitted; 

however, conditions may apply. For example, their use may not be permitted in areas 

accessible to inmates. 

1.9. TOOLS AND EQUIPMENT 

1.9.1. The Contractor must keep a comprehensive list of the tools and equipment used during 

the work. This list must be kept up-to-date for the length of the work and be submitted 

for inspection when necessary. 

NOTE: A list of unauthorized or restricted tools and equipment may be provided to the 

Contractor if necessary.  

1.9.2. The Contractor’s Employees must never leave tools unattended, particularly 

mechanical tools, files, saw blades, hacksaws, wire, rope, ladders and any item used 

for lifting (jacks, cylinders, etc.). 

1.9.3. The Contractor’s Employees must store tools and equipment in a secure, authorized 

location. 

1.9.4. The Contractor’s Employees must lock all toolboxes after use and keep the keys with 

them at all times. They must also lock scaffolding that is not being used; once erected, 

scaffolding must be secured to the satisfaction of the CSC representative. 

1.9.5. The Contractor’s Employees must notify the Technical Authority immediately if any 

tools or equipment have been lost or are unaccounted for. 

1.9.6. The Warden will ensure that security staff verifies the Contractor’s tools and equipment 

based on the list provided by the Contractor, at the following times:  

a) at the beginning and end of each project; 

b) each week, if the work lasts more than one (1) week. 

NOTE:    Some institutions require that tools and equipment be removed from the work 

site on a daily basis (e.g., in a busy area).  

1.9.7. Some tools and equipment - such as cartridges and metal saw blades - are closely 

controlled. At the beginning of the day, the Contractor will be given a sufficient number 

of these items for one (1) day’s work. Used blades/cartridges must be returned to the 

security personnel at the end of each day. 

1.9.8. The use of fastening tools or other tools with cartridges is strictly prohibited.  

NOTE:  Controlled items are managed differently from one institution to another and 
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must be verified with the specific institution. 

1.9.9. If propane or natural gas is used as a heat source for the work, the institution requires 

that a member of its personnel supervise the work site outside of regular working 

hours. 

NOTE:   This is a concern if the work site is located near inmates’ living units. A fire 

could put human lives in danger. Check the institution’s policy.  

1.10. KEYS 

1.10.1.  During the work, the Contractor must use regular cylinders in regular locks. 

1.10.2.  Once the security locks are installed, the CSC representative who escorts the 

Contractor’s Employees must obtain the keys in order to open doors according to the 

Contractor’s needs. The Contractor must inform his employees that only the CSC 
representatives escorting them are authorized to use the keys. 

1.11. PRESCRIPTION MEDICATION 

1.11.1.  If the Contractor employs individuals who must take prescription medication during the 

work day, these employees must obtain authorization from the Warden to bring one (1) 
day’s dosage into the institution. 

1.12. RESTRICTIONS ON TOBACCO USE 

1.12.1.  Neither Contractors nor the Contractor’s Employees are permitted to smoke inside 

correctional institutions, nor outside while within the perimeter of a correctional 

institution. They must not have unauthorized tobacco products in their possession 

within the institutional perimeter. 

1.12.2.  All individuals who violate this policy will be asked to stop smoking or to throw out all 

unauthorized tobacco products immediately. Individuals who continue to violate this 

policy will be asked to leave the institution. 

1.12.3.  Smoking will only be permitted outside the correctional institution’s perimeter, in a 

location designated by the CSC representative. 

1.13. PROHIBITED ITEMS  

1.13.1.  Firearms, ammunition, explosives, alcohol, drugs and narcotics are prohibited on 

institutional premises. 

1.13.2.  The Warden must be notified immediately if anyone is found in possession of 

prohibited items on the work site. 

1.13.3.  The Contractor must be vigilant in monitoring their employees as well as the 

employees of their Subcontractors. Individuals found in possession of prohibited items 

may have their security clearance revoked. If the violation is serious, the company in 

question may be expelled from the institution for the duration of the work.  

1.13.4.  If firearms or ammunition are found in the vehicle of a Contractor, Subcontractor, 

supplier, or their personnel, the security clearance of the vehicle’s driver will be 

revoked immediately. 

1.14. SEARCHES 

1.14.1.  All individuals and vehicles arriving on the institution’s premises may be searched.  

1.14.2.  If the Warden has reason to believe that one of the Contractor’s Employees is in 
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possession of a prohibited item, the Warden may order a search of that individual. 

1.14.3.  The personal belongings of all the Contractor’s Employees arriving at the institution 

may be checked to search for the residue of contraband drugs. 

1.15. CONTACT WITH INMATES 

1.15.1.  It is prohibited to enter into contact with inmates, speak to them, give them anything or 

accept anything from them without specific authorization. Anyone who violates this 
order will be expelled from the site and have their security clearance revoked.  

1.15.2.  It is prohibited to photograph inmates or CSC employees. It is also prohibited to 

photograph sectors of the institution when such photography is not required for the 

execution of the present contract. 

2. PRODUCTS 

2.1. NO OBJECT 

3. EXECUTION 

3.1. ACCESS TO THE INSTITUTION  

3.1.1. Neither the Contractor’s Employees nor commercial vehicles may be admitted to the 

institution’s premises outside normal working hours without the express authorization of 

the CSC representative. 

3.2. VEHICLE TRAFFIC 

3.2.1. Vehicles may enter and leave the facility escorted through the vehicle access barrier, at 

the times specified by the Technical Authority for each site. Note that service barriers 

will be inaccessible during the lunch hour. 

NOTE: Hours vary from one institution to the next. They should be verified with the 

institution in question.  

3.2.2. The Contractor must provide the Technical Authority forty-eight (48) hours’ notice of the 

arrival of heavy equipment. 

3.2.3. Vehicles carrying detritus or other material deemed impossible to search must 

constantly be monitored by CSC employees or security personnel who report to the 

Warden or must wait for an official head-count of the inmates to be conducted. 

3.2.4. Before a commercial vehicle may be admitted onto the institution’s perimeter, the 

Contractor or its representative must certify that the vehicle’s content is essential to the 

execution of the work. 

3.2.5. Entry will be refused to all vehicles carrying materials that the Warden believes pose a 

risk to institutional security. 

3.3. CIRCULATION OF THE CONTRACTOR’S EMPLOYEES ON INSTITUTIONAL PREMISES 

3.3.1. Subject to proper institutional security, the Warden will give the Contractor and the 

Contractor’s Employees as much freedom of movement and autonomy as possible.  

3.3.2. The previous paragraph notwithstanding, the Warden may: 

a) prohibit access to sections of the institution; 
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b) require that the Contractor’s Employees be accompanied by CSC security 

personnel in designated sections; 

c) require that the Contractor’s Employees remain on-site during coffee/health and 

lunch breaks, depending on the institution and the situation. The Contractor’s 

Employees are not authorized to eat in the break room of CSC employees, but 

they may use another area designated by the Technical Authority.  

3.4. UNINSTALLED EQUIPMENTS AND ACCESSORIES 

3.4.1. The Contractor must submit all uninstalled devices, machines, equipment, accessories 

or hardware to the Technical Authority, who will ensure that they are destroyed or 

stored safely for later use. If so authorized by the Technical Authority, the Contractor 

must dispose of the object according to established security standards.  

3.5. MONITORING AND INSPECTION 

3.5.1. CSC security personnel will monitor and inspect the Contractor’s Employees activities 

as well as related movement and vehicle traffic to ensure that established security 

standards are being followed. 

3.5.2. At the start and throughout the duration of the work, CSC staff will convey to the 

Contractor’s Employees the necessity of monitoring and inspections.  

3.6. WORK STOPPAGE 

3.6.1. At any time, the Warden may ask the Contractor, the Contractor’s Employees, or 

Subcontractors not to enter the work site or to leave immediately if a security incident is 

in progress in the institution. The Contractor’s Employees must note the name of the 
CSC employee issuing the request as well as the time and comply with the order as 

soon as possible. 

3.6.2. Once notified, the Contractor must inform the CSC representative of work stoppage 

without delay. 

3.7. WORK COMPLETION 

3.7.1. Unless otherwise indicated in the contract, once the project is completed or the 

facilities handed back to the SCC, the Contractor must remove all materials, tools and 

equipment from the institution, as well as perform a final clean-up of the site. 

 

END OF SECTION 01 35 13 
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1. GENERAL INFORMATION 

1.1. SECTION CONTENT 

1.1.1. The Contractor must manage their activities in such a way that people’s health and 
safety and the protection of the environment take precedence over issues related to 
work costs and schedule. 

1.2. REFERENCES 

1.2.1. Part II of the Canada Labour Code, Canada Occupational Safety and Health 

Regulations 

1.2.2. Canadian Standards Association (CSA) 

1.2.3. Workplace Hazardous Materials Information System (WHMIS) / Health Canada 

a) Material Safety Data Sheet (MSDS) 

1.2.4. Act respecting occupational health and safety, R.S.Q., c. S-2.1  

1.2.5. Safety Code for the Construction Industry, S-2.1 r.6  

1.2.6. CSC Health and Safety Programs. 

1.3. REQUIREMENTS OF THE REGULATORY BODY  

1.3.1. The Contractor must comply with all legislation, regulations and standards that apply 
to the execution of the work. 

1.3.2. Regardless of the publication date of standards indicated in the Safety Code for the 

Construction Industry, reference must be made to the version in force at the time it is 
applied. 

1.4. DOCUMENTS TO BE SUBMITTED 

1.4.1. At the request of the Technical Authority and according to the nature of the work, the 
Contractor must submit a description of special procedures and/or a site-specific 
prevention plan, within the delays mentioned in section 01 14 00 – General 
requirements. Upon receipt of the plan and at any time during the work process, the 
Technical Authority may require that the plan be modified or completed to better reflect 
the reality of the site. The Contractor must then make the required corrections prior to 
continuing work. 

1.4.2. The Contractor must submit to the Technical Authority a copy of any inspection report, 
correction notice or recommendation issued by federal or provincial inspectors, within 
24 hours of it be issue. 

1.4.3. The Contractor must submit to the Technical Authority an investigation report for any 
accident that led to injury and for any incident that revealed a potential hazard , within 
24 hours of said incident. 

1.4.4. At the request of the Technical Authority, the Contractor must submit all Material Safety 
Data Sheets for controlled products used on the work site at least three (3) days prior 
to their use. 

 

1.4.5. When applicable, the Contractor must submit to the Technical Authority copies of the 

training certificates that are required to implement the prevention plan, namely: 
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a) General Health and Safety on Construction Sites course 

b) Work likely to emit asbestos dust 

c) Work in confined spaces 

d) Lockout procedure 

e) Wearing and Adjusting Personal Protective Equipment 

f) Safe Forklift Operation 

g) Elevating work platforms 

h) And all other training required by the regulations 

1.5. RISK ASSESSMENT 

1.5.1. The Contractor must identify potential hazards related to each task performed on the 

work site. 

1.5.2. The Contractor must plan and organize the work to eliminate risks at the source or 
ensure collective protection, thereby minimizing the need to use personal protective 
equipment. When personal protection against falls is required, workers must use a 
safety harness in compliance with Standard CAN/CSA-Z259.10-12. Safety belts must 
not be use to protect against falls. 

1.5.3. Any equipment, tool or protective equipment that cannot be installed or used without 
compromising the health and safety of workers or the public will be considered 
inappropriate for the work to be performed. 

1.5.4. When requested, the Contractor must submit to the Technical Authority the certificate 
of conformity for mechanical equipment as well as certificates proving said equipment 
is in good working condition. The Technical Authority can, at any time, upon suspicion 
of defect or risk of an accident, order the immediate stoppage of the equipment and 
demand a second inspection by a specialist of their choosing. 

1.6. MEETINGS  

1.6.1. At the request of the Technical Authority following the request for a call -up, the 

Contractor must attend all meetings that address health and safety issues relating to 
the work being carried out. The Contractor can bill CSC for this time at the management 
rate specified in the Base of Payment. 

1.7. HEALTH AND SAFETY MANAGEMENT 

1.7.1. The Contractor must accept and assume responsibility for all tasks and obligations 
relating to the health and safety of the site and its occupants. 

1.7.2. The Contractor must comply with the health and safety programs in place at CSC. The 
Technical Authority will be able to provide the necessary elements to meet all 
requirements. 

1.7.3. Upon request of the Technical Authority during a call-up, the Contractor must develop 
a site-specific prevention plan based on risk identification and must implement this plan 
from the beginning of the project to its final stage. Cost of production of this prevention 
plan may be bill to CSC according to the preestablished rates identified in the 
Contractor’s detailed assessment sheet. 
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1.8. APPLICABLE MEASURES 

1.8.1. The Contractor must always appoint a qualified individual as supervisor and health and 

safety representative. 

1.8.2. The Contractor must take all necessary measures to ensure that the health and safety 
requirements listed in the contractual documents, federal and provincial regulations, 
applicable standards and work-specific prevention plan are implemented and 
respected, as well as comply with any correction order or notice issued by CSC without 
delay. 

1.9. COMMUNICATION AND POSTED INFORMATION 

1.9.1. The Contractor must take all necessary measures to ensure that on-site health and 
safety information is properly communicated. All the Contractor’s Employees must be 
informe of the specifics of the prevention plan, their responsibilities and their rights upon 
arrival at the work site. The Contractor must emphasize right of his employees to refuse 
to perform a task if they feel that it could compromise their health, safety or physical 
well-being, or that of others on site.  

1.9.2. The Contractor must define work areas and install barricades or other devices to 
delineate the work area and secure facility users, as well as post any signage 
necessary to inform and direct users. The Contractor must verify the installation of 
protective equipment with the CSC representative 

1.9.3. The Contractor must keep a copy of the WHMIS data sheets on site. 

1.10. UNFORESEEN HAZARDS 

1.10.1. If a hazard that was not specified in the quote and not identified during the preliminary 
site inspection arises because of or during the execution of work, the Contractor must 
immediately stop all work, implement temporary protective measures for workers and 
the public, and notify the Technical Authority both verbally and in writing. When 
applicable, the Contractor must then make the necessary changes to the prevention 
plan so that work can resume safely. 

2. PRODUCTS 

2.1. NO OBJECT 
 

3. EXECUTION 

3.1. CONDITIONS OF THE PLACE OF WORK / IMPLEMENTATION 

When applicable, the Contractor must take into account the following particularities:  

3.1.1. WORK IN A CORRECTIONNAL FACILITY see section 01 35 13. 

3.1.2. WORK IN CONFINED SPACE 

a) The Contractor’s Employees must provide proof that they are certified to work in 
confined spaces.                  

b) The detailed assessment must take into account the working conditions of confined 
spaces.  Exceeding the detailed assessment cannot be justified by the omission of 
this consideration. 
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c) CSC has a confined space safety program and a risk assessment for each of the  
existing confined spaces. The Contractor must consult and comply with these 
documents.  

d) The Contractor’s Employees must acquire a Confined Space Entry Permit and 
must comply with the institution's requirements in this regard. 

e) When working in confined spaces, the contractor must be able to provide a 
qualified watchman and all the necessary equipment including, harnesses, 
carabiners and other personal protective equipment. Following an advance notice, 
CSC will pay the costs associated with the rental / supply of tripods, lifelines and 
other required equipment upon presentation of the invoice. These may be billed to 
CSC at the rate established in the special equipment category at the payment 
base. 

3.1.3. PRESENCE OF ASBESTOS 

a) There are many asbestos-containing materials in CSC's installations. These 
materials have been characterized, and an inventory is taken annually. They are 
found particularly in the piping and ventilation insulation, but also in other materials 
such as joint compound, mortar, stucco, vinyl and acoustic tile, to name but a few. 
Before drilling or tampering with an existing material, the Contractor is responsible 
for asking the Technical Authority about the presence of asbestos.     

b) Inhaling asbestos fibre may be harmful to human health. If, during the course of 
the work, the Contractor discovers materials that resemble asbestos, they must 
halt all work and notify the Technical Authority immediately. The Contractor must 
not resume the work until reception of written instructions from the Technical 
Authority in this regard. 

3.1.4. WORKING AT HEIGHTS 

a) The Contractor’s Employees must provide proof that are certified to work at 
heights. 

b) The detailed assessment must take into account the conditions of working at 
heights.  Exceeding the detailed assessment cannot be justified by the omission of 
this consideration. 

c) CSC has a safety program for working at heights. The contractor must consult and 
comply with it, particularly for work permit applications. 

d) When working at heights, the Contractor must provide all personal protective 
equipment, at no cost.   

3.1.5. LOCK-OUT 

a) The Contractor’s Employees must provide proof that they are certified to apply the 
lock-out procedures.                  

b) CSC has a lockout program. The contractor must consult and comply with it, 
particularly for work permit applications 

c) The Contractor must provide the number of padlocks required during lock-out work, 
at no cost.  
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d) Pursuant to Part XIX of the Canada Occupational Health and Safety Regulations 
and CSA Z460-F13, Correctional Service Canada is currently developing lockout 
instruction sheets for each machine in its facilities that require interventions such 
as assembly, installation, adjustment, inspection, adjustment, maintenance, 
cleaning, maintenance, repair, modification, deboning, unblocking, refurbishment, 
disassembly or decommissioning. 

Each lockout sheet is machine-specific depending, among other things, on its 

energy sources, its cut-off points, its zero energy setting, the lockout equipment 
required, the padlocking and decadenation steps to be followed, and special 
procedures to follow. 

These forms must be kept up to date at all times for anyone having to work on 
these machines. 

The update and development of a new lockout sheet is mandatory and must be 
written, validated and signed by a qualified lockout specialist, including an engineer 
or health and safety advisor, a health and safety technician at work or anyone with 
the skills to validate and sign the modification of the lockout card 

As part of this mandate, the Technical Authority will in some cases request the 
assistance of the Contractor to document, analyze power sources, identify 
equipment such as circuit breakers, switches, condensers, transformers or other 
devices to compile. the information required for the possible development of 
lockout sheets. 

 

3.1.6. ELECTRICAL SAFETY 

 
a) In conjunction with CAN / CSA Z462 Workplace Electrical Safety, CSC - Quebec 

Region has developed its Regional Policy - Workplace Electrical Safety (Power 
Arcs). The Contractor must comply with the Policy. 

b) CSC has a workplace electricity policy. The contractor must consult and comply 
with it, especially for de-energization, risk analysis and field marking. 

c) All electrical work, mechanical work or other work on equipment and / or electrically 
powered must, without exception, be performed at zero energy. Padlocking 
procedures are required.   

 

 

END OF SECTION 01 35 30 
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1. GENERAL INFORMATION 

1.1.  MEASUREMENT FOR PAYMENT PURPOSES 

1.1.1. The Contractor’s Employees must foresee in their planning a period for site clean-up. 

No rate other than the normal rate for the workforce is applicable.  

1.1.2. The rate for disposal of demolition and construction waste can be viewed in unit price 

table oh the base of payment 

2. PRODUCTS 

2.1.  NO OBJECT 

 

3. EXECUTION 

3.1.  WORK SITE CLEANLINESS 

3.1.1. The Contractor’s Employees must keep the work site clean and free of debris and 

waste materials.  

3.1.2. The Contractor must take all necessary action and obtain permits from the appropriate 

authorities to have debris and waste materials disposed of.  

3.1.3. If requested by the Technical Authority, the Contractor must provide for debris and 

waste removal receptacles on the work site.  
 

3.1.4.     Unless authorized by the Technical Authority, the Contractor shall remove any debris, 

              scrap material and equipment identified by the Contractor from the work site at the end 

              of each shift. 

 

3.1.5.    When required and validated by the Technical Authority, store the volatile waste in    
             closed metal containers and evacuate from the work site at the end of each shift and     

             dispose of it in accordance with applicable regulations. 

 

3.1.6.    When applicable and validated by the Technical Authority, clean existing roads that 

             have been used by the Contractor's vehicles. The cleaning must be daily  
 

3.2.   CLEANING OF DRILLING AND DEMOLITION WORK 

3.2.1. All drilling and demolition work will be subject to a consultation with the Technical 

Authority prior to execution of the task. This consultation allows the Technical Authority 

to verify the asbestos registry in order to authorize the work. 

3.2.2. The work must be carried out in accordance with the requirements of the CSC program 

for the management of asbestos.  

3.2.3. In all cases, all debris caused by this work, whether in occupied or unoccupied spaces 

such as inter-ceilings, rooms or mechanical voids, must be completely collected and 

the surfaces cleaned by vacuuming.  

3.2.4. Failure to comply to the clauses in the present section resulting in CSC needing to 

decontaminate and/or clean the debris will result in the production of a dissatisfaction 

and deficiency report. This report will be shared with the Contractor and the contracting 

authority. 
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3.3.  FINAL CLEAN-UP 

3.3.1. The Contractor’s Employees must sweep and clean all surfaces affected by the work. 

3.3.2. The Contractor’s Employees must dust furniture, devices and other surfaces when 

there the work causes dust to be produced. 

3.3.3. Failure to comply to the clauses in the present section resulting in CSC needing to 

clean the work site after the Contractor has left will result in the production of a 

dissatisfaction and deficiency report. This report will be shared with the Contractor and 
the contracting authority. 

 

 

 

END OF SECTION 07 74 11 
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1. GENERAL INFORMATION 

1.1. SECTION CONTENT 

1.1.1. This section describes the building control technician service and other specialist. 

1.2. REFERENCE 

1.2.1. Canada Labor Code, Part II, Canada Occupational Health and Safety Regulations. 

1.2.2. L.R.Q., chapter S-2.1 - Act respecting occupational health, safety and regulation r.6 and r. 
19.01 in force. 

1.2.3. Chapter R-20 – Act respecting labor relations, vocational training and workforce 
management in the construction industry  

 

1.3. CODES AND STANDARDS 

1.3.1. The Contractor must comply with all laws and regulations relating to the Work, whether 
federal, provincial or municipal, as if the Work were being perform for a person other than 
Canada.  

1.3.2. Execute the work in accordance with the regulations cited below and any other code, 
whether federal, provincial or municipal, that applies. In the event of any discrepancy or 
contradiction, the more stringent requirements shall prevail.  

a) National Building Code of Canada (NBC) 2015, including all amendments to date Code de 
l’électricité du Canada, Code électrique du Québec 

b) Canadian Electric code 

c) National Fire Protection Code (CNPI). 

d) Canadian Environmental Protection Act, 1999 (CEPA) Registry 

e) American Society of Heating, Refrigeration and Air Conditioning Engineers (ASHRAE). 

f) Standard of the Canadian Standards Association CSA 

g) The standards published by the Canadian Center for Occupational Health and Safety 
(CCOHS), which are available at the following address: 
https://www.cchst.ca/topics/legislation/standards/ . 

 

1.4. QUALITY ASSURANCE 

1.4.1. The Contractor should be officially recognized as a member in good standing of the 
Corporation of Master Electricians of Quebec and must be a licensed master electrician issued 
by CMEQ under the building Act of Quebec.The Contractor must have the licenses in force 
from the Régie du Bâtiment du Québec (RBQ), in the categories required to carry out work in 
Electricity 

a) 16    Électricité / Electricity  

b) 17.1 Instrumentions, contrôle et régulation / Instrumentation, Control ans regulation 

c) 17.2 Intercommunication, téléphonie et surveillance / Intercommunication, telephony and                           
monitoring   

 

https://www.cchst.ca/topics/legislation/standards/
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1.5. DESCRIPTION OF EXPECTED TASKS 

1.5.1. The requirements listed below must be supported by a certified Delta Controls product 
contractor to ensure qualification to design, install and commissions all required products  

1.5.2. <The scope of the mandate includes various building automation, instrumentation and 
control, HVAC regulation and access control system work from the manufacturer DELTA 
CONTROLS©, including maintenance, repair and construction services. These include but are 
not limited. 

a) The maintenance, replacement, modification, inspection, repair of existing components and 
the installation of new components to the instrumentation and control,  regulation and 
access system  

b) Assemble and install instrumentation and control, regulation and access system elements, 

such as controllers, servomotors, gauges, probes, card readers, relays, control panels, d 
power supply and wiring 

c) Program and configure and implement new systems of instrumentation and control, 

regulation and access system from the manufacturer DELTA CONTROLS 

d) Program, design and implement the Human-Machine interface EntelliWEB 

e) Perform diagnostics and steps to find the cause of a breakdown 

f) Provide solutions to correct the problems detected and estimate the costs 

g) Provide copies of warranty and operation and maintenance manuals 

h) Provide the annual software license EntelliIWEB 

i) Provide the annual license TECH 

 

1.6. LABOUR  

1.6.1. The Contractor must be able to provide all services performed by Skill Types. The Contractor 
must be able to provide more than one work team at a time.  A work team is made up of either:  

a) Instrumentation and control technician 

b) Electrician   

c) Specialist engineer 

d) Instrumentation and control Programmer 

e) Graphic designer / Plan designer 

f) Trainer 

 

1.6.2. The contractor employee’s subject must be able to demonstrate that they have valid 
competency cards for the work, if applicable. 

1.6.3. The contractor must be able to provide more than one work team at the same time, in an 
establishment. A work team is usually defined as follows 

a) Instrumentation and control technician 

b) Electrician 
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c) Instrumentation and control technician and Electrician 

d) A sufficient number of employees necessary to carry out a mandate 

1.7. PROVISION OF MATERIALS 

1.7.1. The Contractor may need to provide certain parts and basic materials upon request by the 
Technical Authority. At this time, the Contractor will provide the list of materials required as well 
as the price of the items plus the profit percentage as indicated in the documents of this tender. 

1.7.2. The materials provided shall be indicate on the worksheet signed and approved by the 
Technical Authority at the end of every workday. 

1.7.3. Materials shall be at cost plus a profit margin (if required) as established in the call for 
tenders, and proof must be provide with the invoice. In the event of a disagreement on the cost 
of materials, the correct price of the materials shall be determined through the prices of 
alternative suppliers (a minimum of three suppliers shall be used for the comparison) for the 
same materials.  

1.7.4. CSC may occasionally provide certain materials to carry out certain work. The contractor 
must understand that in some cases only installation services are used for a specific mandate.  

1.8. EQUIPMENT LIST 

1.8.1. At all times, the contractor must have in his possession the parts and materials required to 
carry out the work in accordance with the codes and standards applicable to the trade in a safe 
manner. The project includes the work listed below.  The following list is not necessarily 
exhaustive and does not negate the Contractor's obligation to fully complet ing the project 
according to the trade practices, intentions and general principles, as describe d further on in 
this specification. 

1.8.2. The list of equipment and materials that the entrepreneur must have when presenting himself 
at the establishment includes at least 

a) Service truck including all the tools necessary to carry out the work. 

 

1.9. PRODUCTION OF ASSOCIATED DOCUMENTS 

1.9.1. Following a specific request by the Technical Authority, the Contractor may be required to 
perform related services, including but not limited to: 

a) Production of a list of general and specific maintenance tasks for the installed equipment as 
well as the frequency of maintenance for each of them 

b) Production of detailed assessments; 

c) Production of material lists; 

d) Search for a specialized product or get quotes for such products; 

e) Production and updating of a work schedule; 

f) Production of work procedures specific to the work at hand or to health and safety;  

g) Completing preventative maintenance sheets provided by CSC; 

h) Production of a project binder with technical sheets and maintenance manuals for the 
products and devices installed; 



  

Service and maintenance of building Controller-Delta Controls  Section 22 10 00 

 TECHNICAL REQUIREMENTS Page 4 of 6 
Correctional Service of Canada 2022-09-12 

 
 

 

i) Annotation of the drawings, plans and as-built drawings to permit the Technical Authority to 
update CSC installation plans.  

 

1.10. SUPPLY OF SPECIAL EQUIPEMENT AND ASSOCIATED SERVICES 

1.10.1. The Contractor must provide, upon request, all equipment or associated service, which could 
be needed in order to complete the work requested by the CSC, for example: scaffolding, lift, 
or other equipment. The equipment or service must be bill at market value with an additional 
pre-established percentage, as indicated in the invitation to tender.  

 

2. PRODUCTS 

2.1. DELTA CONTROLS TECHNOLOGY®© 

1.1.1.  The contractor must hold all the necessary authorizations from the manufacturer 
DELTA CONTROLS © to be able to supply, program and install the various products 
manufactured and designed by the manufacturer: Not limited to the following product 
list : 

 EnteliWeb DELTA DSC controller   

 DELTA DAC controller 

 DELTA DVC / DVC PoE controller  

 eZNS, DRC, Speed controller CP2000 et eZVFD  

 Vulcain Control Panel  

3. EXECUTION 

3.1. EXISTING NETWORKS 

3.1.1. When work requires connecting to existing networks, the Contractor shall carry it out 
during the hours established by the Technical Authority to avoid disrupting institutional 
activities and operations as much as possible. 

3.1.2. The Contractor shall submit the work schedule to the CSC Technical Author ity and 
obtain approval at least 48 hours in advance for any stoppage or disruption of existing 
networks or services.   Stoppages must be carry out in accordance with the approved 
schedule and with advance notice to the Technical Authority. 

 

3.2. ZERO ENERGY STATE 

3.2.1. Any intervention on electrical equipment must be carry out at zero energy in 
compliance with the CSA Z462 Electrical Safety at Work standard.  

3.2.2. The local lockout procedure must be respected. The contractor must coordinate with 
the representative of the institution: 

 Identify and isolate electrical power sources. 

 Install a unique key padlocking device. 
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 A warning label with the name of the person who installed the lockout device, 
time, date and reason. 

 Ground conductors if a possibility of induced voltage or stored electrical energy 

exists. 

3.3. QUALITY OF WORK 

3.3.1. The Contractor must complete the work satisfactorily, with diligence, and according to 
industry standards. 

3.3.2. Work must be complete with precision, ensuring good function and durability. It must 
be level, plumb, solid and completed. 

3.3.3. The opening at the perimeter of the openings must be sealed according to the 
receiving architectural elements as well as their level of fire and weather resistance  

3.3.4. Exposed elements must be neatly installed with appropriate finishes and fasteners to 
the satisfaction of the Technical Authority. Establish and suggest materials as well as 
the detail of the installation proposed to the attention of the technical authority before 
the installation in order to agree on the way of doing and the expected result and to 
obtain the approval to proceed by the technical authority. 

3.3.5. New installations must be installed in such a way as not to interfere with the equipment 
already in place and must allow easy access for maintenance operations.  

3.4. EMERGENCY PROCEDURE 

3.4.1. In case of a technical emergency during the project: The Contractor shall immediately 
inform the Technical Authority of the situation and try to limit the damage as much as 
possible while making sure that no lives are endanger. 

3.4.2. The Contractor shall inform the Technical Authority and wait for instructions before 
carrying out additional work that may incur costs for CSC. 

3.5. INSPECTION AND ACCEPTANCE OF WORK 

3.5.1. Any call-up work falling under this standing offer will be subject to inspection and 
acceptance by the Technical Authority. 

3.5.2. If, following an inspection, the Technical Authority considers work quality insufficient or 
detects deficiencies, a dissatisfaction and deficiency report (annex IV) will be prepared. 
This report will be shared with the Contractor and the contractual party to notify them 
that corrections need to be made in order for the project to be accepted.  

3.6. PRESENCE OF ASBESTOS 

3.6.1. In CSC's installations, there are many materials containing asbestos. These materials 
have been characterized, and an inventory is taken annually. They are found 
particularly in the piping and ventilation insulation, and also in other materials such as 
joint compound, mortar, stucco, vinyl and acoustic tile, to name only a few. Before 
drilling or tampering with an existing material, the Contractor is responsible for asking 
an institutional representative about the presence of asbestos.    

  

3.7. DISPOSAL 
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3.7.1. See section 01 14 00 2.7 Waste management and disposal. 

3.7.2. Debris is disposed of on busy working time at CSC. Where appropriate, the technical 
authority will tell the worker where to take the rubbish. 

 

 

END OF SECTION  
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LAVAL COMPLEX AND COMMUNITY CORRECTIONNAL CENTERS (CCC) 

 
Laval Complex -2 different adresses 

 

- Federal Training Centre, site 600: 600, montée St-François, Laval (Quebec) H7C 1S5; 
- Federal Training Centre, site 6099: 6099, Lévesque blvd, Laval (Quebec) H7C 1P1; 

 
COMMUNITY CORRECTIONNAL CENTERS (CCC) Montreal Metropolitan 

District- 4 different adresses : 

 
 -      Martineau CCC : 10345, St-Laurent blvd, Montreal (Quebec) H3L 2P1; 

-      Ogilvy CCC: 435, Ogilvy, Montreal (Quebec) H3N 1M3; 

 -      Hochelaga CCC: 6905, Hochelaga, Montreal (Quebec) H1N 1Y9; 
       -      Sherbrooke CCC: 2190, Sherbrooke East, Montreal (Quebec) H2K 1C7. 

SAINTE-ANNE-DES-PLAINES COMPLEX – 3 different adresses 

Archambault Institution (Medium security) 

 242 Gibson, Sainte-Anne-des-Plaines, QC, J0N 1H0       

Regional Reception Centre 

 246 Gibson, Sainte-Anne-des-Plaines QC, J0N 1H0 

Archambault Institution (Minimum security) 

 244 Gibson, Sainte-Anne-des-Plaines, QC, J0N 1H0 

COWANSVILLE INSTITUTION 

 400 Fordyce, Cowansville, QC, J2K 3N7    

DONNACONA INSTITUTION –  2 different adresses 

Donnacona Institution 

 1537 Route 138, Donnacona, QC, G3M 1C9 

CCC Marcel-Caron 

 825, rue Kirouac, Québec, QC, G1N 1J7 

 

DRUMMOND INSTITUTION 

 2025 Jean de Brébeuf boulevard, Drummondville, Qc, J2B 7Z6 
 

LA MACAZA INSTITUTION 
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321 chemin de l'Aéroport, La Macaza, QC, J0T 1R0 
 

PORT-CARTIER INSTITUTION 

1 rue de l'aéroport, Port-Cartier, QC, G5B 2W2 
 

JOLIETTE INSTITUTION  - 3 different adresses 

Joliette Institution 

400 rue Marsolais, Joliette, QC, J6E 8V4 

Bureau Lanaudière 

3 rue Papineau, suite 107, Joliette, QC, J6E 2K3 

CCC Laferrière 

202 rue St-George, Saint-Jérôme, QC, J7Z 4Z9  
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Note to the contractor: this preliminary assessment sheet must be completed to the best of your knowledge and in conformity with the various 
Technical Specifications sections as well as other related documents provided by CSC. The approximate amounts and totals will be adjusted in 
function of the reality and construction worker timesheets, as approved by the technical authority. 
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Preparation associated documents 
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Control and Instrumentation Technician   
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Control and Instrumentation Technician   
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engineer  
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Electrician 
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________________________ _________________________ _______________
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TITLE NAME SIGNATURE

_______________

TECHNICAL AUTHORITY

                             -    $ 
Programmer
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Graphic designer / plan designer
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Comments:

No

Comments:
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UPDATE: COPY: CSC CONTRACTOR

NUMBER

DISSATISFACTION AND DEFICIENCY REPORT

Service:

Standing offer number:

__________________

Toolboxes, scaffolding, ladders, vehicles and other such items were secured at all times on  site. 

The contractor completed all required documents, as requested. 

The contractor was present on the site within a reasonnable delay for a visit of the work site. 

The work team were present on site at the previously agreed upon time and place. 

The work team was aware of and respected the specifications of the standing offer specification.

The contractor proposed a reasonable timeline for the start of the work. 

___________________________________________

Call-up Number YY-MM-DD

Event date:

Institution: 

Description of initial mandate:

The emergency call was responded to within the delays outlined in the specifications. 

Building/room:

The contractor supplied a work team, as requested. 

GENERAL DESCRIPTION OF EVENT

A
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M
IN
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2018-08-20

Other:

The work team informed the Technical Authority when they left the site. 

DATE

TECHNICAL AUTHORITY

Name:

_________________________________________
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The work site was cleaned, organised and dusted. 

The work team had in their possession all tools and materials relating to the work at hand. 

The work team had in their possession an inventory of their tools.

The work team wore appropirate protective equipment, as needed.

The work site was secured prior to work, and the work was performed safely. 

The asbestos registry was consulted prior to any drilling or demolition work. 

The contractor informed his team of all specifications and particularities relating to the work. 

Timesheets were adequately filled out and given to the Technical Authority within the required delay. 
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All necessary information is found in the contractor's invoice. 

The work was completed according to industry norms and within a reasonnable time frame. 

The work team followed instructions and recommendations made by the CSC representative. 

The work team was equiped with a service vehicle, tools and basic materials. 

The work team possessed all skills, experience and knowledge required to perform the work. 
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