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PART 1 - GENERAL INFORMATION 
1-1 Introduction 
The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 

Part 1 General Information: provides a general description of the requirement; 

Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 
solicitation; 

Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid; 

Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted, 
the evaluation criteria that must be addressed in the bid, and the basis of selection; 

Part 5 Certifications: includes the certifications to be provided; 

Part 6 Security, Financial and Other Requirements: includes specific requirements that must be 
addressed by bidders; and 

Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting 
contract. 

The Annexes include the Statement of Work, the Basis of Payment, the Insurance Requirements and any 
other annexes. 

1-2  Summary 
1-2.1 The Statement of work is as follows: 
a. The Canadian Coast Guard (CCG) requires a contractor to carry out the alongside refit for the 

Canadian Coast Guard Ship CCGS Grenfell. The Work must be conducted in accordance with the 
associated Technical Specifications detailed in the Statement of Work; Inspections, Tests and Trials; 
and Project Management Services attached as Annexes A, D and E. 

b. The Contractor must carry out any approved unscheduled work not covered in paragraph a. above. 

1-2.2 Work Period 
Work must commence and be completed as follows: 

 
 Commence: February 20 , 2023; 
 Complete:    April 12, 2023. 
 
By submitting a bid, the Bidder certifies that it has sufficient material and human resources allocated or 
available and that the above work period is adequate to both complete the known work and absorb a 
reasonable amount of unscheduled work. 

 
1-2.3 Bidder Capabilities 
Bidders will be required to supply with their bid: 

 
a. Details of Bidder capabilities, how they will comply with mandatory requirements and how they will 

deliver any other requested goods and services. 
b. List of specialized sub-contractors to be engaged in the performance of the work. 

 
1-2.4 Security Requirement 
There is no security requirement applicable to this Contract. 
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1-2.5 Optional Bidders’ Conference and Site Visit 
There is an optional bidders’ conference and site visit associated with this requirement. Consult Part 2 – 
Bidder Instructions. 

 
1-2.6 Sourcing Strategy 
The sourcing strategy related to this procurement will be limited to suppliers in the Area of Origin of the 
vessel (Western Canada), in accordance with the PWGSC Supply Manual Article 3.170.10(b).  This 
procurement is subject to the Canadian Free Trade Agreement.  

  
1-2.7  Integrity Provisions 
As per the Integrity Provisions under section 01 of Standard Instructions 2003 bidders must provide a list 
of all Owners and/or Directors and other associated information as required. Refer to https://www.tpsgc-
pwgsc.gc.ca/ci-if/bulletins/renseignements-information-eng.html for additional information on the Integrity 
Provisions. 

 
1-3 Preliminary Notification 
Pending the completion of the bid evaluation process, each Bidder will be notified of its preliminary 
ranking within 5 working days of the solicitation closing date. The notification will be made by e-mail by 
the Contracting Authority. 

 
1-4 Debriefings 
Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the 
request to the Contracting Authority within 15 working days of receipt of the results of the bid solicitation 
process. The debriefing may be in writing, by telephone or in person.  

 
1-5 Canada Post Corporation’s (CPC) Connect service 
This bid solicitation allows bidders to use the CPC Connect service provided by Canada Post Corporation 
to transmit their bid electronically.  
 
Bidders must refer to Part 2 entitled Bidder Instructions, and Part 3 entitled Bid Preparation Instructions, 
of the bid solicitation, for further information. 

 

 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F1782-22C075/A       xlv176 
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
F1782-22C075/A XLV-2-45060 

 

Page 5 of - de 46 
 
 

PART 2 - BIDDER INSTRUCTIONS 
2-1 Standard Instructions, Clauses and Conditions 
All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set 
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government 
Services Canada. Bidders who submit a bid agree to be bound by the instructions, clauses and conditions 
of the bid solicitation and accept the clauses and conditions of the resulting contract. 
 
The 2003 (2022-03-29) Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation. 

 
2-2 Submission of Bids 
Bids must be submitted only to the Public Works and Government Services Canada (PWGSC) Bid 
Receiving Unit specified below by the date and time indicated on page 1 of the bid solicitation: 
 
PWGSC Pacific Region Bid Receiving Unit 
Only bids submitted using Canada Post Corporation’s (CPC) Connect service will be accepted.  
 
The Bidder must send an email requesting to open an CPC Connect conversation to the following 
address: 
TPSGC.RPReceptiondessoumissions-PRBidReceiving.PWGSC@tpsgc-pwgsc.gc.ca  
 
Note: Bids will not be accepted if emailed directly to this email address. This email address is to be used 
to open an CPC Connect conversation, as detailed in Standard Instructions 2003, or to send bids through 
an CPC Connect message if the bidder is using its own licensing agreement for CPC Connect. 
 
It is the Bidder’s responsibility to ensure the request for opening an CPC Connect conversation is sent to 
the email address above at least six days before the solicitation closing date.  
 
Bids transmitted by facsimile or hardcopy to PWGSC will not be accepted. 

 
2-3 Enquiries - Bid Solicitation 
All enquiries must be submitted in writing to the Contracting Authority no later than seven (7) working 
days before the bid closing date.  Enquiries received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must 
be clearly marked "proprietary" at each relevant item. Items identified as “proprietary” will be treated as 
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit 
the question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is 
eliminated and the enquiry can be answered to all bidders. Enquiries not submitted in a form that can be 
distributed to all bidders may not be answered by Canada. 

 
2-4 Applicable Laws - Bid 
1. Any resulting contract must be interpreted and governed, and the relations between the parties 

determined, by the laws in force in British Columbia. 
2 Bidder may, at its discretion, substitute the applicable laws of a Canadian province or territory of their 

choice without affecting the validity of their bid, by deleting the name of the Canadian province or 
territory specified and inserting the name of the Canadian province or territory of their choice. If no 
change is made, it acknowledges that the applicable laws specified are acceptable to the Bidders. 
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2-5  Optional Bidders' Conference 
The scope of the requirement outlined in the bid solicitation will be reviewed during the Bidders' 
Conference and questions will be answered. 
 
It is recommended that Bidders who intend to submit a bid participate in the Bidders' Conference. 
 
The Bidders' Conference will be held at 25 Huron Street , Victoria BC on board the vessel GGCS Grenfell 
in the vessel mess at 1:30 p.m. on January 4, 2023 . Registered participants will be provided details. 
 
Bidders are requested to register the individuals who will be participating in the Bidders’ Conference by e-
mailing the Contracting Authority. The Bidders’ Conference will be cancelled if no Bidders register by 1:30 
p.m. on January 3, 2023. 
 
Bidders should e-mail the Contracting Authority a list of issues they wish to raise by 1:30 p.m. on January 
3, 2023. 
 
The Bidder is responsible for all of its expenses associated with participating in the Bidders’ Conference.  
 
Any clarifications or changes to the bid solicitation resulting from the Bidders' Conference will be included 
as an amendment to the bid solicitation. 
 
2-6  Optional Site Visit  
It is recommended that Bidders who intend to submit a bid participate in a vessel viewing. 
 
The Vessel Viewing will be held in Victoria, BC at 14:30 or after the bidder conference on January 4, 
2023. Registered participants will be provided additional details regarding meeting logistics. If all 
registered participants arrive before the stated time, then the Vessel Viewing may commence early.  
The Vessel Viewing will be of a limited duration as determined by the Contracting Authority during the 
Vessel Viewing. All participants will be required to immediately disembark the vessel upon the termination 
of the Vessel Viewing. 
 
Bidders are requested to register the name(s) of the person(s) who will be attending the Vessel Viewing 
by e-mailing the Contracting Authority. The Vessel Viewing will be cancelled if no Bidders register by 
13:30 PM on January 3, 2023. 
 
Bidders who do not attend or do not send a representative will not be given an alternative appointment 
but they will not be precluded from submitting a bid. 
 
The Contracting Authority, Technical Authority, and ship staff will not provide answers to questions during 
the Vessel Viewing. Bidders are invited to e-mail their questions to the Contracting Authority after the 
Vessel Viewing.  
 
Participants may be required to present valid government-issued photo identification and sign attendance 
sheets. Participants must comply with all regulations, instructions and directives in force on the site and 
vessel. 
 
Any clarifications or changes to the bid solicitation resulting from the Vessel Viewing will be included as 
an amendment to the bid solicitation. 
 
Due to the vessel’s mandate and operational needs, the vessel may be unavailable for some or all of the 
time allotted to the Vessel Viewing with little or no notice. The Bidder is responsible for all of its expenses 
associated in participating in the Vessel Viewing. 
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PART 3 - BID PREPARATION INSTRUCTIONS  
3-1 Bid Preparation Instructions 
The Bidder must submit its bid electronically in accordance with section 08 of the 2003 standard 
instructions. The epost Connect system has a limit of 1GB per single message posted and a limit of 20GB 
per conversation. 
 
The bid must be gathered per section and separated as follows: 
 

Section I:  Technical Bid 
Section II:  Financial Bid 
Section III:  Certifications 
Section IV:  Additional Information 

 
Bids transmitted by facsimile or hardcopy will not be accepted. 

 
3-1.1 Section I: Technical Bid 
In their technical bid, bidders should demonstrate their understanding of the requirements contained in 
the bid solicitation and explain how they will meet these requirements. Bidders should demonstrate their 
capability in a thorough, concise and clear manner for carrying out the work. 

 
3-1.2 Section II: Financial Bid  
Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet, Annex H, 
and the detailed Pricing Data Sheet, Appendix 1 to Annex H. 

 
3-1.3 Section III: Certification Requirements  
Bidders must submit the certifications required under Part 5. 

 
3-2  Tables of Bid Deliverables 
3-2.1 Mandatory Bid Deliverables 
Regardless of requirements specified elsewhere in this bid solicitation and its associated Statement of 
Work, the following are the only mandatory documents that must be submitted with the response at the 
time of bid closing.  The Bidder must be compliant on each item to be considered responsive. 

 
Item Description Completed and Attached 

Section II     Financial Bid 
1 Annex H  Financial Bid Presentation Sheet, completed  
2 Appendix 1 to Annex H  Pricing Data Sheet, completed  

Section III    Certifications 
1 Integrity Provisions - Declaration of Convicted Offences as per 

article 5-1.1.1. (if applicable) 
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3-2.2 Supporting Bid Deliverables 
If the following documents which support the bid are not submitted with the bid they may be requested by 
the Contracting Authority and they must be provided within 48 hours of the written request: 
 
Item Description Completed 

and Attached 
To be 

forwarded if 
requested by 

the CA 
Section I   Technical Bid 

1 Solicitation document part 1 page 1, completed and signed   
2 Details of Bidder capabilities, how they will comply with 

mandatory requirements and how they will deliver any other 
requested goods and services, as per article 1-2.3 & 3-1.1. 

  

3 Proof of welding certification, as per article 6-10 
 

  

4 Preliminary Work Schedule, as per article 6-13 
 

  

5 Examples of work schedules, tracking and reporting, as per 
article 6-13 

  

6 ISO Registration Certificate or Quality Assurance 
Documentation, as per article 6-14 

  

 
Section II  Financial Bid 

1 Changes to Applicable Laws (if any) as per article 2-4 
 

  

2 Information related to the Contract Financial Security, as per 
article 6-3 

  

3 Proof of good standing with Worker’s Compensation Board as 
per article 6-6 

  

4 Subcontractor List (if any) as per article 6-12 
 

  

5 Contractor’s Representative(s) as per article 7-5.4 
 

  

6 Project Management Team Details, as per article E-5 
 

  

Section III    Certifications 
1 Integrity Provisions – Required Documentation article  

5-2.1 - Provide a complete list of names of all individuals who 
are currently directors of the Bidder. 

  

2 Annex I - Federal Contractors program for employment equity-
Certification 
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3-2.3 Supplementary Bid Deliverables 
The following information, which supports the bid, may be requested by the Contracting Authority, from 
the bidder and it must be provided within 5 working days of the written request: 

 
Item Description Completed 

and Attached 
To be 

forwarded if 
requested by 

the CA 
Section I   Technical Bid 

1 Details of environmental emergency response plans and waste 
management procedures, as per article 6-7 

  

2 Details of formal environmental training completed by 
employees, as per article 6-7 

  

3 Examples of Inspections Plans, as per article 6-16 
 

  

4 Details of accommodations facility offered, as per article 6-18   
5 Details of parking facility offered, as per article 6-19 

 
  

Section II  Financial Bid 
1 Financial Statements and information, as per article 6-2   
2 Either proof of insurance coverage, as required by Annex C, or 

a letter substantiating that the required insurance coverage will 
be provided, as per article 6-5 
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION  
4-1  Evaluation Procedures 

a. Bids will be assessed in accordance with the entire requirement of the bid solicitation. 
b. An evaluation team composed of representatives of Canada will evaluate the bids. 

 
4-1.1 Financial Evaluation 

1) The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Canadian 
customs duties and excise taxes included. 
 

2) Unscheduled Work and Evaluation Price 
 In any vessel refit, repair or docking contract, unscheduled work may arise after the vessel and its 

equipment is opened up and surveyed. The anticipated cost of the Work will be included in the 
evaluation of bids. The overall total cost will be calculated by including an estimated amount of 
additional person-hours (and/or material) multiplied by a firm hourly charge-out labour rate and is 
added to the firm price for the Work. 

 The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The 
estimated work will be based on historical experience and there is no minimum or maximum 
amount of unscheduled work nor is there a guarantee of such work. 

 
4-2  Basis of Selection 
A bid must comply with all requirements of the bid solicitation to be declared responsive. The responsive 
bid with the lowest evaluation price will be recommended for award of a contract.  
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PART 5 – CERTIFICATIONS 
5-1 General 
Bidders must provide the required certifications and additional information to be awarded a contract. 
The certifications provided by Bidders to Canada are subject to verification by Canada at all times. Unless 
specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in default if any 
certification made by the Bidder is found to be untrue, whether made knowingly or unknowingly, during 
the bid evaluation period or during the contract period. 
 
The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications. Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority will render the bid non-responsive or constitute a default under the Contract. 

 
5-1.1 Certifications Required With the Bid 
Bidders must submit the following duly completed certifications as part of their bid 

 
5-1.1.1 Integrity Provisions - Declaration of Convicted Offences 
In accordance with the Ineligibility and Suspension Policy (https://www.tpsgc-pwgsc.gc.ca/ci-if/politique-
policy-eng.html), the Bidder must provide with its bid the required documentation, as applicable, to be 
given further consideration in the procurement process. 

 
5-2  Certifications Precedent to Contract Award and Additional Information 
The certifications listed below should be completed and submitted with the bid but may be submitted 
afterwards. If any of these required certifications is not completed and submitted as requested, the 
Contracting Authority will inform the Bidder of a time frame within which to provide the information. Failure 
to comply with the request of the Contracting Authority and to provide the certifications within the time 
frame specified will render the bid non-responsive. 

 
5-2.1 Integrity Provisions – Required Documentation 
In accordance with the section titled Information to be provided when bidding, contracting or entering into 
a real procurement agreement of the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politique-policy-eng.html), the Bidder must provide the required documentation, as applicable, to be 
given further consideration in the procurement process. 

 
5.2.2 Federal Contractors Program for Employment Equity - Bid Certification 
By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a 
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP 
Limited Eligibility to Bid" list (https://www.canada.ca/en/employment-social-
development/programs/employment-equity/federal-contractor-program.html) available from Employment 
and Social Development Canada (ESDC) - Labour's website. 
 
Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if 
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid” list at the time of contract 
award. 
 
Canada will also have the right to terminate the Contract for default if a Contractor, or any member of the 
Contractor if the Contractor is a Joint Venture, appears on the “FCP Limited Eligibility to Bid” list during 
the period of the Contract. 
 
The Bidder must provide the Contracting Authority with a completed annex Federal Contractors Program 
for Employment Equity - Certification, before contract award.  If the Bidder is a Joint Venture, the Bidder 
must provide the Contracting Authority with a completed annex Federal Contractors Program for 
Employment Equity - Certification, for each member of the Joint Venture. 
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS 
6-1   Security Requirement 
There is no security requirement applicable to this Contract. 

 
6-2  Financial Capability  
SACC Manual Clause A9033T (2012-07-16) Financial Capability 

  
6-3 NOT USED - Contract Financial Security 
6-4 NOT USED - Controlled Goods Requirement  
 
6-5 Insurance Requirements 
The Bidder must provide a letter from an insurance broker or an insurance company licensed to operate 
in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can be insured 
in accordance with the Insurance Requirements specified in Annex C. 
If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and provide 
the Bidder with a time frame within which to meet the requirement.  Failure to comply with the request of 
the Contracting Authority and meet the requirement within that time period will render the bid non-
responsive. 

 
6-6 Workers’ Compensation Certification - Letter of Good Standing  
The Bidder must have an account in good standing with the applicable provincial or territorial Workers' 
Compensation Board. 
The Bidder must provide, within 48 hours following a request from the Contracting Authority, a certificate 
or letter from the applicable Workers' Compensation Board confirming the Bidder's good standing 
account.  Failure to comply with the request may result in the bid being declared non-responsive. 

 
6-7  Environmental Protection 
Before contract award and within five (5) working days of written notification by the Contracting Authority, 
the Bidder must submit details of its environmental emergency response plans, waste management 
procedures and/or formal environmental training undertaken by its employees.  In addition, the Bidder 
must submit samples of its processes and procedures pertinent to the completion of the Work. 

 
6-8 Safety Measures for Fueling and Disembarking Fuel  
Fueling and disembarking fuel from Canadian government vessels must be conducted under the 
supervision of a responsible supervisor trained and experienced in these operations. 
Before contract award and within five (5) working days of written request by the Contracting Authority, the 
successful Bidder must provide details of its safety measures for fueling and disembarking fuel together 
with the name and qualifications of the person in charge of this activity. 

  
6-9 NOT USED - Docking Facility Certification 
6-10 Welding Certification - Bid 

1. Welding must be performed by a welder certified by the Canadian Welding Bureau and in 
accordance with the requirements of the following Canadian Standards Association (CSA) 
standards: 
 
a. CSA W47.1-09, Certification of Companies for Fusion Welding of Steel (Minimum Division 

Level 2.1); and, 
b. CSA W47.2-11, Certification of Companies for Fusion  Welding of Aluminum (Minimum 

Division Level 2.1). 
 

2. Before contract award and within 48 hours of the written request by the Contracting Authority, the 
Bidder must submit evidence demonstrating its (or its subcontractor’s) certification to the welding 
standards. In addition, welding must be done in accordance with the requirements of the 
applicable drawings and specifications.  
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6-11 NOT USED - Valid Labour Agreement 
 
6-12 List of Proposed Subcontractors  
If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the Contracting 
Authority, to provide a list of all subcontractors including a description of the things to be purchased, a 
description of the work to be performed by specification section and the location of the performance of 
that work.  The list should not include the purchase of off-the-shelf items, software and such standard 
articles and materials as are ordinarily produced by manufacturers in the normal course of business, or 
the provision of such incidental services as might ordinarily be subcontracted in performing the Work, i.e. 
subcontract work valued at less than $5,000.00. 

 
6-13 Project Schedule and Reports 
Before contract award and within 48 hours of written notification by the Contracting Authority the Bidder 
must submit to Canada one (1) copy of its preliminary production work schedule.  This schedule is to 
show the commencement and completion dates for the Work in the available work period, including 
realistic target dates for significant events.  This schedule will be reviewed with the Bidder at the Pre-Refit 
Meeting. 
 
Before contract award and within 48 hours of written notification by the Contracting Authority the Bidder 
must provide a sample document from its scheduling system including a typical progress report, a quality 
control inspection report and a milestone event network. 

 
6-14 ISO 9001:2008 - Quality Management Systems 
Before contract award and within 48 hours of written notification by the Contracting Authority the Bidder 
must provide its current ISO Registration Documentation indicating its registration to ISO 9001:2008. 
Documentation and procedures of bidders not registered to the ISO standards may be subject to a 
Quality System Evaluation (QSE) by the Inspection Authority or designate before award of a contract. 

 
6-15 NOT USED - Quality Plan - Solicitation 
6-16 Inspection and Test Plan 
Before contract award and within five (5) working days of written notification by the Contracting Authority 
the Bidder must provide an example of its Inspection and Test Plans. 

   
6-17 NOT USED - Material and Supply Support 
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6-18 NOT USED - Accommodation  
6-19 NOT USED – Parking 
 
6-20 Vessel Refit, Repair and Docking - Cost 
The following costs must be included in the evaluation price: 

 
6-20.1 Field Service Representatives/Supervisory Services: include all costs for field service 

representatives/supervisory services including manufacturers' representatives, engineers, etc. 
These services must not be an extra charge except where unscheduled work requiring these 
services is added to the Contract. 

 
6-20.2 Removals: include all costs for removals necessary to carry out the Work and will be the 

responsibility of the successful Bidder whether or not they are identified in the specifications, 
except those removals not apparent when viewing the vessel or examining the drawings.  The 
successful Bidder will also be responsible for safe storage of removed items and reinstalling 
them on completion of the Work.  The successful Bidder will be responsible for renewal of 
components damaged during removal. 

 
6-20.3 Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging 

including handrails, cranage and transportation to carry out the Work as specified. The 
successful Bidder will be responsible for the cost of any necessary modification of these 
facilities to meet applicable safety regulations. 
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PART 7 - RESULTING CONTRACT CLAUSES 
 

The following clauses and conditions apply to and form part of any contract resulting from the bid 
solicitation. 
 
7-1  Statement of Work - Contract 

a. The Canadian Coast Guard (CCG) requires a contractor to carry out the alongside refit for 
the Canadian Coast Guard Ship CCGS Grenfell. The Work must be conducted in accordance 
with the associated Technical Specifications detailed in the Statement of Work; Inspections, 
Tests and Trials; and Project Management Services attached as Annexes A, D and E. 

b. The Contractor must carry out any approved unscheduled work not covered in paragraph a. 
above. 

 
7-2  Standard Clauses and Conditions 
All clauses and conditions identified in the Contract by number, date and title are set out in the Standard 
Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual)  issued by Public Works and Government Services Canada. 

 
7-2.1 General Conditions 
1031-2 (2012-07-16), General Conditions – Contract Cost principles, apply to and form part of the 
Contract. 
2030 (2022-12-01), General Conditions - Higher Complexity - Goods, apply to and form part of the 
Contract. 
 
Section 22 entitled “Warranty” of General Conditions 2030 incorporated by reference above is 
hereby deleted in its entirety and replaced with the following: 
 
1. At the discretion of the Minister, the Contractor will replace or make good at its own expense any 

finished work, excluding Government Issue incorporated therein, which becomes defective or which 
fails to conform to contract requirements as a result of faulty or inefficient manufacture, material or 
workmanship. 

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of the 
Contract or any condition, warranty or provision implied or imposed by law, the Contractor hereby 
warrants that the following are free from all defects and conform with the requirements of the 
contract:  
a. The painting of the underwater portion of the hull for a period of three hundred sixty five (365) 

days commencing from the date of undocking, except that the Contractor will only be liable to 
repair and/or replace to a value to be determined as follows: 

 Original cost to Canada of the underwater painting Work, divided by three hundred sixty five 
(365) days and multiplied by the number of days remaining in the warranty period. The 
resultant would represent the "Dollar Credit" due to Canada from the Contractor. 

 All other painting Work for a period of three hundred sixty five (365) days commencing from the 
date of acceptance of the Work; 

b. All parts and materials supplied for the Work for a period of three hundred and sixty five (365) 
days commencing from the date of acceptance of the Work; 

c. All other items of Work for a period of ninety (90) days commencing from the date of 
acceptance of the Work, except that: 
i. the warranty on the Work related to any system or equipment not immediately placed in 

continuous use or service must extend for a period of ninety (90) days from the date of 
acceptance of the vessel; 

ii. for all outstanding defects, deviations, and Work items listed on the Acceptance Document 
at Delivery, the Warranty will be ninety (90) days from the subsequent date of acceptance 
for each item. 
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3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on the 
Materials and/or labour supplied or held by the Contractor which exceed the periods indicated 
above. 

 
Section 26 entitled “Liability” of General Conditions 2030 incorporated by reference above is 
hereby deleted in its entirety and replaced with the following: 
 
1. This section applies despite any other provision of the Contract and replaces the section of the 

general conditions entitled "Liability". Any reference in this section to damages caused by the 
Contractor also includes damages caused by its employees, as well as its subcontractors, agents, 
and representatives, and any of their employees. 

2.   Whether the claim is based in contract, tort, or another cause of action, the Contractor's liability for all 
damages suffered by Canada caused by the Contractor's performance of or failure to perform the 
Contract is limited to $10 million per incident or occurrence to an annual aggregate of $20 million for 
losses or damage caused in any one year of carrying out the Contract, each year starting on the date 
of coming into force of the Contract or its anniversary.  This limitation of the Contractor's liability does 
not apply to nor include: 

 
(a) Any infringement of intellectual property rights;  
(b) Any breach of warranty obligations; 
(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in 

performing the Contract; or 
(d) Any loss for which the policies of insurance specified in the Contract or any other policies of 

insurance held by the Contractor would provide insurance coverage.  
 

3. Each Party agrees that it is fully liable for any damages that it causes to any third party in connection 
with the Contract, regardless of whether the third party makes its claim against Canada or the 
Contractor.  If Canada is required, as a result of joint and several liability, to pay a third party in 
respect of damages caused by the Contractor, the Contractor must reimburse Canada for that 
amount. 

4.  The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor nor 
to limit the amounts otherwise recoverable under any insurance policy.  The Parties agree that to the 
extent that the insurance coverage required to be maintained by the Contractor under this Contract or 
any additional insurance coverage maintained by the Contractor, whichever is greater, is more than 
the limitations of liability described in sub article (2), the limitations provided herein are increased 
accordingly and the Contractor shall be liable for the higher amount to the full extent of the insurance 
proceeds recovered. 

5.  If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by Canada 
caused by the Contractor's performance of or failure to perform the Contract, excluding liability 
described under subsection 2(a), (b),  (c) and (d) exceeds $40 million, either Party may terminate the 
Contract by giving notice in writing to the other Party and neither Party will make any claim against 
the other for damages, costs, expected profits or any other such loss arising out of the termination. 
However, no such termination or expiry of the Contact shall reduce or terminate any of the liabilities 
that have accrued to the effective date of the termination but which liabilities are subject to the 
limitations as specified in sub-article (1) through (4) above.  

6.  The date of termination pursuant to this Article, shall be the date specified by Canada in its notice to 
terminate, or, if the Contractor exercises the right to terminate, in a notice to the Contractor from 
Canada in response to the Contractor's notice to terminate.  The date of termination shall be in 
Canada's discretion to a maximum of 12 months after service of the original notice to terminate 
served by either Party pursuant to sub-article 5, above. 

 
7-2.2 Supplemental General Conditions 
7-2.2.1  1029 (2018-12-06), Ship Repairs, apply to and form part of the Contract. 
 
7-.2.2.2 4013 (2022-06-20), Compliance with on-site measures, standing orders, policies, and rules: 
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The Contractor must comply and ensure that its employees and subcontractors comply with all security 
measures, standing orders, policies or other rules in force at the site where the Work is performed. 

 
7-3  Security Requirement 
There is no security requirement applicable to this Contract. 

 
7-4  Term of Contract 
Work Period- Marine 
1. Work must commence and be completed as follows: 
 
 Commence: February 20, 2023; 
 Complete:   April 12, 2023. 
 
2. The Contractor certifies that it has sufficient material and human resources allocated or available and 

that the above work period is adequate to both complete the known work and absorb a reasonable 
amount of unscheduled work. 

 
7-5  Authorities 
7-5.1 Contracting Authority  
The Contracting Authority for the Contract is:  
 
Andre Godin 
Manager, Acquisitions Marine,  
Procurement Branch / Pacific Region 
Public Services and Procurement Canada / Government of Canada 
Andre.Godin3@pwgsc-tpsgc.gc.ca, tel: 250-216-2504 
 
The Contracting Authority is responsible for the management of the Contract and any changes to the 
Contract must be authorized in writing by the Contracting Authority.  The Contractor must not perform 
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions 
from anybody other than the Contracting Authority.  

 
7-5.2 Technical Authority 
 
The Technical Authority for the Contract is: 
 
Name:   TBD 
Title:    TBD  
Organization:   TBD  
Address:   TBD  
Telephone:   TBD  
Facsimile:   TBD  
E-mail:    TBD  
 
The Technical Authority is the representative of the department or agency for whom the Work is being 
carried out under the Contract and is responsible for all matters concerning the technical content of the 
Work under the Contract. Technical matters may be discussed with the Technical Authority; however, the 
Technical Authority has no authority to authorize changes to the scope of the Work.  Changes to the 
scope of the Work can only be made through a contract amendment issued by the Contracting Authority. 

 
7-5.3 Inspection Authority 
 
The Technical Authority is the Inspection Authority.  All reports, deliverable items, documents, goods and 
all services rendered under the Contract are subject to inspection by the Inspection Authority or 
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representative.  Should any report, document, good or service not be in accordance with the 
Requirements at Annex A and to the satisfaction of the Inspection Authority, as submitted, the Inspection 
Authority will have the right to reject it or require its correction at the sole expense of the Contractor 
before recommending payment. Any communication with a Contractor regarding the quality of the Work 
performed pursuant to this Contract shall be undertaken by official correspondence through the 
Contracting Authority. 
 
The Inspection Authority may designate, and be represented by, an Inspector (TI), Quality Assurance 
Representative (QAR) or Designated Engineering Authority (DEA). 

 
7-5.4 Contractor’s Representative 
Contact for: Name Telephone E-mail 
Contracting 
Issues 

   

Technical 
Issues 

   

Invoicing 
Issues 

   

 
7-6  Payment 
7-6.1 Basis of Payment - Firm Price, Firm Unit Price(s) or Firm Lot Price(s) 
In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the 
Contractor will be paid a firm price as specified in Annex B.  Customs duties are included and Applicable 
Taxes are extra. 
Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work, 
unless they have been approved, in writing, by the Contracting Authority before their incorporation into 
the Work. 

 
7-6.2 Progress Payments  
1. Canada will make progress payments in accordance with the payment provisions of the Contract, for 

cost incurred in the performance of the Work up to 90 percent of the amount claimed and approved 
by Canada if: 
a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and any other 

document required by the Contract have been submitted in accordance with the invoicing 
instructions provided in the Contract.   

b. the amount claimed is in accordance with the basis of payment; 
c. the total amount for all progress payments paid by Canada does not exceed 90 percent  of the 

total amount to be paid under the Contract; 
d. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the respective 

authorized representatives. 
2. The balance of the amount payable will be paid in accordance with the payment provisions of the 

Contract upon completion and delivery of all work required under the Contract if the Work has been 
accepted by Canada and a final claim for the payment is submitted. 

3. Progress payments are interim payments only.  Canada may conduct a government audit and interim 
time and cost verifications and reserves the rights to make adjustments to the Contract from time to 
time during the performance of the Work.  Any overpayment resulting from progress payments or 
otherwise must be refunded promptly to Canada. 

 
7-6.3 SACC Manual Clauses  
C0711C (2008-05-12) Time Verification 
H4500C (2010-01-11) Lien - Section 427 of the Bank Act 

 
7-6.4 Warranty Holdback 
A warranty holdback of 3% of the contract price will be applied to the payment of the final invoice. This 
holdback will be payable by Canada upon the expiry of a 90 day holdback period. Applicable Taxes will 
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be calculated on the warranty holdback amount and paid at the time that the warranty holdback is 
released. 

 
7-7  Invoicing Instructions 
7-7.1 Progress Payment Claim 
1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, Claim for 

Progress Payment.  
 

 Each claim must show:  
a. all information required on form PWGSC-TPSGC 1111; 
b. all applicable information detailed under the section entitled "Invoice Submission" of the general 

conditions; 
 Each claim must be supported by an invoice. 
 
2. Applicable Taxes must be calculated on the total amount of the claim before the holdback is applied. 

At the time the holdback is claimed, there will be no Applicable Taxes payable as it was claimed and 
payable under the previous claims for progress payments. 

3. The Contractor must prepare and certify one original and two (2) copies of the claim on form 
PWGSC-TPSGC 1111, and forward it to the Technical Authority identified under the section entitled 
"Authorities" of the Contract for appropriate certification after inspection and acceptance of the Work 
takes place.  

 The Technical Authority will then forward the original and two (2) copies of the claim to the 
Contracting Authority for certification and onward submission to the Payment Office for the remaining 
certification and payment action. 

4. The Contractor must not submit claims until all work identified in the claim is completed. 

7-7.2 Invoice is to be made out to: 
  TBD 

 
An electronic copy of invoice must be sent for verification to: 

PAC.MARINE@pwgsc-tpsgc.gc.ca   Attention: Isabel La Bonte 
 

7-8  Certifications - Contract 
7-8.1 Compliance 
Unless specified otherwise, the continuous compliance with the certifications provided by the Contractor 
in its bid or precedent to contract award, and the ongoing cooperation in providing associated information 
are conditions of the Contract and failure to comply will constitute the Contractor in default. Certifications 
are subject to verification by Canada during the entire period of the Contract.  

 
7-8.2 Federal Contractors Program for Employment Equity - Default by the Contractor  
The Contractor understands and agrees that, when an Agreement to Implement Employment Equity 
(AIEE) exists between the Contractor and Employment and Social Development Canada (ESDC)-Labour, 
the AIEE must remain valid during the entire period of the Contract.  If the AIEE becomes invalid, the 
name of the Contractor will be added to the "FCP Limited Eligibility to Bid" list.  The imposition of such a 
sanction by ESDC will constitute the Contractor in default as per the terms of the Contract. 

 
7-9 Applicable Laws - Contract 
The Contract must be interpreted and governed, and the relations between the parties determined, by the 
laws in force in __________.  

 
7-10 Priority of Documents 
If there is a discrepancy between the wording of any documents that appear on the list, the wording of the 
document that first appears on the list has priority over the wording of any document that subsequently 
appears on the list. 
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a. the Articles of Agreement; 
b. the Supplemental General Conditions 1029 (2018-12-06), Ship Repairs;     
c. the Supplemental General Conditions, 4013 (2022-06-20), Compliance with on-site 

measures, standing orders, policies, and rules;  
d. the General Conditions 2030 (2022-12-01), Higher Complexity - Goods; 
e. Annex A, Statement of Work; 
f. Annex B, Basis of Payment; 
g. Annex C, Insurance Requirements; 
h. Annex D, Inspection/Quality Assurance/Quality Control; 
i. Annex E, Project Management Services; 
j. Annex F, Warranty Procedures and Claim Form; 
k. Annex G, Procedure for Processing Unscheduled Work, and 
l. the Contractor's bid dated _______________. 

 
7-11 Defence Contract 
The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C. 1985, c. D-
1, and must be governed accordingly. 
 
Title to the Work or to any materials, parts, work-in-process or finished work must belong to Canada free 
and clear of all claims, liens, attachments, charges or encumbrances. Canada is entitled, at any time, to 
remove, sell or dispose of the Work or any part of the Work in accordance with section 20 of the Defence 
Production Act. 

 
7-12 Insurance - Requirements 
The Contractor must comply with the insurance requirements specified in Annex C. The Contractor must 
maintain the required insurance coverage for the duration of the Contract. Compliance with the insurance 
requirements does not release the Contractor from or reduce its liability under the Contract. 
 
The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill its 
obligation under the Contract and to ensure compliance with any applicable law. Any additional insurance 
coverage is at the Contractor's expense, and for its own benefit and protection. 
 
The Contractor must forward to the Contracting Authority within ten (10) days after the date of award of 
the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the 
insurance policy complying with the requirements is in force. For Canadian-based Contractors, coverage 
must be placed with an Insurer licensed to carry out business in Canada, however, for Foreign-based 
Contractors, coverage must be placed with an Insurer with an A.M. Best Rating no less than “A-”. The 
Contractor must, if requested by the Contracting Authority, forward to Canada a certified true copy of all 
applicable insurance policies. 

 
7-13 NOT USED - Controlled Goods Requirement 
7-14 Procedures for Design Change or Additional Work 
SACC Manual Clause B5007C (2010-01-11) Procedures for Design Change or Additional Work. 
In addition, refer to Annex G – Procedure for Processing Unscheduled Work. 

 
7-15 NOT USED - Financial Security 
7-16 Environmental Protection 
The Contractor and its sub-contractors engaged in the Work on a Canadian Government vessel must 
carry out the Work in compliance with applicable municipal, provincial and federal environmental laws, 
regulations and industry standards. 
 
The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing, 
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure 
compliance as required above. 
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All waste disposal certificates are to be provided to the Inspection Authority or designate, with information 
copies sent to the Contracting Authority. Furthermore, additional evidence of compliance with municipal, 
provincial and federal environmental laws and regulations is to be furnished by the Contractor to the 
Contracting Authority when so requested. 
 
The Contractor must have plans and procedures in place for oil spill and other environmental emergency 
responses. Contractor and subcontractor employees must have received the appropriate training in 
emergency preparedness and response. Contractor personnel engaging in activities which may cause 
environmental impacts or potential non compliance situations, must be competent to do so on the basis of 
appropriate education, training, or experience. 

 
7-17 Trade Qualifications 
The Contractor must use qualified, certificated (if applicable) and competent tradespeople and 
supervision to ensure a uniform high level of workmanship. The Inspection Authority may request to view 
and record details of the certification and/or qualifications held by the Contractor’s tradespeople.  This 
request should not be unduly exercised but only to ensure qualified tradespeople are on the job. 

 
7-18 Welding Certification - Contract 
1. The Contractor must ensure that welding is performed by a welder certified by the Canadian Welding 

Bureau (CWB) in accordance with the requirements of the following Canadian Standards Association 
(CSA) standards:  
a. CSA W47.1-09, Certification for Companies for Fusion Welding of Steel (Minimum division level 

2.1); and 
b. CSA W47.2-11, Certification for Companies for Fusion Welding of Aluminum (Minimum division 

level 2.1). 
2. In addition, welding must be done in accordance with the requirements of the applicable drawings 

and specifications. 
3. Before the commencement of any fabrication work, and upon request from the Inspection Authority or 

designate, the Contractor must provide approved welding procedures and/or a list of welding 
personnel he intends to use in the performance of the Work.  The list must identify the CWB welding 
procedure qualifications attained by each of the personnel listed and must be accompanied by a copy 
of each person's current CWB welding certification. 

 
7-19 Sub-contracts and Sub-contractor List  
The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before 
commencing the work. 
 
When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to the 
Contracting Authority.  In addition, the Contractor must monitor progress of sub-contracted work and 
inform the Inspection Authority or designate on pertinent stages of work to permit inspection when 
considered necessary by the Inspector. 
 
7-20 Project Schedule 
The Contractor must provide a preliminary project schedule to the Contracting and Technical Authorities 
no later than three (3) working days after contract award.  
 
The Contractor must provide a detailed work schedule to the Contracting and Technical Authorities no 
later than five (5) working days before the commencement of the Work showing the commencement and 
completion dates for the Work in the available work period, including realistic target dates for significant 
events.  During the Work Period the schedule is to be reviewed on an ongoing basis by the Inspection 
Authority and the Contractor, updated when necessary, and available in the Contractor's office for review 
by Canada's authorities to determine the progress of the Work. 
 
The schedules must be revised on a pre-defined basis. (The revised schedules must show the effect of 
progressed work and approved work arisings. Any changes to the dates of the Work Period of the 
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contract due to unscheduled work will not be accepted except as negotiated in accordance with article 
7.14, Procedures for Design Change or Additional Work.  

 
7-21 Meetings 
7-21.1 Pre-Refit Meeting 
A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the Repair facility and/or 
via teleconference / video conference up to two (2) weeks before the commencement of the work period. 

 
7-21.2 Progress Meetings 
Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as and 
when required, generally once a month.  Interim meetings may also be scheduled.  Contractor´s 
attendees at these meetings will, as a minimum, be its Contract (Project) Manager, Production Manager 
(Superintendent) and Quality Assurance Manager.  Progress meetings will generally incorporate technical 
meetings to be chaired by the Technical Authority. 

 
7-21.3 Outstanding Work and Acceptance 
The acceptance of vessels must be in accordance with form PWGSC-TPSGC 1205, Acceptance (Refits 
and Repairs). 
 
The Inspection Authority or designate, in conjunction with the Contractor, will prepare a list of outstanding 
work items at the end of the work period.  This list will form the annexes to the formal acceptance 
document for the vessel.  A contract completion meeting will be convened by the Inspection Authority on 
the work completion date to review and sign off the Acceptance Document. 
 
In addition to any amount held under the Warranty Holdback Clause, a holdback of twice the estimated 
value of outstanding work will be held until completion of the Work. Applicable Taxes will be calculated on 
this outstanding work holdback amount and paid at the time that the outstanding work holdback is 
released. 

 
7-22 ISO 9001:2008 - Quality Management Systems  
In the performance of the Work described in the Contract, the Contractor must comply with the 
requirements of: 

 ISO 9001:2008 - Quality management systems - Requirements, published by the 
International Organization for Standardization (ISO), current edition at date of submission 
of the Contractor's bid with the exclusion of the following requirement: 

 
   7.3   Design and development. 

It is not the intent of this clause to require that the Contractor be registered to the applicable standard; 
however, the Contractor’s quality management system must address each requirement contained in the 
standard 

 
Assistance for Government Quality Assurance (GQA): 

 The Contractor must provide the Inspection Authority or designate with the accommodation and 
facilities required for the proper accomplishment of GQA and must provide any assistance 
required by the Inspection Authority for evaluation, verification, validation, documentation or 
release of product.  

 The Inspection Authority or designate must have the right of access to any area of the 
Contractor's or Subcontractor's facilities where any part of the Work is being performed. The 
Inspection Authority or designate must be afforded unrestricted opportunity to evaluate and verify 
Contractor conformity with Quality System procedures and to validate product conformity with 
contract requirements.  The Contractor must make available, for reasonable use by the 
Inspection Authority or designate, the equipment necessary for all validation purposes.  
Contractor personnel must be made available for operation of such equipment as required. 

 When the Inspection Authority or designate determines that GQA is required at a subcontractor's 
facilities, the Contractor must provide for this in the purchasing document and forward copies to 
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the Inspection Authority or designate, together with relevant technical data as the Inspection 
Authority or designate may request.  

 The Contractor must notify the Inspection Authority or designate of non-conforming product 
received from a subcontractor when the product has been subject to GQA.  

 
7-23 NOT USED - Quality Plan 
7-24 Equipment/Systems: Inspection/Test 
The Contractor must comply with the requirements stipulated in Annex D regarding equipment and 
systems inspections and testing. 

 
7-25 Inspection and Test Plan 
The Contractor must submit for approval to the Technical authority and implement prior to the 
commencement of the work in support of its QCP, an approved Inspection and Test Plan (ITP) in 
accordance with the Inspection and Test Plan requirements at Annex D1. The Contractor must provide at 
no additional cost to Canada, all applicable test data, all Contractor technical data, test pieces and 
samples as may reasonably be required by the Inspection Authority to verify conformance to contract 
requirements. The Contractor must forward at his expense such technical data, test data, test pieces and 
samples to such location as the Inspection Authority or designate may direct. 

 
7-26 NOT USED - Material and Supply Support 
7-27 Loan of Equipment - Marine 
The Contractor may apply for the loan of the Government special tools and test equipment particular to 
the subject vessel as identified in the Specifications. The provision of other equipment required for the 
execution of work in the Specifications is the sole responsibility of the Contractor. 
 
Equipment loaned under this provision must be used only for work under this Contract and may be 
subject to demurrage charges if not returned on the date required by Canada. In addition, equipment 
loaned under the above provision must be returned in a like condition, subject to normal wear and tear. 
 
A list of Government equipment that the Contractor intends to request must be submitted to the 
Contracting Authority within three (3) working days of Contract Award to permit timely supply or for 
alternate arrangements to be made. The request must state the time frame for which the equipment is 
required. 

 
7-28 Insulation Materials - Asbestos Free 
All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport 
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any 
form. The Contractor must ensure that all machinery and equipment located below or adjacent to 
surfaces to be re-insulated are adequately covered and protected before removing existing insulation. 

 
7-29 Accommodation- Not used  
7-30 Parking- Not used  

 
7-31 Vessel Manned Refit 
The vessel will be manned during the work period and will be considered to be in commission. The vessel 
during that period will be in the care or custody of the Canadian Coast Guard and under its control. 

 
7-32 SACC Manual Clauses 
A0285C (2007-05-25) Workers Compensation 
A0290C (2008-05-12) Hazardous Waste – Vessels 
A2000C (2006-06-16) Foreign Nationals (Canadian Contractor) 
A9047C (2008-05-12) Title to Property - Vessel 
A9055C (2010-08-16) Scrap and Waste Material 
A9056C (2008-05-12) Supervision of Fueling and Disembarking Fuel 
A9066C (2008-05-12) Vessel - Access by Canada 
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A9068C (2010-01-11) Government Site Regulations 
B6100C (2008-05-12) Stability 

 
7-33 Stability 
The Contractor will be solely responsible for the stability and trim of the ship during the period the vessel 
is in the care, custody and control of the Contractor, including while the vessel is in the Contractor's 
facilities, including docking, undocking and during the tow between the Contractor’s facilities. The 
Contractor must maintain weight change information pertinent to the vessel's stability during the docking 
period. The Technical Authority must supply the Contractor with cross curves of stability, hydrostatic 
curves, tank status, location of centre of gravity, and other information relevant to the ship's condition 
prior to the commencement of the tow and then again upon handing over of the vessel. 
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ANNEX A - STATEMENT OF WORK 
 
A-1 Work Site 

The vessel will be located at CCG Base , 25 Huron Street , Victoria, BC . 

A-2 Interpretation 
The words “shall” or “must” or “is required” or “mandatory” or “will”, where they appear in the Statement of 
Work and/or referenced specifications, are to be read as obligations of the Contractor in the performance 
of the Work within the Contract Price. 
 
The word “should” is to be read as a preference or recommendation that is not obligatory. 
 
A-3 Statement of Work 
 
The Statement of Work [SOW] is available in a separate electronic file entitled: 
 

“F1782-22C075- Grenfell alongside 2022 Dec 20 (Final).pdf”  
 
Table of Contents: 
 
G 1.0 GENERAL NOTES Error! Bookmark not defined. 
G 1.1 Vessel Particulars Error! Bookmark not defined. 
G 1.2 References Error! Bookmark not defined. 
G 1.3 Conditions and Definitions Error! Bookmark not defined. 
G 1.4 Miscellaneous Information Error! Bookmark not defined. 
G 1.5 Documentation Error! Bookmark not defined. 
G 1.6 Drawings Error! Bookmark not defined. 
G 1.7 Manuals Error! Bookmark not defined. 
G 1.8 Identification Error! Bookmark not defined. 
G 1.9 Piping Error! Bookmark not defined. 
G 2.0 SERVICES Error! Bookmark not defined. 
G 2.1 General Error! Bookmark not defined. 
G 2.2 Washspaces Error! Bookmark not defined. 
G 2.3 Worksite Inspections Error! Bookmark not defined. 
10.1 Life Raft Certification Error! Bookmark not defined. 
10.2 Fixed Fire System Recertification Error! Bookmark not defined. 
10.3 Notifer Panel Testing and Certification Error! Bookmark not defined. 
10.4 Immersion Suit Inspection Error! Bookmark not defined. 
10.5 Port Hole and Bridge Window Inspection Error! Bookmark not defined. 
11.1 Aft Deck Escape Hatches Error! Bookmark not defined. 
11.2 Additional Engine Room Insulation Error! Bookmark not defined. 
11.3 Remove Extended Spindle Foc’sle Deck Error! Bookmark not defined. 
11.4 Forward Mast Modifications Error! Bookmark not defined. 
11.5 WashDown Station Main Deck Error! Bookmark not defined. 
11.6 Modify Gangway Landing Error! Bookmark not defined. 
11.7 Hoarding and Stagging Error! Bookmark not defined. 
11.8 Bow Roller and Chain Stop Inspection Error! Bookmark not defined. 
12.1 Main Air Recieivers Survey (ABS Inspection) Error! Bookmark not defined. 
12.2 Main Engine Clutch Overhauls (ABS Survey) Error! Bookmark not defined. 
12.3 Turbo Overhaul (ABS Survey) Error! Bookmark not defined. 
13.1 MEGGER SURVEY [ABS SURVEY] Error! Bookmark not defined. 
13.2 Overhaul #1 SSG (ABS Survey) Error! Bookmark not defined. 
13.3 Load Bank #1 SSG and Set Up #2 SSG Error! Bookmark not defined. 
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13.4 SwitchBoard Shore Power Upgrade Error! Bookmark not defined. 
14.1 Deck Lighting Panel Upgrade Error! Bookmark not defined. 
15.1 PUMP INSPECTIONS [ABS SURVEY] Error! Bookmark not defined. 
15.2 HVAC Inspection and Service Error! Bookmark not defined. 
15.3 Duct Cleaning Error! Bookmark not defined. 
15.4 Bilge Steam Cleaning Error! Bookmark not defined. 
17.1 Annual Crane Inspection Error! Bookmark not defined. 
 

The file is available upon request by emailing the Contracting Authority. The file will be 
subsequently distributed via epost Connect. 

 
A-4 Technical References and Supporting Documents 
 
The  Technical  references  and  supporting  documents  are  contained  within  the  electronic  files 
named: 
 

“F1782-22C075A-TDP_Vol01.zip”  
 

The file is available upon request by emailing the Contracting Authority. The file will be 
subsequently distributed via epost Connect. 
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ANNEX B - BASIS OF PAYMENT 
B-1 Contract Price  

a. Known Work  
For work as stated in Part 7 Article 1, as specified in Annexes A, D & H
and as detailed on the Pricing Data Sheet, 
For a FIRM PRICE of:  

 

     b. 
 

Cost of Financial Security  
As per Part 7 Article 15 
 

 

c. Contract Price [a + b]: 
                                                For a FIRM PRICE of: 
 Customs duties are included and Applicable Taxes are extra 

 

Note:  The “Total Estimated Cost” or “Revised Estimated Cost” given on Page 1 of the Contract 
or Contract Amendment includes an estimate of the Applicable Taxes [refer to the General 
Conditions]. 

B-2 Unscheduled Work 
A. Price Breakdown: 

 The Contractor must, upon request, provide a price breakdown for all unscheduled work, 
by specific activities with trades, person-hours, material, subcontracts and services. 

B. Pro-rated Prices: 

 Hours and prices for unscheduled work will be based on comparable historical data 
applicable to similar work at the same facility, or will be determined by pro-rating the 
quoted work costs in the Contract when in similar areas of the vessel. 

C. Payment for Unscheduled Work: 

 The Contractor will be paid for unscheduled work arising, as authorized by Canada.  The 
authorized unscheduled work will be calculated as follows: 

 Number of hours (to be negotiated) X $_____, being the Contractor's firm hourly charge-
out labour rate which includes overhead and profit, plus net laid-down cost of materials to 
which will be added a mark-up of 10 percent plus Applicable Taxes.  

 The firm hourly charge-out labour rate and the material mark-up will remain firm for the 
term of the Contract and any subsequent amendments.   

B-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Contractor’s Cost 
Management System, when negotiating Hours for unscheduled work, PWGSC will consider 
only those hours of labour directly involved in the production of the subject work package. 
Elements of Related Labour Costs identified in B2.2, will not be negotiated, but will be 
compensated for in accordance with B2.2.   

B-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and 
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and 
Reporting, and Estimating will be included as Overhead for the purposes of determining the 
Charge-out Labour Rate set out in clause B2. 

B-2.3 The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up rate 
includes any allowance for material and subcontract management not allowed for in the 
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Chargeout Labour Rate. The Contractor will not be entitled to a separate labour component 
for the purchase and handling of materials or subcontract administration. 

B-3 Overtime 
1. The Contractor must not perform any overtime under the Contract unless authorized in 

advance and in writing by the Contracting Authority.  Any request for payment must be 
accompanied by a copy of the overtime authorization and a report containing the details of the 
overtime performed pursuant to the written authorization.   

 Payment for authorized overtime will be calculated as follows: 

 a. For the Known Work, the Contractor will be paid the Contract Price plus authorized 
overtime hours paid at the following premium rates:  

   For time and one half:  $_________ per hour, or 

   For double time:  $__________ per hour. 

 b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the 
quoted charge-out labour rate, plus the following premium rates: 

   For time and one half:  $_________ per hour, or 

   For double time:  $__________ per hour. 

2. The above premiums will be calculated by taking the average hourly direct labour rate 
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe 
benefits.  These rates will remain firm for the duration of the Contract, including all 
amendments and are subject to audit if considered necessary by Canada. 
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ANNEX C - INSURANCE REQUIREMENTS 
 

C-1 Ship Repairers' Liability Insurance 

1. The Contractor must obtain Ship Repairers' Liability Insurance and maintain it in force throughout 
the duration of the Contract, in an amount usual for a contract of this nature, but for not less than 
$10,000,000 per accident or occurrence and in the annual aggregate. 

2. The Ship Repairers' Liability insurance must include the following:  

a. Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract. The interest of 
Canada as additional insured should read as follows: Canada, represented by Public 
Works and Government Services Canada. 

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation 
against Canada as represented by Fisheries and Oceans Canada/Canadian Coast Guard 
and Public Works and Government Services Canada for any and all loss of or damage to 
the vessel, however caused.  

c. Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30) 
days prior written notice of policy cancellation or any changes to the insurance policy. 

d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the 
contract, extend to assumed liabilities with respect to contractual provisions. 

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy 
must protect all insured parties to the full extent of coverage provided. Further, the policy 
must apply to each Insured in the same manner and to the same extent as if a separate 
policy had been issued to each.  

f. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act , S.C. 
1993, c. J-2, s.1, if a suit is instituted for or against Canada which the Insurer would, but 
for this clause, have the right to pursue or defend on behalf of Canada as an Additional 
Named Insured under the insurance policy, the Insurer must promptly contact the 
Attorney General of Canada to agree on the legal strategies by sending a letter, by 
registered mail or by courier, with an acknowledgement of receipt.  
For the province of Quebec, send to:  

Director Business Law Directorate,  
Quebec Regional Office (Ottawa),  
Department of Justice,  
284 Wellington Street, Room SAT-6042,  
Ottawa, Ontario, K1A 0H8 
 
For other provinces and territories, send to:  
 
Senior General Counsel,  
Civil Litigation Section,  
Department of Justice  
234 Wellington Street, East Tower  
Ottawa, Ontario K1A 0H8 
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A copy of the letter must be sent to the Contracting Authority. Canada reserves the right 
to co-defend any action brought against Canada. All expenses incurred by Canada to co-
defend such actions will be at Canada's expense. If Canada decides to co-defend any 
action brought against it, and Canada does not agree to a proposed settlement agreed to 
by the Contractor's insurer and the plaintiff(s) that would result in the settlement or 
dismissal of the action against Canada, then Canada will be responsible to the 
Contractor's insurer for any difference between the proposed settlement amount and the 
amount finally awarded or paid to the plaintiffs (inclusive of costs and interest) on behalf 
of Canada.  

C-2 Commercial General Liability 
1.  The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 

throughout the duration of the Contract, in an amount usual for a contract of this nature, but 
for not less than $10,000,000 per accident or occurrence and in the annual aggregate. 

 
2.  The Commercial General Liability policy must include the following: 
 

a. Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract. The interest of 
Canada should read as follows: Canada, as represented by Public Works and 
Government Services Canada. 
 

b.  Bodily Injury and Property Damage to third parties arising out of the operations of the 
Contractor. 
 

c.  Products and Completed Operations: Coverage for bodily injury or property damage 
arising out of goods or products manufactured, sold, handled, or distributed by the 
Contractor and/or arising out of operations that have been completed by the Contractor. 

 
d.  Personal Injury: While not limited to, the coverage must include Violation of Privacy, 

Libel and Slander, False Arrest, Detention or Imprisonment and Defamation of 
Character. 
 

e.  Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy 
must protect all insured parties to the full extent of coverage provided. Further, the 
policy must apply to each Insured in the same manner and to the same extent as if a 
separate policy had been issued to each. 

 
f.  Blanket Contractual Liability: The policy must, on a blanket basis or by specific 

reference to the Contract, extend to assumed liabilities with respect to contractual 
provisions. 

 
g.  Employees and, if applicable, Volunteers must be included as Additional Insured. 
 
h.  Employers' Liability (or confirmation that all employees are covered by Worker's 

compensation (WSIB) or similar program) 
 
i.  Broad Form Property Damage including Completed Operations: Expands the Property 

Damage coverage to include certain losses that would otherwise be excluded by the 
standard care, custody or control exclusion found in a standard policy. 
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j.  Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30) 
days prior written notice of policy cancellation or any changes to the insurance policy. 
 

k.  If the policy is written on a claims-made basis, coverage must be in place for a period of 
at least 12 months after the completion or termination of the Contract. 
 

l.  Owners' or Contractors' Protective Liability: Covers the damages that the Contractor 
becomes legally obligated to pay arising out of the operations of a subcontractor. 

 
m.  Not used. 
 
n.  Not used. 
 
o.  Not used. 
 
p.  Not used. 

 
q.  Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the 

Contractor for liabilities arising from damages caused by accidental pollution incidents. 
 
r.  Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 

1993, c. J-2, s.1, if a suit is instituted for or against Canada which the Insurer would, but 
for this clause, have the right to pursue or defend on behalf of Canada as an Additional 
Named Insured under the insurance policy, the Insurer must promptly contact the 
Attorney General of Canada to agree on the legal strategies by sending a letter, by 
registered mail or by courier, with an acknowledgement of receipt. 

 
For the province of Quebec, send to: 
Director Business Law Directorate, 
Quebec Regional Office (Ottawa), 
Department of Justice, 
284 Wellington Street, Room SAT-6042, 
Ottawa, Ontario, K1A 0H8 
 
For other provinces and territories, send to: 
Senior General Counsel, 
Civil Litigation Section, 
Department of Justice 
234 Wellington Street, East Tower 
Ottawa, Ontario K1A 0H8 

 
A copy of the letter must be sent to the Contracting Authority. Canada reserves the right 
to co-defend any action brought against Canada. All expenses incurred by Canada to 
co-defend such actions will be at Canada's expense. If Canada decides to co-defend 
any action brought against it, and Canada does not agree to a proposed settlement 
agreed to by the Contractor's insurer and the plaintiff(s) that would result in the 
settlement or dismissal of the action against Canada, then Canada will be responsible 
to the Contractor's insurer for any difference between the proposed settlement amount 
and the amount finally awarded or paid to the plaintiffs (inclusive of costs and interest) 
on behalf of Canada. 
 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F1782-22C075/A       xlv176 
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
F1782-22C075/A XLV-2-45060 

 

Page 32 of - de 46 
 
 

 

ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL 
D-1 Inspection and Test Plan (ITP):  

1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection 
and test plans for each specification item of this project, in accordance with the Quality 
Standard.  The ITP must be submitted to the TA for review no later than 5 working days prior to 
the commencement of the work and amended by the Contractor to the satisfaction of the TA. 
a. Each ITP must contain all inspection points identified in the specification, or in the 

Manufacturers Instructions, highlighting points that must be witnessed by the TA and other 
"hold" points imposed by the Contractor to ensure the quality of the work.  

b. Milestone delivery date for the ITP is given in the Contract however individual ITPs should 
be forwarded for review as developed. 

 
2. Inspection and Test Plan Criteria: 
 Inspection criteria, procedures and requirements are stated in the specifications, drawings, 

technical orders and reference standards invoked by the Specifications.  Test and trial 
documentation is also included or referenced in the Specification.  An individual Inspection and 
Test Plan (ITP) is required for each Specification item. 

 
 All ITPs must be prepared by the Contractor in accordance with the above criteria, their Quality 

Plan, and must provide the following reference information: 
a. the ship's name;  
b. the Specification item number; 
c. equipment/system description and a statement defining the parameter which is being 

inspected; 
d. a list of applicable documents referenced or specified in the inspection procedure; 
e. the inspection, test or trial requirements specified in the Specification; 
f. the tools and equipment required to accomplish the inspection; 
g. the environmental conditions under which the inspections are to be conducted and the 

tolerances on the inspection conditions; 
h. a detailed step-by step procedure of how each inspection is to be performed, conformance 

parameters, accept/reject criteria and recording of results, deficiencies found and 
description of corrective action(s) required; 

i. name and signature of the person who prepared the plan, date prepared and amendment 
level; and, 

j. names and signatures of the persons conducting and witnessing the inspection, test or trial. 
 
3. Contractor Imposed Testing:   
 Tests and trials in addition to those given in the Specification must be approved by the TA. 
 
4. Amendments:   
 Amendment action for the Inspection and Test Plans must be ongoing throughout the refit and 

reflect the inspection requirements for unscheduled work. Amendments must be submitted as 
developed, but not less frequently than once every second week. 

 
D-2  Conduct of Inspection 

1. Inspections must be conducted in accordance with the ITP as approved by the TA. 
 
2. The Contractor must provide their own staff or subcontracted staff to conduct inspections, tests 

and trials; excepting that Field Service Representative (FSR), TA or Designated Engineering 
Authority (DEA) personnel may be designated in the specifications, in which case the Contractor 
must ensure that their own staff is provided in support of such inspection/test/trial. 
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3. The Contractor must ensure that the required conditions stated in the ITP prevail at the 
commencement of, and for the duration of, each inspection/test/trial. 

 
4. The Contractor must ensure that personnel required for equipment operation and records taking 

during the inspection/test/trial are briefed and available at the start and throughout the duration 
of the inspection/test/trial.  Tradesmen or FSRs who may be required to effect minor changes or 
adjustments in the installation must be available at short notice. 

 
5. The Contractor is to coordinate the activities of all personnel taking part in each 

inspection/test/trial and ensure that safe conditions prevail throughout the inspection/test/trial. 
 

D-3 Inspection Records and Reports 
1. The Contractor on the inspection record, test or trials sheets as applicable must record the 

results of each inspection.  The Contractor must maintain files of completed inspection records 
consistent with the Quality Standard and their Quality Plan for this project. 

 
2. The Contractor's QC representative (and the FSR when required) must sign as having 

witnessed the inspection, test or trial on the inspection record.  The Contractor must forward 
originals of completed inspection records, together with completed test(s) and/or trials sheets to 
the TA. 

 
3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed 

during the normal course of the inspection/test/trial, will require the Contractor to establish and 
record the cause of the unsatisfactory condition to the satisfaction of the TA.  Representatives of 
Canada may assist in identification where appropriate.  

 
4. Corrective action to remove cause of unsatisfactory inspections must be submitted to the TA in 

writing by the Contractor, for approval prior to affecting such repairs and rescheduling of the 
unsatisfactory inspection/test/trial.   

 
5. The Contractor must undertake rectification of defects and deficiencies in the Contractor's 

installation or repair as soon as practicable. The Contractor is responsible to schedule such 
repairs at their own risk. 

 
6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been 

completed.  
 
7. Quality Control, Inspection and Test records that substantiate conformance to the specified 

requirements, including records of corrective actions, must be retained by the Contractor for 
three (3) years from the date of completion or termination of the Contract and must be made 
available to the TA upon request. 

 
D-4 NOT USED - Provisional Acceptance Certificate 
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ANNEX E - PROJECT MANAGEMENT SERVICES 
 
E-1. Contractor's Project Management Services - Intent 

a.  Job titles used in this Annex are for clarity within this document only.  The Contractor is free 
to choose job titles that suit their organization. 

b. The Contractor, through their Project Management Team, is responsible to discharge the 
duties and supply the deliverables required in the Contract and the Specifications. 

c. Project Management is considered to encompass the direction and control of such 
functions as engineering, planning, purchasing, manufacturing, assembly, overhauls, 
installations and test and trials.  

 
E-2. Project Manager 

a. The Contractor must supply an experienced Project Manager (PM) dedicated to this project 
and delegate to him/her full responsibility to manage the project. 

b. The PM must have experience in managing a project of this nature.  
 

E-3. Project Management Team 
a. Other than the Project Manager, the Contractor may assign and vary other job descriptions 

to suit their organization; provided however that the collective resume of their Project 
Management Team must provide for effective control of the project elements including but 
not limited to: 
i. Project Management 
ii. Quality Assurance   
iii. Material Management 
iv     Planning and Scheduling 
v. Estimating 
vi. Safety and Environmental Management 
vii. Subcontracts Management 

 
E-4. Reports 

a. The following Management Reports and Documentation are to be prepared and maintained 
by the Contractor and submitted to the Crown in accordance with the Contract or upon 
request by the Contracting Authority: 
i. Production Work Schedule 
ii. Inspection Summary Report 
iii  Growth Work Summary  

 
E-5. Bid Deliverables 

a. Names, brief resumes, and a list of duties for each of the team members that ensures that 
each of the project elements listed in article 3 above have been addressed. 
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ANNEX F - WARRANTY PROCEDURES AND CLAIM FORM 
 

F-1 Warranty Procedures 
1. Scope 

a. The following are the procedures which suit the particular requirements for warranty 
considerations for a vessel on completion of a refit.  

 
2. Definition 

a. There are a number of definitions of “warranty” most of which are intended to describe its 
force and effect in law. One such definition is offered as follows: 
 “A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for 

performance of its product is extended for a specific period of time beyond the date at 
which the title to the product passes to the buyer.” 

 
3. Warranty Conditions 

a. General Conditions 2030 (2022-05-12), General Conditions - Higher Complexity - Goods 
are augmented by clauses incorporated into the subject Contract. 

b. The warranty periods may be stated in more than one part: 
i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed 

for workmanship provided by the contractor for the refit work specified; 
ii. 365 days from the date of acceptance for the specified areas of painting; 
iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is 

signed for parts and material provided by the contractor for the refit work specified; 
iv. Any other specific warranty periods that may be required in the contract or offered by 

the Contractor.  
c. The foregoing does not cover the disposition of other deficiencies that will be directly 

related to Technical Authority problem areas of the following nature: 
i. items becoming unserviceable that were not included in the refit specification; 
ii. refit specifications or other related documentation requiring amendments or 

corrections to increase viability; and 
iii. work performed that is directly related to the Technical Authority.  

 
4. Reporting Failures With Warranty Potential 

a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to 
involve warranty and to generate action to effect repairs. Therefore in addition to 
identification, location data, etc. the report must contain details of the defect. Warranty 
decisions as a general rule are to be made locally and the administrative process is to be in 
accordance with procedures as indicated. 

b. These procedures are necessary as invoking a warranty does not simply mean that the 
warrantor will automatically proceed with repairs at his expense. A review of the defect may 
well result in a disclaimer of responsibility, therefore, it is imperative that during such a 
review the Department is directly represented by competent technical authority qualified to 
agree or disagree with the warrantor’s assertions.  

5. Procedures 
a. Immediately it becomes known to the Ship's Staff that an equipment/system is performing 

below accepted standards or has become defective, the procedures for the investigation 
and reporting are as follows: 
i. The vessel advises the Technical Authority when a defect, which is considered to be 

directly associated with the refit work, has occurred. 
ii. On review of the Specification and the Acceptance Document, the Technical Authority 

in consort with Ship's Staff is to complete the Tombstone Data and section 1 of the 
Warranty Claim Form Appendix 1 to Annex F and forward the original to the 
Contractor for review with a copy to the PWGSC contracting Authority. If the PWGSC 
Contracting or Inspection Authority is unable to support warranty action, the Defect 
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Claim Form will be returned to the originator with a brief justification. (It is to be noted 
that in the latter instance PWGSC will inform the Contractor of its decision and no 
further action will be required of the Contractor. 

 Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever 
format is the most convenient. 

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor 
completes Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection 
Authority who confirms corrective action has been completed, and who then 
distributes the form to the Technical Authority and the PWGSC Contracting Authority. 

b. In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, 
the contractor is to complete Part 2 of the Warranty Claim Form with the appropriate 
information and forward it to the Contracting Authority who will distribute copies as 
necessary. 

c. When a warranty defect claim is disputed by the Contractor, the Technical Authority may 
arrange to correct the defect by in-house resources or by contracting the work out.  All 
associated costs must be tracked and recorded as a possible charge against the contractor 
by PWGSC action. Material costs and manhours expended in correcting the defect are to 
be recorded and entered in Section 5 of the warranty defect claim by the Technical 
Authority who will forward the warranty defect claim to the PWGSC Contracting Authority 
for action. Defective parts of equipment are to be retained pending settlement of claim. 

d. Defective equipment associated with potential warranty should not normally be dismantled 
until the contractor’s representative has had the opportunity to observe the defect. The 
necessary work is to be undertaken through normal repair methods and costs must be 
segregated as a possible charge against a contractor by PWGSC action. 

 
6. Liability  
a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the 

Contractor will result in one of the following conditions: 
i. The contractor accepts full responsibility for costs to repair or overhaul under the warranty 

provisions of the contract; 
ii. The Technical Authority accepts full responsibility for repair and overhaul of item 

concerned; or  
iii. The Contractor and the Technical Authority agree to share responsibility for the costs to 

repair or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority 
will negotiate the best possible sharing arrangement. 

b. In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action with the 
contractor while the Technical Authority informs its Senior Management including pertinent data 
and recommendations. 

c. The total cost of processing warranty claims must include accommodation and travel costs of 
the contractor’s employees as well as equipment/system down time and operational constraints. 
Accordingly, the cost to remediate the defect, in manhours and material, will be discussed 
between the Contracting/Inspection Authorities and the Technical Authority to determine the 
best course of action. 

 
7. Alongside Period For Warranty Repairs and Checks 
a. If at all possible, an alongside period for the vessel is to be arranged just before the expiration of 

the 90 day warranty period. This alongside period is to provide time for warranty repair and 
check by the contractor.  

b. In respect to the underwater paint, should it become defective during the associated warranty 
period the contractor is only liable to repair to a value determined as follows: 

 “Original cost to Canada for painting and preservation of the underwater section of the hull, 
divided by three hundred sixty five (365) days and multiplied by the number of days remaining in 
the period. The resultant would represent the ‘Dollar Credit’ due to Canada from the Contractor.” 
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c. The Underwater paint system, before expiration of the warranty, should be checked by divers. 
The Technical Authority, is to arrange the inspection and inform the Contracting Authority of any 
adverse results. 
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APPENDIX 1 TO ANNEX F 

   Public Works and 
Government Services Canada 

 
Travaux publics et Services 
gouvernementaux Canada 

 
Warranty Claim 
Réclamation De Garantie 

Vessel Name – Nom de navire 
 

File No. – N° de 
dossier 
 

Contract No. - N ° de contrat 
 

Customer Department – Ministère client 
 
 

Warranty Claim Serial No. 
Numéro de série de réclamation de garantie 
 

Contractor – Entrepreneur 
 
 

Effect on Vessel Operations 

Effet sur les opérations de navire 
 
Critical         Degraded       Operational      Non-operational 
 
 
Critique        Dégradé        Opérationnel     Non-opérationnel 

 
1.  Description of Complaint – Description de plainte 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contact Information – Iinformations de contact 
 
______________________________         ________________________ 
  Name – Nom                                                 Tel. No. - N °  Tél 
 
__________________________________________            ____________________________ 
  Signature – Signature                                                           Date 
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2.  Contractor’s Investigative Report – Le rapport investigateur de l'entrepreneur 

 
 
 
 
 
 
 
 
 
 
 
 
 
3.  Contractor’s Corrective Action – La modalité de reprise de l'entrepreneur  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
____________________________________________________________________  
Contractor’s Name and Signature – Nom et signature de l’entrepreneur   
 
_____________________________________________                            
Date  of Corrective Action - Date de modalité de reprise  
 
 
____________________________________________________________________        
Client Name and Signature - Nom et signature de client        
                                                                                         
______________________________________________ 
Date 
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4.  PWGSC Review of Warranty Claim Action – Examen d'action de réclamation de garantie par 
TPSGC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
__________________________________________               ___________________________ 
    Signature – Signature                                                                                                                       Date            
 
5.  Additional Information – Renseignements supplémentaires 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PWGSC-TPSGC 
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ANNEX G - PROCEDURE FOR UNSCHEDULED WORK 
G1. Purpose 

The unscheduled work procedure has been instituted for the following purposes: 

a.   To establish a uniform method of dealing with requests for unscheduled work; 

b.   To obtain the necessary Technical Authority approval and Contracting Authority 
authorization before unscheduled work commences; 

To provide a means of maintaining a record of unscheduled work requirements including serial 
numbers, dates and accumulated cost. The Contractor must have a cost accounting system that 
is capable of assigning job numbers for each unscheduled work requirement so that each 
requirement can be audited individually. 

G2. Definitions 
a. An unscheduled work procedure is a contractual procedure whereby changes to the scope of 

work under the Contract may be defined, priced and contractually agreed to. Such changes 
may arise from: 

i. “Work Arising” from opening up of machinery and/or surveys of equipment and material, 

OR 

ii. “New Work” not initially specified but required on the Vessel. 
 

b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid. 

c. No unscheduled work may be undertaken by the Contractor without written authorization by 
the Contracting Authority, except under emergency circumstances as described in sub 
paragraph 3(b) unscheduled work. 

d. Work undertaken without written Contracting Authority authorization will be considered the 
Contractor’s responsibility and cost. 

e. The appropriate PWGSC form is the final summary of the definition of the unscheduled work 
requirement, and the costs negotiated and agreed to. 

G3. Procedures 
a. The procedure involves the electronic form PWGSC 1379 for refit and repair and will be the 

only form for authorizing all unscheduled work. 

b. Emergency measures required to prevent loss or damage to the Vessel which would occur if 
this procedure were followed, shall be taken by the Contractor on its own authority. The 
responsibility for the cost of such measures shall be determined in accordance with the terms 
and conditions of the Contract. 

c. The Technical Authority will initiate a work estimate request by defining the unscheduled work 
requirement. It will attach drawings, sketches, additional specifications, other clarifying details 
as appropriate, and allocate their serial number for the request. 

d. Notwithstanding the foregoing, the Contractor may propose to the Technical Authority in 
writing either by letter or some type of Defect Advice Form (A Contractor owned form) that 
certain unscheduled work should be carried out. 

e. The Technical Authority will either reject or accept such proposal and advise the Contractor 
and Contracting Authority. Acceptance of the proposal is not to be construed as authorization 
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for the work to proceed. If required, the Technical Authority will then define the unscheduled 
work requirement in accordance with sub paragraph 3(c). 

f. The Contractor will electronically submit its proposal to the Contracting Authority together with 
all price support and any qualifications, remarks or other information as requested. 

g. The price support shall demonstrate the relationship between the scope of work, the 
Contractor’s estimated costs and its selling price. It is a breakdown of the Contractor’s unit 
rates, estimates of person hours by trade, estimate of material cost per item for both the 
Contractor and all of its subcontractors including quotations, estimates and any related 
schedule impact and an evaluation of the Contractor’s time required to perform the 
unscheduled work. 

h. The Contractor shall provide copies of purchase orders and paid invoices for subcontracts 
and/or material, including stocked items. The Contractor shall provide a minimum of two 
quotations for subcontracts or material. If other than the lowest or sole source is being 
recommended for quality and/or delivery considerations, this shall be noted. Upon request by 
the Contractor, the Contracting Authority shall be permitted to meet with any proposed 
subcontractor or material supplier for discussion of the price, and always with the Contractor’s 
representative present. 

i. After discussion between the Contracting Authority and the Contractor and if no negotiation is 
required, the Contracting Authority will seek confirmation from the Technical Authority to 
proceed with the work by signing the form noted above in sub paragraph 3(d). The Contracting 
Authority will then sign and authorize the unscheduled work to proceed.  

j. In the event that the Technical Authority does not wish to proceed with the work, the 
Contracting Authority will cancel the proposed unscheduled work in writing. 

k. In the event the negotiation involves a credit, the appropriate PWGSC form will be noted 
accordingly. 

l. In the event that the Technical Authority requires unscheduled work of an urgent nature or an 
impasse has occurred in negotiations the commencement of unscheduled work should not be 
unduly delayed and should be processed as follows: 

 The Contractor will complete PWGSC 1379 form indicating the estimated cost and 
provide it to the Contracting Authority. 

 If the Technical Authority wishes to proceed, both the Technical Authority and the 
Contracting Authority will sign the completed PWGSC form. It will be understood and 
accepted that this cost will be a ceiling price cost and therefore only subject to 
downward adjustment. 

 A serial number will be allocated and will include Suffix A. 

The work will proceed with the understanding that following an audit of the Contractor’s actual 
costs for completing the described work, the cost will be finalized no higher than the ceiling 
price and less as applicable and justified. A new PWGSC form will be completed with the 
finalized cost and duly signed and issued with the same serial number but without suffix A. 
This form is replacing the original and will be the final approved form. 

NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be included in any 
contract amendments and therefore no payment shall be made until final resolution of the 
prices and subsequent incorporation into the contract have been completed. 

G4. Amendment to Contract or Formal Agreement 
The contract will be amended from time to time in accordance with the contract terms in order to 
incorporate costs that have been authorized on the proper PWGSC form(s). 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F1782-22C075/A       xlv176 
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
F1782-22C075/A XLV-2-45060 

 

Page 43 of - de 46 
 
 

ANNEX H - FINANCIAL BID PRESENTATION SHEET 
 
H-0 Proposed Work Period Location:  CCG Base 25 Huron Street, Victoria BC. 
 
H-1 Evaluation of Price 

The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Canadian 
customs duties and excise taxes included. 

 

 a. 
Known Work  
For work as stated in Part 1 article 1.2, specified in Annexes A, D and E 
and detailed in the attached Pricing Data Sheet Annex H, Appendix 1  
                                                                      for a FIRM PRICE of: 

 
 
$_______________ 

 b. 

Unscheduled Work  
Labour Cost: 
Estimated labour hours at a firm Charge-out Labour Rate, including 
overhead and profit: 
300 person hours X $_____ per hour for a PRICE of: 
See articles H2.1 and H2.2 below. 

 
 
 
 
$_______________ 

c. 
EVALUATION PRICE 
Applicable Taxes Excluded, [a +b]: 
                                                 For an EVALUATION PRICE of : 

 
 
$________________ 
 

 
H-2  Unscheduled Work 
  Unscheduled work arising, as authorized by the Minister, will be calculated in the following 

manner: 
  “Number of hours (to be negotiated)  X _______    your firm hourly Charge-out Labour Rate which 

includes Overhead and profit, plus net laid-down cost of materials to which will be added a 10% 
mark-up, plus Applicable Taxes. The firm hourly Charge-out Labour Rate and the material mark-
up will remain firm for the duration of the Contract and any subsequent amendments.” 

 
H-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s Cost 

Management System, when negotiating Hours for unscheduled work, PWGSC will consider only 
those hours of labour directly involved in the production of the subject work package.  

Elements of Related Labour Costs identified in H2.2 will not be negotiated, but will be compensated 
for in accordance with H2.2.  It is therefore incumbent upon the Bidder to enter values in the above 
table which will result in fair compensation, regardless of the structure of their Cost Management 
System.  

 
H-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and 

Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and 
Reporting, and Estimating will be included as Overhead for the purposes of determining the 
Charge-out Labour Rate entered in Table H1 line H1b. above. The evaluation in Table H1 line 
H1b above is for evaluation purposes only and does no guarantee any unscheduled work. 

 
H-2.3 The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up rate 

includes any allowance for material and subcontract management not allowed for in the 
Chargeout Labour Rate.  A separate labour component for the purchase and handling of 
materials or subcontract administration is not allowable. 
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H-3  Overtime 
  1. The Contractor must not perform any overtime under the Contract unless authorized in 

advance and in writing by the Contracting Authority.  Any request for payment must be 
accompanied by a copy of the overtime authorization and a report containing the details of 
the overtime performed pursuant to the written authorization.   

 
   Payment for authorized overtime will be calculated as follows: 
   a. For known work, the Contractor will be paid the Contract Price plus authorized overtime 

hours paid at the following premium rates:  
 
    For time and one half:       $__________ per hour, or 
 
    For double time:       $__________ per hour. 
 
   b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the 

quoted charge-out labour rate, plus the following premium rates: 
 
    For time and one half:       $__________ per hour, or 
 
              For double time:        $__________ per hour. 
 
  2. The above premiums will be calculated by taking the average hourly direct labour rate 

premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and 
fringe benefits.  These rates will remain firm for the duration of the Contract, including all 
amendments and are subject to audit if considered necessary by Canada. 
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APPENDIX 1 TO ANNEX H - PRICING DATA SHEET 
 
The Pricing Data Sheet [PDS] is provided in a separate electronic document entitled:  
 
“F1782-22C075-PDS_v00.xlsx.” 
 

The file is available upon request by emailing the Contracting Authority. The file will be 
subsequently distributed via epost Connect. 
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ANNEX I - FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY – CERTIFICATION 
I, the Bidder, by submitting the present information to the Contracting Authority, certify that the 
information provided is true as of the date indicated below. The certifications provided to Canada are 
subject to verification at all times. I understand that Canada will declare a bid non-responsive, or will 
declare a contractor in default, if a certification is found to be untrue, whether during the bid evaluation 
period or during the contract period. Canada will have the right to ask for additional information to verify 
the Bidder's certifications. Failure to comply with any request or requirement imposed by Canada may 
render the bid non-responsive or constitute a default under the Contract.  
 
For further information on the Federal Contractors Program for Employment Equity visit Employment and 
Social Development Canada (ESDC) – Labour's website. 
 
Date:___________(YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing date.) 
 
Complete both A and B. 
 
A. Check only one of the following: 
 
(   ) A1. The Bidder certifies having no work force in Canada. 
  
(   ) A2. The Bidder certifies being a public sector employer. 
 
(   ) A3. The Bidder certifies being a federally regulated employer being subject to the Employment 

Equity Act. 
 
(   ) A4.  The Bidder certifies having a combined work force in Canada of less than 100 permanent full-

time and/or permanent part-time employees. 
 
 
A5.  The Bidder has a combined workforce in Canada of 100 or more employees; and  
 

(   ) A5.1. The Bidder certifies already having a valid and current Agreement to Implement 
Employment Equity (AIEE) in place with ESDC-Labour.  

OR 
(   ) A5.2. The Bidder certifies having submitted the Agreement to Implement Employment Equity 

(LAB1168) to ESDC-Labour. As this is a condition to contract award, proceed to 
completing the form Agreement to Implement Employment Equity (LAB1168), duly 
signing it, and transmit it to ESDC-Labour. 

 
B. Check only one of the following: 
 
(   ) B1. The Bidder is not a Joint Venture. 
 
OR 
 
(   ) B2.  The Bidder is a Joint venture and each member of the Joint Venture must provide the 

Contracting Authority with a completed annex Federal Contractors Program for Employment 
Equity - Certification. (Refer to the Joint Venture section of the Standard Instructions). 

 


