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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government 
Services Canada/Réception des soumissions Travaux 
publics et Services gouvernementaux Canada
1713 Bedford Row
Halifax, N.S./Halifax, (N.É.)
Halifax
Nova Scotia
B3J 1T3
Bid Fax: (902) 496-5016 CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION  

Destination:  Other-Autre:

FAX No. - N° de FAX
(902) 496-5016

Issuing Office - Bureau de distribution
Atlantic Region Acquisitions/Région de l'Atlantique 
Acquisitions
1713 Bedford Row
Halifax, N.S./Halifax, (N.É.)
Halifax
Nova Scot
B3J 1T3

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet MV Confederation Sewage Treatment

Solicitation No. - N° de l'invitation
T2012-220031/B
Client Reference No. - N° de référence du client
T2012-22-0031
GETS Reference No. - N° de référence de SEAG
PW-$HAL-202-11615
File No. - N° de dossier
HAL-2-89028 (202)

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.
Plant-Usine:
Address Enquiries to: - Adresser toutes questions à:
Young, Chris
Telephone No. - N° de téléphone
(902) 476-8829 (    )
Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

hal202
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2023-02-17
Date 
003
Amendment No. - N° modif.

MV Confederation Sewage Treatment Plant Replacement

02:00 PM
2023-02-21

Atlantic Standard Time AST
Heure Normale de l'Atlantique HNA
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Solicitation Amendment 003 is issued to:  
 

a) provide the Minutes of the Bidder’s Conference. 
b) Amend the 7.6.3 Single Payment to Milestone Payments 

a) Minutes of the Bidder’s Conference:  the following minutes are from the Bidder’s Conference. 

 
Date of meeting February 9th, 2023 (11:00am AST) 

List of Attendees 

Name Title Organization 
Chris Young Contracting Authority PSPC  
Maurice Sabourin Technical Authority Transport Canada 
Steve Raisbeck Technical Superintendent Northumberland Ferries Limited 
Matt Rose  Rose Mechanical 
   

 
Call Meeting to Order  
 
Meeting was called to order at 11:01AM. 

Intro  
 
The Contracting Authority (CA) introduced himself and the Transport Canada Technical Authority and 
NFL’s Technical Superintendent to the attendees. 

The CA gave a short overview of the project, as per the solicitation, for the removal, supply and deliver 
and installation of the Sewage Treatment Plant onboard the MV Confederation. 

 
Solicitation Info 
The CA reviewed some of the key points for the solicitation including: 

Bid Submissions – The CA reiterated that submissions will only be accepted by ePost or facsimile only, 
no hard copies. Bids submitted in any other manner (ie: directly to the Contracting Authority will be non-
responsive).  

Confirmed Work Location:  NFL Marine Terminal 
3722 Highway 106 
Caribou, Nova Scotia B0K 1H0 

 
Delivery 
 
Attendees were reminded the all work under the awarded contracted is to be carried from January 2nd, 
2024 to March 1nd, 2024. 
 
Tender Deliverables 
 
The Technical Authority (TA) discussed the Statement of Work (SOW) with the attendees. 
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Arising Works  - 1379s 
 
Any new work or working arising after the contract is awarded is subject to the Work Arising or New Work 
Process via a 1379 submission. 
 
Financial Bid Presentation Sheet 
 
Financial bid presentations sheet is to be filled out and include all travel requirements within the bid. 
 
Additional Information 
 
Bidders were reminded that all questions for technical or contractual requirements are to be sent directly 
to the Contracting Authority.  A response will be formulated by the Contracting Authority and 
disseminated via an amendment on the CanadaBuys site for public release. (website: 
https://canadabuys.canada.ca/en/tender-opportunities/tender-notice/pw-hal-202-11569) 
 
Questions/Answers 
 
Can the contract be changed from single payments to multiple in order to accommodate payment upon 
delivery of the equipment and remaining for the removal/installation? 
 

 The contract can be amended to accommodate a payment for the delivery of the equipment 
with the remainder to paid out once the system is installed/commissioned and approved by 
Class. 

 
Meeting Closing 
 
The meeting was concluded and closed at 1132. 
 
 
b) Amend the 7.6.3 Single Payment to Milestone Payments 

 
DELETE Paragraph 7.6.3 in its entirety and replace with the following: 
 
7.6.3 Milestone Payments 
 

Canada will make milestone payments in accordance with the Schedule of Milestones detailed in the 
Contract and the payment provisions of the Contract if: 
 

a. an accurate and complete claim for payment using PWGSC-TPSGC 1111, Claim for 
Progress Payment, and any other document required by the Contract have been 
submitted in accordance with the invoicing instructions provided in the Contract; 
 

b. all the certificates appearing on form PWGSC-TPSGC 1111 have been signed by the 
respective authorized representatives; 
 

c. all work associated with the milestone and as applicable any deliverable required has 
been completed and accepted by Canada. 
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Invoicing Instructions - Progress Payment Claim - Supporting Documentation required 
 
The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, Claim for Progress 
Payment. 
 
Each claim must show: 

a. all information required on form PWGSC-TPSGC 1111; 
b. all applicable information detailed under the section entitled "Invoice Submission" of the general 

conditions; 
c. the description and value of the milestone claimed as detailed in the Contract. 

Each claim must be supported by: 
a. a copy of time sheets to support the time claimed; 
b. a copy of the invoices, receipts, vouchers for all direct expenses, travel and living expenses; 

 
Applicable Taxes must be calculated on the total amount of the claim before the holdback is applied. At 
the time the holdback is claimed, there will be no Applicable Taxes payable as it was claimed and 
payable under the previous claims for progress payments. 
 
The Contractor must prepare and certify one original and two (2) copies of the claim on form PWGSC-
TPSGC 1111, and forward it to the Technical Authority identified under the section entitled "Authorities" of 
the Contract for appropriate certification after inspection and acceptance of the Work takes place. 
 
The Technical Authority will then forward the original and two (2) copies of the claim to the Contracting 
Authority for certification and onward submission to the Payment Office for the remaining certification and 
payment action. 
 
The Contractor must not submit claims until all work identified in the claim is completed. 
 
Schedule of Milestones 
 
The schedule of milestones for which payments will be made in accordance with the Contract is as 
follows: 
 

Milestone No. Description Firm Amount Due Date 

1 

Line item a) Known Work: For work to 
supply and deliver a sewage treatment 
plant (in accordance with Annex “F” 
Financial Bid Presentation Sheet) 

To be filled out by 
Contracting 
Authority 

December 15th, 2023 

2 
Line items b) – i) All remaining work (in 
accordance with Annex “F” Financial 
Bid Presentation Sheet) 

To be filled out by 
Contracting 
Authority 

March  1st, 2024 

 
 

All other terms and conditions remain unchanged 
 


