

RETURN BIDS TO:

Parks Canada Agency Bid Receiving Unit National Contracting Services

Calgary, AB

Bid Fax: 1-866-246-6893

Bid Email:

soumissionsouest-bidswest@canada.ca

This is the only acceptable email address for responses to the bid solicitation. Bids submitted by email directly to the Contracting Authority or to any other email address will not be accepted.

The maximum email file size is 15 megabytes. The Parks Canada Agency (PCA) is not responsible for any transmission errors. Emails with links to bid documents will not be accepted.

REVISION 002 TO A REQUEST FOR PROPOSAL

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions remain the same.

Issuing Office:

Parks Canada Agency National Contracting Services Calgary, AB

| Title: Road Analysis within the Proposed National Park Reserve, South Okanagan-Similkameen, British Columbia | | |
|---|----------------------------|--|
| Solicitation No.: 5P420-22-0173/A | Date: February 20, 2023 | |
| Amendment No.: 002 | | |
| Client Reference No.: n/a | | |
| GETS Reference No.: PW-23-01023741 | | |
| Solicitation Closes: | Time Zone: | |

| On: February 28, 2023 | MST | | |
|---|-----------------------------------|--|--|
| | | | |
| F.O.B.: Plant: □ Destination: ⊠ Othe | or: 🗆 | | |
| Address Enquiries to: Andrea McGraw-Alcock | | | |
| l i cio più cii cii | Fax No.: 1-866-246-6893 | | |
| Email Address: andrea.mcgraw-alcock@pc.gc.ca | | | |
| Destination of Goods, Services, and Construction: Parks Canada Agency | | | |

TO BE COMPLETED BY THE BIDDER

At: 14:00

| Vendor/ Firm Name: | | |
|---|----------|--|
| Address: | | |
| Telephone No.: | Fax No.: | |
| Name of person authorized to sign on behalf of the Vendor/Firm (type or print): | | |
| · · · · · · (3) | | |
| Signature: | Date: | |
| | | |



Solicitation No.: Amendment No.: Contracting Authority: 5P420-22-0173/A 002 Andrea McGraw-Alcock

Client Reference No.: Title:

PW-23-01023741 Road Analysis within the Proposed National Park Reserve, South Okanagan-Similkameen, British Columbia

Amendment 002

This amendment is raised to extend the solicitation deadline to **February 28**, **2023** and to amend Annex A – Statement of Work.

A. Solicitation Closing Date

The closing date for solicitation 5P420-22-0173/A, titled "Road Analysis within the Proposed National Park Reserve, South Okanagan-Similkameen, British Columbia", is extended from February 23, 2023 until **February 28, 2023 at 14:00 h MST.**

If you have already submitted your proposal, you are invited to send us your revisions, where necessary, by fax **1-866-246-6893 or** email to soumissionsouest-bidswest@canada.ca. Please indicate the solicitation number on all correspondence.

B. Amend Annex A – Statement of Work

The Statement of Work at Annex A of solicitation 5P420-22-0173/A, titled "Road Analysis within the Proposed National Park Reserve, South Okanagan-Similkameen, British Columbia" is amended as included herein.

Bidders <u>MUST</u> submit their bids in accordance with the Statement of Work included herein. Bids that are not submitted in accordance with this amendment will be deemed non-responsive to the solicitation requirements.

DELETE section 6. Deliverables in its entirety and replace with the following:

INSERT

6. Deliverables

The Contractor must maintain the project schedule that is agreed upon with the Parks Canada Project Authority at the time of project initiation. Contractor is expected to identify the schedule of milestones and deliverables to be included in its work proposal using a Gantt chart. The project schedule will adhere to the following tentative milestone completion dates for this project which will be finalized at the kick off meeting:

| Milestone No. | Deliverable | Due Date (on or before) |
|------------------|--|--------------------------------|
| 01 | Work proposal and plan submitted to PC – First Nation and Government of BCs staff, | One week after contract award. |
| 02 | Kick-off Meeting – within 2 business days of approved work proposal and plan submission | Fri March 17, 2023 |
| 03 | Submission of 1 st Draft Desktop Analysis Report. Includes review from PC, First Nation, and Government of BC staff. | Wed May 10, 2023 |
| 04 | 3 day site tour of key sub-set of roads, with PCA, BC Parks, OIB, LSIB, LWRS and MOF | Wed Jun 21, 2023 |
| 05 | Submission of 2nd Draft Reports – within 4-6 weeks of completion of on-site work. Includes review from PC, First Nation, and Government of BC staff. | Mon July 31, 2022 |
| 06 | Submission of final reports, within 2 weeks of receipt of comments from PC and others on draft report. | Wed Sept 27, 2023 |

ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED