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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage , Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION  

Destination:  Other-Autre:

FAX No. - N° de FAX
(   )    -    

Issuing Office - Bureau de distribution
Ship Refits and Conversions / Radoubss et 
modifications de navires and / et
11 Laurier St. / 11, rue Laurier
6C2, Place du Portage
Gatineau, Québec   K1A 0S5

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet CCGS Leonard J. Cowley

Solicitation No. - N° de l'invitation
F7049-210183/A
Client Reference No. - N° de référence du client
SAP 20210971
GETS Reference No. - N° de référence de SEAG
PW-$$MD-045-28883
File No. - N° de dossier
045md.F7049-210183

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.
Plant-Usine:
Address Enquiries to: - Adresser toutes questions à:
Hora, Bharat
Telephone No. - N° de téléphone
(343) 551-4942 (    )
Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

045md
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2023-03-22
Date 
006
Amendment No. - N° modif.

VLE Drydock

02:00 PM
2023-04-04

Eastern Daylight Saving Time EDT
Heure Avancée de l'Est HAE
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Solicitation Amendment # 6 is issued to: 
   

1) Respond to Vendor Questions 
2) Modify Annex A Rev 1, Multiple Sections  
3) Upload Documents 

 
 

1) Respond to Vendor Questions  

 
AA)  Questions related to Annex A of Solicitation Document 
 
 
Question: For Spec item H-42 Misc Pump Inspections and Overhaul, could we have confirmation on the voltage 
for the electric motors on the ballast, general service, and main fire pumps? 

 
Answer: The pump motors are 480V, 3 phase, 60Hz 
 
Question: In regards to HD-29 CPP System Hydraulics Upgrade we are requesting an allowance for material/labor 
as there are no cable/piping drawings provided through Wartsila as of now. The shipyard as per Wartsila will be 
responsible for the below points which are not possible to bid. 
 

 
 
Answer: The Contractor must bid an allowance of $350,000.00 for the above mentioned points of work in this 
spec item. Actual amount to be adjusted up or down via PSPC 1379 action based on invoice and daily timesheets, 
along with the daily notes of CG TA and Wartsila FSR. 
 
Question: In regards to the H-13 Port & Stbd Windlass Replacement there is no way to determine what hydraulic 
and electrical strip out/installation is necessary. 
That being said we are looking for an allowance on material/labor on hydraulics and electrical for the Windlasses. 
 
Answer: The Contractor must bid an allowance of $75,000.00 for the strip out and reinstall of interference items 
for this spec item. This allowance must also be used for all electrical and hydraulic labor and materials related to the 
completion of this spec item. The actual amount to be adjusted up or down via PSPC 1379 action based on invoice 
and time sheets. 
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Question: In regards to H-40 HVAC System Modifications no supplier here locally is able to quote this work also 
Alscott who is called in the spec is still not able to provide us quotation on this work with very little time remaining. 
This being the case we are asking for an allowance for materials/labor for this work. 
 
Answer: The Contractor must bid an allowance of $500,000.00 for the removal/reinstall of interference items, all 
labor required for this spec and all materials required for the completion of this spec item. The actual amount to be 
adjusted up or down via PSPC 1379 action based on invoices and timesheets 
 
Question: In regards to the H-53 Fuel Monitoring System there is no way to determine the amount of piping or 
cabling involved with this specification (no drawings showing actual cable lengths or piping lengths). We are looking 
for an allowance for labor and material for strip out and installation. 
 
Answer: There should be no reason that bidders can’t compare drawings and the virtual walkthrough and come 
up with an estimate of cable lengths and work required.  We cannot provide an allowance for this spec item 
considering the yards were given an opportunity for an in person viewing and the virtual tour as well. 
 

 
2) Modify Annex A (Rev 1) Multiple Sections (changes highlighted in yellow) 

AA) At Section HD-29 CPP System Upgrades 
 
Add/Insert:  
 
3.8 The Contractor must bid an allowance of $350,000.00 for the below mentioned points of work in this spec item. 
Actual amount to be adjusted up or down via PSPC 1379 action based on invoice and daily timesheets, along with 
the daily notes of CG TA and Wartsila FSR. 

 
 
BB) At H-13 Port & Stbd Windlass Replacement: 
 
Add/Insert:  
 
1.7 The Contractor must bid an allowance of $75,000.00 for the strip out and reinstall of interference items for this 
spec item. This allowance must also be used for all electrical and hydraulic labor and materials related to the 
completion of this spec item. The actual amount to be adjusted up or down via PSPC 1379 action based on invoice 
and time sheets. 
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CC) At H-40 HVAC System Modifications: 
 

Add/Insert: 

1.2 The Contractor must bid an allowance of $500,000.00 for the removal/reinstall of interference items, all labor 
required for this spec and all materials required for the completion of this spec item. The actual amount to be 
adjusted up or down via PSPC 1379 action based on invoices and timesheets 

 
 

3) Upload Documents – Pricing Data Sheet Revision 5 (to incorporate allowances mentioned 
above)  
File name: Documents Amendment 6.zip 

 

 
End of Solicitation Amendment #6 
 

 


