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PART 1 - GENERAL INFORMATION 

1.1 Introduction 
 
The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 
 
Part 1 General Information: provides a general description of the requirement; 
 
Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 

solicitation; 
 
Part 3 Bid Preparation Instructions: provides Bidders with instructions on how to prepare their bid; 
 
Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted, 

the evaluation criteria that must be addressed in the bid, and the basis of selection; 
 
Part 5 Certifications and Additional Information: includes the certifications and additional information to 

be provided; 
 
Part 6 Security, Financial and Other Requirements: includes specific requirements that must be 

addressed by Bidders; and 
 
Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting 

contract. 
 
The Annexes include the Statement of Work, the Basis of Payment, the Federal Contractors Program for 
Employment Equity - Certification, the Insurance Requirements and other Annexes. 

1.2 Summary 
 
1. The Requirement is: 
 
a)  To carry out the docking, inspection, repair, and maintenance and alterations of the Canadian 

Coast Guard Research and Survey Vessel Limnos in accordance with Annex A – Statement of 
Work, and any associated technical information 

 
b) To carry out unscheduled work authorized by the Contracting Authority. 
 
2. This bid solicitation allows bidders to use the epost Connect service provided by Canada Post 

Corporation to transmit their bid electronically.  Bidders must refer to Part 2 entitled Bidder 
Instructions, and Part 3 entitled Bid Preparation Instructions, of the bid solicitation, for further 
information. 

 
3. The Federal Contractors Program (FCP) for employment equity applies to this procurement; refer 

to Part 5 – Certifications and Additional Information, Part 7 - Resulting Contract Clauses and the 
annex titled Federal Contractors Program for Employment Equity - Certification. 

 
4. As per the Integrity Provisions under section 01 of Standard Instructions 2003 bidders must 

provide a list of all owners and/or Directors and other associated information as required. Refer to 
section 4.21 of the Supply Manual for additional information on the Integrity Provisions.. 
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5. The requirement is exempt from the provisions of the World Trade Organization Agreement on 
Government Procurement (WTO-AGP), i.e. Shipbuilding and Repair is excluded from coverage at 
Annex 7, General Notes, 1. (a). However, it is subject to the Canada Free Trade Agreement 
(CFTA).  The sourcing strategy relating to this procurement will be limited to suppliers in Eastern 
Canada, in accordance with Shipbuilding, Refit, Repair and Modernization Policy (2010-08-16).   

 

1.3 Debriefings 
 
Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the 
request to the Contracting Authority within 15 working days from receipt of the results of the bid 
solicitation process. The debriefing may be in writing, by telephone or in person. 
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PART 2 - BIDDER INSTRUCTIONS 

2.1 Standard Instructions, Clauses and Conditions 
 
All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set 
out in the Standard Acquisition Clauses and Conditions 
(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-ma 
nual) Manual issued by Public Works and Government Services Canada. 
 
Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid 
solicitation and accept the clauses and conditions of the resulting contract. 
 
The 2003 (2022-03-29) Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation. 
 
The 4007 (2010-08-16) Canada to Own Intellectual Property Rights in Foreground Information will apply. 
 
 
2.1.1  Equivalent Products  
 

1. Products that are equivalent in form, fit, function and quality to the item(s) specified in 
the bid solicitation will be considered where the Bidder: 

 
a. designates the brand name, model and/or part number of the substitute product; 

 
b. states that the substitute product is fully interchangeable with the item specified; 

 
c. provides complete specifications and descriptive literature for each substitute 

product; 
 

d. provides compliance statements that include technical specifics showing the 
substitute product meets all mandatory performance criteria that are specified in the 
bid solicitation; and 

 
e. clearly identifies those areas in the specifications and descriptive literature that 

support the substitute product's compliance with any mandatory performance 
criteria. 

 
2. Products offered as equivalent in form, fit, function and quality will not be considered if:  

 
a. the bid fails to provide all the information requested to allow the Contracting 

Authority to fully evaluate the equivalency of each substitute product; or 
 
b. the substitute product fails to meet or exceed the mandatory performance criteria 

specified in the bid solicitation for that item. 
 

3. In conducting its evaluation of the bids, Canada may, but will have no obligation to, 
request bidders offering a substitute product to demonstrate, at the sole cost of bidders, 
that the substitute product is equivalent to the item specified in the bid solicitation. 

 
4. The bidder must include in its proposal all costs of fitting the equivalent equipment. This 

would include but not be limited to; Engineering, changes to mounts, changes to piping, 
Changes to controls and electrical requirements. 
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2.2 Submission of Bids 
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving 
Unit by the date, time and place indicated on the front page of the bid solicitation. 
 
PWGSC Bid Receiving Unit 
Only bids submitted using epost Connect service will be accepted. The Bidder must send an email 
requesting to open an epost Connect conversation to the following address: 

 
tpsgc.pareceptiondessoumissions-apbidReceiving.pwgsc@tpsgc-pwgsc.gc.ca 

Note: Bids will not be accepted if emailed directly to this email address. This email address is to be used 
to open an epost Connect conversation, as detailed in Standard Instructions 2003, or to send bids 
through an epost Connect message if the bidder is using its own licensing agreement for epost Connect. 
 
It is the Bidder’s responsibility to ensure the request for opening an epost Connect conversation is sent to 
the email address above at least six days before the solicitation closing date. 

 
Bids transmitted by facsimile or in hardcopy to PWGSC will not be accepted. 

2.3 Former Public Servant 

Contracts awarded to former public servants (FPS) in receipt of a pension or of a lump sum payment 
must bear the closest public scrutiny, and reflect fairness in the spending of public funds. In order to 
comply with Treasury Board policies and directives on contracts awarded to FPSs, bidders must 
provide the information required below before contract award. If the answer to the questions and, as 
applicable the information required have not been received by the time the evaluation of bids is 
completed, Canada will inform the Bidder of a time frame within which to provide the information. 
Failure to comply with Canada’s request and meet the requirement within the prescribed time frame 
will render the bid non-responsive. 

Definitions 

For the purposes of this clause, "former public servant" is any former member of a department as 
defined in the Financial Administration Act, R.S., 1985, c. F-11, a former member of the Canadian 
Armed Forces or a former member of the Royal Canadian Mounted Police. A former public servant 
may be: 

a. an individual; 

b. an individual who has incorporated; 

c. a partnership made of former public servants; or 

d. a sole proprietorship or entity where the affected individual has a controlling or major interest in 
the entity. 

"lump sum payment period" means the period measured in weeks of salary, for which payment has been 
made to facilitate the transition to retirement or to other employment as a result of the implementation 
of various programs to reduce the size of the Public Service. The lump sum payment period does not 
include the period of severance pay, which is measured in a like manner. 

"pension" means a pension or annual allowance paid under the Public Service Superannuation Act 
(PSSA), R.S., 1985, c. P-36, and any increases paid pursuant to the Supplementary Retirement 
Benefits Act, R.S., 1985, c. S-24 as it affects the PSSA. It does not include pensions payable pursuant 
to the Canadian Forces Superannuation Act, R.S., 1985, c. C-17, the Defence Services Pension 
Continuation Act, 1970, c. D-3, the Royal Canadian Mounted Police Pension Continuation Act , 1970, 
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c. R-10, and the Royal Canadian Mounted Police Superannuation Act, R.S., 1985, c. R-11, the 
Members of Parliament Retiring Allowances Act, R.S. 1985, c. M-5, and that portion of pension 
payable to the Canada Pension Plan Act, R.S., 1985, c. C-8. 

Former Public Servant in Receipt of a Pension 

As per the above definitions, is the Bidder a FPS in receipt of a pension? Yes ( ) No ( ) 

If so, the Bidder must provide the following information, for all FPSs in receipt of a pension, as 
applicable: 

a. name of former public servant; 

b. date of termination of employment or retirement from the Public Service. 

By providing this information, Bidders agree that the successful Bidder’s status, with respect to being 
a former public servant in receipt of a pension, will be reported on departmental websites as part of 
the published proactive disclosure reports in accordance with Contracting Policy Notice: 2019-01 and 
the Guidelines on the Proactive Disclosure of Contracts.  

Work Force Adjustment Directive 

Is the Bidder a FPS who received a lump sum payment pursuant to the terms of the Work Force 
Adjustment Directive? Yes ( ) No ( ) 

If so, the Bidder must provide the following information: 

a. name of former public servant; 

b. conditions of the lump sum payment incentive; 

c. date of termination of employment; 

d. amount of lump sum payment; 

e. rate of pay on which lump sum payment is based; 

f. period of lump sum payment including start date, end date and number of weeks; 

g. number and amount (professional fees) of other contracts subject to the restrictions of a work 
force adjustment program. 

2.4 Enquiries - Bid Solicitation 
 
All enquiries must be submitted in writing to the Contracting Authority no later than five (5) working days 
before the bid closing date. Enquiries received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by Bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must 
be clearly marked "proprietary" at each relevant item. Items identified as “proprietary” will be treated as 
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit 
the question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is 
eliminated and the enquiry can be answered to all Bidders. Enquiries not submitted in a form that can be 
distributed to all Bidders may not be answered by Canada. 
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2.5 Applicable Laws 
 
Any resulting contract must be interpreted and governed, and the relations between the parties 
determined, by the laws in force in Ontario. 
 
Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their 
choice without affecting the validity of their bid, by deleting the name of the Canadian province or territory 
specified and inserting the name of the Canadian province or territory of their choice. If no change is 
made, it acknowledges that the applicable laws specified are acceptable to the Bidders. 
 
Refer to Annex "J1" for Deliverables/Certifications. 
 

2.6 Bidders' Conference 

 
A bidder’s conference chaired by the Contracting Authority will be held on April 12, 2023 at 11am EST  
following the site visit (meeting room to be determined): 
 
Canadian Centre for Inland Waters (CCIW) 
867 Lakeshore Rd 
Burlington ON 
L7S 1A1 
 
The scope of the requirement outlined in the solicitation will be reviewed during the conference and 
questions will be answered. It is recommended that bidders who intend to submit a bid attend or 
send representation. 
 
The Bidder’s conference will be available through MS Teams as well. 
 

Bidders are requested to communicate with the CA before the conference to confirm attendance. 
Bidders should provide, in writing to the CA, the names of the person(s) who will be attending and a 
list of issues they wish to table no later than three (3) business days before the scheduled 
Conference. 

 
Any clarifications or changes to the solicitation resulting from the Bidder’s Conference will be 
included as an amendment to the solicitation.  
 
Bidders who do not attend will not be precluded from submitting a bid. 
 

2.6.1  COVID-19 Protocols 
 
Contractors must comply with site-specific workplace health and safety measures that have been put in 
place by the federal departments and agencies. This would include the passive screening and any other 
specifics (COVID or otherwise) that are in place at the time of the contract. 

2.7 Optional Site Visit  
It is recommended that the Bidder or a representative of the Bidder visit the work site. Additional 
technical information will be made available at that time. Arrangements have been made for the site 
visit to be held on April 12, 2023 from 8:30am to 10:30am EST at:  
 
Canadian Centre for Inland Waters (CCIW) 
867 Lakeshore Rd 
Burlington ON 
L7S 1A1 
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Bidders are requested to communicate with the Contracting Authority no later than three (3) 
business days prior to the site visit date to confirm attendance and provide the name(s) of the 
person(s) who will attend. Bidders may be requested to sign an attendance sheet. Bidders who do 
not attend or do not send a representative will not be given an alternative appointment but they 
will not be precluded from submitting a bid. Any clarifications or changes to the bid solicitation 
resulting from the site visit will be included as an amendment to the bid solicitation. 
 
2.7.1  COVID-19 Protocols 
Contractors must comply with site-specific workplace health and safety measures that have been put in 
place by the federal departments and agencies. This would include the passive screening and any other 
specifics (COVID or otherwise) that are in place at the time of the contract. 

2.8  Bid Challenge and Recourse Mechanisms 
 
(a) Several mechanisms are available to potential suppliers to challenge aspects of the procurement 

process up to and including contract award.  
 
(b) Canada encourages suppliers to first bring their concerns to the attention of the Contracting Authority.  

Canada’s Buy and Sell website, under the heading “Bid Challenge and Recourse Mechanisms” 
contains information on potential complaint bodies such as: 

 
 Office of the Procurement Ombudsman (OPO) 
 Canadian International Trade Tribunal (CITT) 

 
(c) Suppliers should note that there are strict deadlines for filing complaints, and the time periods vary 

depending on the complaint body in question. Suppliers should therefore act quickly when they want to 
challenge any aspect of the procurement process.  

2.9 Work Period -  Marine  

 
Work must commence and be completed as follows: 
 

- June 10, 2023-July 20, 2023 

 
By submitting a bid, the Bidder certifies that they have sufficient materiel and human resources allocated 
or available and that the above work period is adequate to both complete the known work and absorb a 
reasonable amount of unscheduled work. 
 
2.9.1 Additional Instructions to Work Period 
 
The vessel will be unmanned during the work period and will be considered to be out of commission.  The 
vessel, during that period, will be in the care and custody of the Contractor and under its control.  
 
From the time that the crew has returned to the vessel to the end of the working period, the vessel will be 
manned, and will be considered in commission. The vessel during this period will be in the care and 
custody of the Canada and under its control. 
 
Annex “I”  Appendix 1 - Acceptance Certificate - Custody of Canadian Government Ships by 
Contractors 
 
Annex “I”  Appendix 2 - Acceptance Certificate - Custody of Canadian Government Ships by Canada 
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PART 3 - BID PREPARATION INSTRUCTIONS 
 

3.1  Bid Preparation Instructions 
 
Canada requests that Bidders provide their bid in separate sections as follows: 
 
         Section I -  Technical Bid  
             Section II - Financial Bid  
             Section III - Certifications  
 
Prices must appear in the financial bid only.  No prices must be indicated in any other section of the bid. 
 
Section I: Technical Bid 
 
The Bidder must  provide all of the deliverables as referenced in Annex "J1" Deliverables and 
Certifications. 
  
Section II: Financial Bid 
  
Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet in Annex 
“H”, and the detailed Pricing Data Sheet, Appendix 1 to Annex “H.  The total amount of Applicable Taxes  
must be shown separately.    
 
Section III: Certifications 
 
Bidders must submit the certifications required under Part 5 and Section 2.3 Former Public Servant 
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION 

4.1 Evaluation Procedures 
(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation 

including the technical, management and financial evaluation criteria. 
 
 (b) An evaluation team composed of representatives of Canada will evaluate the bids. 
 
Section I - Technical Bid / Certifications 
 
Notwithstanding deliverable requirements specified within the bid solicitation and its associated Technical 
Specification Annex “A”, mandatory deliverables that must be submitted with the Bidder's bid to be 
deemed responsive are summarized in Annex "J1".  
 
Section II - Financial Bid 
 
In order to be compliant, the Bidder's bid must, to the satisfaction of Canada, meet all requirements and 
provide all information required under Part 3, Section II - Financial Bid. 
 
Canada reserves the right to request information to support any bid requirement.  The Bidder is instructed 
to address each requirement in sufficient depth to permit a complete analysis and assessment by the 
Evaluation Team. The Bid will be deemed responsive if it is found to meet all the mandatory 
requirements. 
 
4.1.2 Financial Evaluation 
The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, FOB destination, 
Canadian customs duties and excise taxes included. 
 
4.1.3 Unscheduled Work and Evaluation Price  
 
In any vessel refit, repair or docking contract, unscheduled work will arise after the vessel and its 
equipment is opened up and surveyed.  
 
An anticipated cost for the unscheduled work will be included in the evaluation price. The Evaluation Price 
will be calculated by including an estimated amount of additional person-hours multiplied by a firm hourly 
charge-out labour rate for unscheduled work and will be added to the firm price for the known work. 
 
The Evaluation Price will be used for evaluating the bid. There is no minimum or maximum amount of 
unscheduled work, nor is there a guarantee of such unscheduled work. 
 
Bidders are required to enter their own firm charge out rate for unscheduled work in Annex H, 
Sheet H1 Price for Evaluation. However, Canada will deem bids non-compliant where bidders have 
entered a firm hourly charge out rate lower than $50/hr.  
 

4.2 Basis of Selection  

 
A bid must comply with the requirements of the bid solicitation and meet all of the deliverables as 
referenced in Annex "J1" Deliverables and Certifications to be declared responsive.  The responsive bid 
with the lowest evaluated price will be recommended for award of a contract. 
Bidders should note that all contract awards are subject to Canada's internal approvals process, which 
includes a requirement to approve funding in the amount of any proposed Contract.  Notwithstanding that 
a Bidder may have been recommended for award of Contract, issuance of any Contract will be contingent 
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upon internal approval in accordance with Canada's policies.  If such approval is not given, no Contract 
will be awarded. 
 
Issuance of any Contract will be contingent upon internal approval in accordance with Canada’s policies. 
If such approval is not given, no Contracts will be awarded. 
 

4.3. Deliverables after Contract Award 
 
Refer to Annex "J2" 
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PART 5 – CERTIFICATIONS AND ADDITIONAL INFORMATION 

Bidders must provide the required certifications and additional information to be awarded a contract.  
 
The certifications provided by Bidders to Canada are subject to verification by Canada at all times. Unless 
specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in default if any 
certification made by the Bidder is found to be untrue, whether made knowingly or unknowingly, during 
the bid evaluation period or during the contract period. 
 
The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications. Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority will render the bid non-responsive or constitute a default under the Contract. 

5.1 Certifications Required with the Bid 
 
Bidders must submit the following duly completed certifications as part of their bid. 
 
 
5.1.1 Integrity Provisions - Declaration of Convicted Offences  
 
In accordance with the Integrity Provisions of the Standard Instructions, all bidders must provide with their 
bid, if applicable, the Integrity declaration form available on the Forms for the Integrity Regime website 
(http://www.tpsgc-pwgsc.gc.ca/ci-if/declaration-eng.html), to be given further consideration in the 
procurement process. 
 

5.2 Certifications Precedent to Contract Award and Additional Information 
 
The certifications and additional information listed below should be submitted with the bid but may be 
submitted afterwards. If any of these required certifications or additional information is not completed and 
submitted as requested, the Contracting Authority will inform the Bidder of a time frame within which to 
provide the information. Failure to provide the certifications or the additional information listed below 
within the time frame specified will render the bid non-responsive. 
 
5.2.1 Integrity Provisions – Required Documentation 
 
In accordance with the section titled Information to be provided when bidding, contracting or entering into 
a real property agreement of the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politique-policy-eng.html), the Bidder must provide the required documentation, as applicable, to be 
given further consideration in the procurement process. 
 
 
5.2.2 Federal Contractors Program for Employment Equity - Bid Certification 
 
By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a 
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP 
Limited Eligibility to Bid" list available at the bottom of the page of the Employment and Social 
Development Canada (ESDC) - Labour's website.  

 
Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if 
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid list at the time of contract 
award. 
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Canada will also have the right to terminate the Contract for default if a Contractor, or any member of the 
Contractor if the Contractor is a Joint Venture, appears on the “FCP Limited Eligibility to Bid" list during 
the period of the Contract. 

 
The Bidder must provide the Contracting Authority with a completed annex titled Federal Contractors 
Program for Employment Equity - Certification, before contract award. If the Bidder is a Joint Venture, the 
Bidder must provide the Contracting Authority with a completed annex Federal Contractors Program for 
Employment Equity - Certification, for each member of the Joint Venture. 
 
Refer to Annex "C", To Part 5 – Bid Solicitation 
 

 
5.2.3 Status and Availability of Resources 
 
The Bidder certifies that, should it be awarded a Contract as a result of the bid solicitation, every 
individual proposed in its bid will be available to perform the Work as required by Canada's 
representatives and at the time specified in the bid solicitation or agreed to with Canada's 
representatives. If for reasons beyond its control, the Bidder is unable to provide the services of an 
individual named in its bid, the Bidder may propose a substitute with similar qualifications and experience. 
The Bidder must advise the Contracting Authority of the reason for the substitution and provide the name, 
qualifications and experience of the proposed replacement. For the purposes of this clause, only the 
following reasons will be considered as beyond the control of the Bidder: death, sickness, maternity and 
parental leave, retirement, resignation, dismissal for cause or termination of an agreement for default. 

 
If the Bidder has proposed any individual who is not an employee of the Bidder, the Bidder certifies that 
it has the permission from that individual to propose his/her services in relation to the Work to be 
performed and to submit his/her résumé to Canada. The Bidder must, upon request from the Contracting 
Authority, provide a written confirmation, signed by the individual, of the permission given to the Bidder 
and of his/her availability. Failure to comply with the request may result in the bid being declared non- 
responsive. 
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PART 6 - FINANCIAL AND OTHER REQUIREMENTS 

6.1 Financial Capability 
 

SACC Manual Clause A9033T (2012-07-16) Financial Capability 

6.2 Contract Financial Security 

 
6.2.1  In the bid, the Bidder must indicate the following in Annex H "Financial Bid Presentation Sheet": 
 
a) the type of Contract Financial Security the Bidder intends to provide if awarded the Contract; and  
 
b) the cost to the Bidder of the Contract Financial Security. 
 
6.2.2  If this bid is accepted, the Bidder shall be required to provide the Contract Financial Security in 
accordance with 7.13 within (5) five working days after the date of contract award.  
 
6.2.3  If, for any reason, Canada does not receive, within the specified period, the required Contract 
Financial Security , Canada may accept another offer, seek new bids, negotiate a contract or not accept 
any bids, as Canada may deem advisable. 
 
Refer to Annex "J2" for  Deliverables after Contract Award 
 

6.3  Vessel Transfer Costs 
  
Vessel Transfer Costs will apply to the evaluation price of this solicitation.  
 
1.  The evaluation price must include the cost for transferring the vessel from its home port to the 
shipyard/ship repair facility where the Work will be performed and the cost of transferring the vessel to its 
home port following completion of the Work, in accordance with the following: 
 
(a)    The Bidder must provide the location of the shipyard/ship repair facility where it proposes to perform 
the Work together with the applicable vessel transfer cost from the list provided under paragraph 2 of this 
clause shall be entered into Table H1 (D): 
              
(b)    If the list in paragraph 2 of this clause does not provide the shipyard/ship repair location where the 
Bidder intends to perform the Work, then the Bidder must advise the Contracting Authority, in writing, at 
least 10 calendar days before the bid closing date, of its proposed location for performing the Work. The 
Contracting Authority will confirm to the Bidder, in writing, at least 5 calendar days before the bid closing 
date, the location of the shipyard/ship repair and the applicable vessel transfer cost. 
 
A bid that specifies a location for executing the Work which is not on the list of paragraph 2 of this clause, 
and for which a notification in writing has not been received by the Contracting Authority as required 
above, will be considered non-responsive. 
 
2.      List of shipyard/ship repair facilities and applicable vessel transfer costs  
 
      Vessel:   CCGS Limnos               
     Home port:   Burlington, ON 
 
Transfer costs in the case of vessels transferred using a government delivery crew include the fuel cost at 
the vessel's most economical speed of transit and for unmanned refits only, crew transportation costs for 
the delivery crew based on the location of the vessel's home port and the shipyard/ship repair facility.  
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Crew transportation costs do not include any members of the delivery crew who remain at the 
shipyard/ship repair facility in order to discharge project responsibilities related to the vessel being 
transferred. 
 
Transfer costs in the case of vessels transferred unmanned by either commercial towing, railway, 
highway or other suitable means of transportation must be:  
 
(i)    included as part of the Bidder's financial bid in the case where the Bidder is responsible for the 
transfer; or 
 
(ii)   identified as the applicable vessel transfer cost, as given in the list below, in the case when Canada 
is responsible for the transfer. 
 
Shipyard/Ship Repair Facility - Applicable Vessel Transfer Costs 

Unmanned only:  
Home Port: Burlington, ON  

 
 

Company 
 

City/Province 
Unmanned Transfer 

Cost  
Davie Industries Inc. Quebec City, QC $25,305 

$101,953 Heddle Marine St.Catharines, ON $14,751 

Heddle Marine Hamilton, ON $495 
 Oceans Industries Inc. Saint-Bernard-Sur-Mer, QC $24,998 
 Verreault Navigation Inc. Les Mechins, QC $32,566 
 Groupe Ocean Quebec City, QC $16,066 

Hike Metal Wheatley, ON $10,940 
 CME St.Catharines, ON $14,751 

All Prices in CAD 
Proposed Dry Docking Location:   . 

 
For details refer to Annex J Deliverables / Certifications, J1 - Mandatory Tender Deliverables Check List. 

 

6.4  Docking Facility     
 
Before contract award, the successful Bidder may be required to demonstrate to the satisfaction of 
Canada that the certified capacity of the docking facility, including any means or conveyance to remove 
the vessel from the water, is adequate for the anticipated loading in accordance with the related dry 
docking plans and other documents detailed in the Contract.  The successful Bidder will be notified in 
writing and will be allowed a reasonable period of time to provide detailed keel block load distribution 
sketches and blocking stability considerations, along with the supporting calculations to show the 
adequacy of the proposed docking arrangement. 
 
At the time of bid closing the Bidder must provide current and valid certification of the capacity and 
condition of the docking facility to be used for the Work.  The certification must be provided by a 
recognized consultant or classification society and must have been issued within the past two years. 
 
Although a dry docking facility may have a total capacity greater than the vessel to be docked, the weight 
distribution of the vessel may cause individual block loading to be exceeded.  Also, while the physical  
dimensions of a dry docking facility may indicate acceptability for docking of a specific vessel, other 
limitations such as spacing of rails on a marine railway, concrete piers of abutments adjoining the dry 
dock may, preclude the facility from being considered as a possible dry docking site and render the bid 
non-responsive. 
 
Refer to Annex "J1" for Deliverables/Certifications 
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6.5  Workers' Compensation - Letter of Good Standing  
 
The Bidder must have an account in good standing with the applicable provincial or territorial Workers' 
Compensation Board. 
 
The bidder must provide with the bid, a certificate or letter from the applicable Worker's Compensation 
Board confirming the Bidder's good standing account. Failure to comply with the request may result in the 
bid being declared non-responsive.   
 
Refer to Annex "J1" for Deliverables/Certifications. 
 

6.6  Valid Labour Agreement   
 
If the Bidder has a labour agreement, or other suitable instrument, in place with all its unionized labour, it 
must be valid for the proposed period of any resulting contract.  Documentary evidence of the agreement 
or suitable instrument must be provided on or before bid closing date. If this information is not provided 
with the bid it will render the bid non-responsive. 
 
Refer to Annex "J1" for Deliverables/Certifications 
 

6.7  Preliminary Work Schedule 
 
At the time of bid closing the Bidder must submit to Canada one (1) electronic copy of its preliminary 
production work schedule.  This schedule is to show the commencement and completion dates for the 
Work in the available work period, including realistic target dates for significant events.  The schedule will 
be reviewed with the successful Bidder at the Kickoff Meeting. 
 
The preliminary work schedule(s) submitted must be produced with a commercially available project 
management software, either MS Project or equivalent approved by the TA, that is able to track tasks, 
predecessors, critical path, milestone markers, and labour loading.  The schedule must show the 
anticipated work break down to the system and component level.  
 
The Contractor's Work schedule must include (as a minimum)  target dates for each of the following 
significant events: 
 

a. Commencement of Work as defined at Article 7.3.1  
b. Period to be in Dry-Dock 
c. All priced work items listed in Annex H Appendix 1          
d. Completion of Work as defined at Article 7.3.1  
e.  Period of Care & Custody 
f. Dock and Sea Trials Period  
g. Resumption of custody by Canada 

 
After Contract award, the master schedule used during the refit must fully comply with Annex A.  
 
Refer to Annex "J1", Deliverables/Certifications. 
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6.8  Safety Measures for Fueling and Disembarking Fuel 
 
Fueling and disembarking fuel from Canadian government vessels must be conducted under the 
supervision of a responsible supervisor trained and experienced in these operations. 
 
At bid closing date, the Bidder must provide details of its safety measures  for fueling and disembarking 
fuel together with the name and qualifications of the person in charge of this activity.   
  
In addition, the Bidder must demonstrate in their bid that they can provide a dedicated on-site, clean 
storage capacity for marine distillate diesel fuels of up to 15,000 litres for the duration of the contract. The 
storage must not allow fuels from other sources to be mixed with the fuel removed from the vessel. 
 
If this information is not provided with the bid it will render the bid non-responsive. 
 
Refer to Annex "J1", Deliverables/Certifications. 

6.9  ISO 9001:2015 - Quality Management Systems 
 
The Bidder must have in place a Quality Management System registered to ISO 9001:2015 (or latest 
version) or a Quality Management System modeled on ISO 9001:2015 (or latest version).  
 
Documentation and procedures of bidders not registered to the ISO standards may be subject to a Quality 
System Evaluation (QSE) by the Technical Authority or designate before award of a contract.  
 
Contractors prior to contract award will be required to provide a copy of their QA manual as well as copies 
of QA reports from previous projects completed.  
 
Refer to Annex "J1" for Deliverables/Certifications. 
 

6.10  Health and Safety 
 
The Bidder must submit with its bid objective evidence that it has a documented Health and Safety 
system fully compliant with all current Federal, Provincial and Municipal regulations.  If this information is 
not provided with the bid it will render the bid non-responsive. 
 
Refer to Annex "J1" for Deliverable Requirements. 
 

6.11    Fire Protection, Fire Fighting and Training Procedures 
 
The Bidder must submit with its bid objective evidence that it has documented fire protection, fire fighting 
and training procedures compliant with current regulations and their insurance requirements.  The fire 
protection, fire fighting and training procedures will, once accepted by Canada, form part of the Contract.  
Please refer to clause 7.25. If this information is not provided with the bid it will render the bid non-
responsive. 
 
Refer to Annex "J1" for Deliverable Requirements. 
 

6.12 Hazardous Waste  
 
1.     The Bidder acknowledges that sufficient information has been provided by Canada with respect to 
the location and estimated amount of hazardous materials such as asbestos, lead PCBs, silica or other 
hazardous materials or toxic substances. 
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2.     The price includes all costs associated with the removal, handling, storage, disposal and/or working 
in the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and other hazardous materials 
or toxic substances on board the vessel, including those costs resulting from the need to comply with 
applicable laws and regulations in relation to the removal, handling, disposal or storage of hazardous 
materials or toxic substances. 
 
3.     The completion date for the Work takes into account the fact that the removal, handling, storage, 
disposal and/or working in the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and 
other hazardous materials or toxic substances may be affected by the need to comply with applicable 
federal, provincial and municipal laws or regulations and that this will not be considered to be an 
excusable delay. 
 

6.13 Insurance Requirements 
 
The Bidder must provide with its bid a letter from an insurance broker or an insurance company licensed 
to operate in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can 
be insured in accordance with the Insurance Requirements specified in Annex "D". If this information is 
not provided with the bid it will render the bid non-responsive. 
 
Refer to Annex "J1", Deliverables/Certifications. 
 

6.14 Welding Certification 
 
1.   Welding must be performed by a welder certified by the Canadian Welding Bureau and in accordance 
with the requirements of the following Canadian Standards Association (CSA) standards: 
 

(a) CSA Standards W47.1:19-Annex M, Division 1 or 2  “Certification of Companies for Fusion 
Welding of Steel” and Qualification of welding personnel and welding procedures for marine 
applications. 

 
The bidder shall  submit proof of certification with the bid.  The certification shall remain valid for the 
duration of the contract. If this information is not provided with the bid it will render the bid non-
responsive. 
 
Refer to Annex " J1" for Deliverables/Certifications. 
 

6.15  Project Management Services 
 
The Bidder is required to provide a Project Management Team experienced and capable of successfully 
managing the ship refit contract as defined herein.  Project management personnel, services and 
deliverables must comply with the requirements detailed in the contract. 
 
1. Intent 
(a) Job titles used in this annex are for clarity within this document only.  The Contractor is free to choose 
job titles that suit its organization. 
 
(b) The Contractor, through its Project Management Team, is responsible to discharge the duties and 
supply the deliverables required in the Contract and the Specifications. 
 
(c) Project Management encompasses the direction and control of such functions as engineering, 
planning, purchasing, manufacturing, assembly, overhauls, installations and test and trials. 
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2. Project Manager 
(a) The Contractor must supply an experienced Project Manager (PM). 
 
(b) The PM must have experience in managing a project of this nature. 
 
3. Project Management Team 
Other than the Project Manager, the Contractor must assign and vary other job descriptions to suit its 
organization; provided however that the collective resume of its Project Management must provide for the 
effective control of the project elements including but not limited to: 
 
i. Project Management 
ii. Quality Assurance  
iii. Planning and Scheduling 
 
4. Tender Deliverable 
Names, brief resumes, and list of duties for each of the team members that ensures that each of the 
project elements listed in Article 3. above have been addressed. 
 
5. Reports 
The following Management Reports and Documentation are to be prepared and maintained by the 
Contractor and submitted to Canada in accordance with the Contract or upon request by the Contracting 
Authority. 
 
i. Production Work Schedule  
ii Inspection Summary Report 
Iii.  Growth Work Summary  
iv. Risk Register 
 
Refer to Annex "J1" for Deliverables/Certifications. 
 

6.16 List of Proposed Subcontractors 
 
If the bid includes the use of subcontractors, the Bidder shall provide a list of all subcontractors including 
a description of the things to be purchased, a description of the work to be performed by specification 
section and the location of the performance of that work.   The list should not include the purchase of off-
the-shelf items, software and such standard articles and materials as are ordinarily produced by 
manufacturers in the normal course of business, or the provision of such incidental services as might 
ordinarily be subcontracted in performing the Work, i.e. subcontract work valued at less than $ 5,000.00 
aggregate for the project. 
 
Refer to Annex "J1" for Deliverables/Certifications. 
 

6.17  Quality Control Plan 
 
At the time of bid closing the Bidder must submit to Canada an example of its Quality Control Plan (QCP) 
as applied on previous projects of the same nature. 
 
Refer to Annex "J1" for Deliverables/Certifications. 
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6.18  Inspection and Test Plan 
 
At the time of bid closing the Bidder must submit to Canada an example of an Inspection and Test Plan 
(ITP) complete with requirement and inspection reports as developed on previous projects of the same 
nature. 
 
Refer to Annex "J1" for Deliverables/Certifications. 
 

6.19  Environmental Protection 
 
At the time of bid closing the Bidder must submit details of its environmental emergency response plans, 
waste management procedures and/or formal environmental training undertaken by its employees. 
 
Refer to Annex "J1" for Deliverables/Certifications. 
 

6.20  Security  
 
At the time of bid closing the Bidder must submit details of its Security plans that illustrate the Bidder meets 
at a minimum the requirements listed in the Statement of Work (S.1.11). 
 
 
Refer to Annex "J1" for Deliverables/Certifications. 
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PART 7 - RESULTING CONTRACT CLAUSES  
 
The following clauses and conditions apply to and form part of any contract resulting from the bid 
solicitation. 
 

7.1  Requirement 
 
The Contractor must: 
 
a)  To carry out the docking, inspection, repair, and maintenance and alterations of the Canadian 

Coast Guard Research and Survey Vessel Limnos in accordance with Annex A – Statement of 
Work, and any associated technical information. 

 
b)   carry out any unscheduled work authorized by the Contracting Authority. 

7.2 Standard Clauses and Conditions 
All clauses and conditions identified in the Contract by number, date and title are set out in the Standard 
Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual) issued by Public Works and Government Services Canada. 
 
7.2.1 General Conditions 
 SACC 2030 (2016-04-04), General Conditions - Higher Complexity - Goods, apply to and form part 
 of the Contract.   
 
 2030 (2016-04-04) General Conditions Higher Complexity - Goods are hereby amended as 
 follows: 
 
 Section 22  Warranty 
 
1. The Contractor, if requested by Canada, must replace or repair at its own expense any finished 

work, excluding Government Issue incorporated in the Work, which becomes defective or which 
fails to conform to contract requirements as a result of faulty or inefficient manufacture, material 
or workmanship. 

 
  
2. Despite acceptance of the finished work, and without restricting any other term of the Contract or 

any condition, warranty or provision imposed by law, the Contractor warrants that the following will 
be free from all defects and will conform with the requirements of the Contract:  

 
        (a) The painting of the underwater portion of the hull for a period of 365 days commencing from 

the date of undocking, except that the Contractor will only be liable to repair and/or replace to a 
value to be determined as follows: 

 
         Original cost to Canada of the underwater painting work, divided by 365 days and multiplied by 

the number of days remaining in the warranty period.  The resultant sum would represent the 
"Dollar Credit" due to Canada from the Contractor. 

 
         (b)    All other painting work for a period of 365 days commencing from the date of acceptance of 

the Work; 
 
         (c)    All other items of work for a period of ninety (90) days commencing from the date of 

acceptance of the  Work, except that: 
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 (i) the warranty on the work related to any system or equipment not immediately placed in 
continuous use or service will be for a period of ninety (90) days from the date of acceptance of 
the vessel; 

 
             (ii) for all outstanding defects, deviations, and work items listed on the Acceptance Document at 

Delivery, the warranty will be ninety (90) days from the subsequent date of acceptance for each 
item.  

 
3.      The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on 

the materials supplied or held by the Contractor which exceed the periods indicated above. 
 
4.     Refer to Annex “E” and its Appendix “1” for Warranty Defect Claim Procedures and forms.    
 
7.2.2 Supplemental General Conditions 
 

SACC 1031-2 (2012-07-16), Contract Cost Principles, apply and form part of the Contract. 
 
        SACC 1029 (2018-12-06) Ship Repairs, apply and form part of the Contract.   
 

4006 (2010-08-16) Contractor to Own Intellectual Property Rights in Foreground Information 

7.3 Security Requirements 
 
7.3.1 There is no personal security requirements for employees or sub-contractors of the Bidder that is    

applicable to the Contract.  
 
            Please see section 6.20 for security requirements for Bidder’s Location. 

7.4 Term of Contract 
 
7.4.1 Work Period - Marine 
 
1.    The planned work period is as follows: 
 

Commence:      June 10th, 2023 
Complete:           July 20th, 2023 

 
2.    The Contractor agrees that the above time (the "Work Period") provides an adequate period to 

perform the subject work and absorb a reasonable amount of unscheduled work.   The Contractor 
certifies that they have sufficient material and human resources allocated or available to complete 
the subject work and a reasonable amount of unscheduled work within the Work Period.  

 
 Canada has the right to delay the arrival of the Vessel at the Contractor's facility subject to the 

following conditions: 
 
a) Canada gives 30 calendar days advance notice of a 15 day maximum delay. 
 
 The Contractor may claim no additional cost when arrival of the vessel at the Contractor's facility 

is delayed up to a maximum of 15 calendar days beyond the commencement date, above.  The 
Completion Date shall be extended by a period equal to the length of the delay. 
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b)  Canada does not provide 30 calendar days advance notice of a delay.  
 
 The Completion Date shall be reasonably adjusted to reflect the impact of the delay on the arrival 

of the Vessel and Canada shall pay only the Daily Services Fee referred to in the Basis of 
Payment for the period of the delay.  

 
7.4.2 Additional Instructions to Work Period 
 
From refit start date of June 10th, 2023 to July 20th, 2023 the vessel will be unmanned during the work 
period and will be considered to be out of commission.  The vessel during that period will be in the care 
and custody of the Contractor and under its control. 
 
7.4.3  Time is of the Essence 
 
Refer to SACC 2030  (2022-05-12), sub-section 10, Time is of the Essence. 
 

7.5 Authorities 
 
7.5.1 Contracting Authority 
 
The Contracting Authority for the Contract is: 
 
     Hugh Slater 
 Department of Public Services and Procurement Canada (PSPC) 
 Marine Services & Small Vessel Sector - Refit, Logistics and Small Vessel Construction Directorate  
 Place du Portage, Phase III 
 11 Laurier Street, 
 Gatineau, Quebec, K1A 0S5 
 Tel: (343) 553-9156  
 E-Mail : hugh.slater@tpsgc-pwgsc.gc.ca  
 
The Contracting Authority is responsible for the management of the Contract and any changes to the 
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform 
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions 
from anybody other than the Contracting Authority. 
 
 
7.5.2 Technical Authority 
 
The Technical Authority for the Contract is: 
  
 Name will be determined at Contract Award 
 
 Name:   _________________________ 
 Telephone:  _________________________ 
       Cell:       _________________________ 
       E-mail:       _________________________ 
 
The Technical Authority, is the representative of the department or agency for whom the Work is being 
carried out under the Contract and is responsible for all matters concerning the technical content of the 
Work under the Contract.  Technical matters may be discussed with the Technical Authority, however the 
Technical Authority has no authority to authorize changes to the scope of the Work.  Changes to the 
scope of the Work can only be made through a contract amendment issued by the Contracting Authority. 
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7.5.3 Inspection Authority 
 
  The Inspection Authority for the Contract is the Canadian Coast Guard. 
 
  Name will be determined at Contract Award 
 
  Name:   _________________________ 
  Telephone:  _________________________ 
         Cell:  _________________________ 
         E-mail:  _________________________ 
 
 The Inspection Authority is the representative of the department or agency for whom the Work is 

being carried out under the Contract and is responsible for the inspection of the Work and 
acceptance of the finished work. The Inspection Authority may be represented on-site by a 
designated inspector and any other Government of Canada Inspector who may from time to time 
be assigned in support of the designated inspector. 

 
7.5.4 Contractor's Representative 
 

Name will be determined at Contract Award  
 

  Name:   _________________________ 
  Telephone:  _________________________ 
             Cell:  _________________________ 
             E-mail:  _________________________ 
 

7.6 Payment 
 
7.6.1 Basis of Payment – Firm Price 
 
In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the 
Contractor will be paid a firm price indicated in the Basis of Payment Annex " B" for the Known Work.   
Applicable Taxes are extra, if applicable.  Payment for unscheduled work shall be in accordance with 
Annex "B". 
 
No increase in the total liability of Canada or in the price of the Work resulting from any design changes, 
modifications or interpretations of the Specifications, will be authorized or paid to the Contractor unless 
such design changes, modifications or interpretations have been authorized in writing, by the Contracting 
Authority prior to their incorporation in the Work. 
 
7.6.2 Terms of Payment - Progress Payment 
 
1. Canada will make progress payments in accordance with the payment provisions of the Contract, 

no more than once a month, for cost incurred in the performance of the Work, up to 90 percent of 
the amount claimed and approved by Canada if: 

 
(a) an accurate and complete claim for payment using form PWGSC-TPSGC 1111 http://www.tpsgc-

pwgsc.gc.ca/app-acq/forms/documents/1111.pdf, Claim for Progress Payment, and any other 
document required by the Contract have been submitted in  accordance with the invoicing 
instructions provided in the Contract; 

 
(b)       the amount claimed is in accordance with the basis of payment; 
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(c) the total amount for all progress payments paid by Canada does not exceed 90 percent of the 
total amount to be paid under the Contract; 

 
(d) all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the respective 

authorized representatives. 
 
2.  The balance of the amount payable will be paid in accordance with the payment provisions of the 

Contract upon completion and delivery of all work required under the Contract if the Work has 
been accepted by Canada and a final claim for the payment is submitted. 

 
3.      Progress payments are interim payments only.  Canada may conduct a government audit and 

interim time and cost verifications and reserves the rights to make adjustments to the Contract 
from time to time during the performance of the Work.  Any overpayment resulting from progress 
payments or otherwise must be refunded promptly to Canada. 

 
7.6.3 Liens - Section 427 of the Bank Act  
 SACC H4500C (2010-01-11) Liens - Section 427 of the Bank Act 
 
7.6.4 Limitation of Price 
 SACC C6000C (2017-08-17) Limitation of Price 
 
7.6.5 Time Verification 
     SACC C0711C (2008-05-12) Time Verification 
 

7.7 Invoicing Instructions 
The Contractor must submit invoices in accordance with the section entitled "Invoice Submission" 
of the general conditions. Invoices cannot be submitted until all work identified in the invoice is 
completed. 
 

 
7.7.1 Invoices must be distributed as follows: 
 
Invoices are to be made out to: 

 
Carrie.Wills@dfo-mpo.gc.ca 
Attention of: Carrie Wills 

 
With; 

 
The original invoice to be forwarded for verification to: 

 
Public Works and Government Services Canada 
Marine Systems Directorate 
Ship Refit Division 
Contract Authority 
Attention:  Hugh Slater 
Email: hugh.slater@tpsgc-pwgsc.gc.ca 

 
 
    AND 
 
         The Technical Authority that will be confirmed on Contract Award 
2.  Canada will only make payment upon receipt of a satisfactory invoice duly supported by specified 

release documents and any other documents called for under the Contract. 
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3.  The Contractor shall not submit an invoice prior to the completion and acceptance of the Work or 

shipment of the items to which it relates 
 
7.7.2 Invoicing Instructions - Progress Claim 
 
1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111 

http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/documents/1111.pdf, Claim for Progress Payment. 
 

Each claim must show: 
 

(a) all information required on form PWGSC-TPSGC 1111; 
(b) all applicable information detailed under the section entitled "Invoice Submission" of the 
general conditions; 

 
2. Applicable Taxes must be calculated on the total amount of the claim before the holdback is 

applied.  At the time the holdback is claimed, there will be no Applicable Taxes payable as it was 
claimed and payable under the previous claims for progress payments. 

 
3.  The Contractor must prepare and certify one original and two (2) copies of the claim on form 

PWGSC-TPSGC 1111, and forward it to the Contracting Authority identified under the section 
entitled "Authorities" of the Contract for appropriate certification after inspection and acceptance 
of the Work takes place. 

 
        The Contracting Authority will then forward the original and two (2) copies of the claim to the 

Contracting Authority for certification and onward submission to the Payment Office for the 
remaining certification and payment action. 

 
4. The Contractor must not submit claims until all work identified in the claim is completed. 

 
7.7.3 Electronic Payment of Invoices – Contract  
 
The Contractor accepts to be paid using Direct Deposit (Domestic and International) as the payment 
instrument. 
 
7.7.4 Warranty Holdback 
 
A warranty holdback of 5% of the total contract price as last amended (Applicable Taxes excluded) will be 
applied to the final claim for payment.  This holdback will be payable by Canada upon the expiry of the 90 
day warranty period(s) applicable to the Work. Applicable Taxes, as appropriate, is to be calculated and 
paid on the total amount of the claim before the 5% holdback is applied.  At the time that the holdback is 
released, there will be no Applicable Taxes payable, as it was included in previous payments.     
 

7.8  Certifications 
 
7.8.1 Compliance 
 
Compliance with the certifications provided by the Contractor in its bid is a condition of the Contract and 
subject to verification by Canada during the term of the Contract.  If the Contractor does not comply with 
any certification or it is determined that any certification made by the Contractor in its bid is untrue, 
whether made knowingly or unknowingly, Canada has the right, pursuant to the default provision of the 
Contract, to terminate the Contract for default. 
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7.9  Federal Contractors Program for Employment Equity - Default by the Contractor 
 
The Contractor understands and agrees that, when an Agreement to Implement Employment Equity 
(AIEE) exists between the Contractor and Employment and Social Development Canada (ESDC)-Labour, 
the AIEE must remain valid during the entire period of the Contract.  If the AIEE becomes invalid, the 
name of the Contractor will be added to the "FCP Limited Eligibility to Bid" list.  The imposition of such a 
sanction by ESDC will constitute the Contractor in default as per the terms of the Contract 
 

7.10  Applicable Laws 
 
The Contract must be interpreted and governed, and the relations between the parties determined, by the 
laws in force in Ontario. 
 

7.11 Priority of Documents 
 
If there is a discrepancy between the wording of any documents that appear on the list, the wording of the 
document that first appears on the list has priority over the wording of any document that subsequently 
appears on the list. 
 
(a) the Articles of Agreement; 
(b) the Supplemental General Conditions 1029, (2018-12-06), Ship Repairs; 
(c) the General Conditions 2030, (2022-05-12) , General Conditions - Higher Complexity - Goods 
(d) the General Conditions 1031-2, (2012-07-16), Contract Cost Principles; 
(e) Annex “A”, Statement of Work; 
(f) Annex “B”, Basis of Payment; 
(g) Annex “C”, Federal Contractors Program for Employment Equity - Certification; 
(h) Annex “D”, Insurance Requirements; 
(i) Annex “E”, Warranty; 
(j) Annex “F”, Procedure for Unscheduled Work; 
(k) Annex “G”, Quality Control/Inspection; 
(l) Annex “H”, Financial Bid Presentation Sheet; 
(m) Annex “I”, Vessel Turnover 
(n) Annex “J”, Deliverables/Certifications 
(o) Annex “K”, Templates 
(p) Annex “L”, Bidder Questions and Answers 
(q) the Contractor's bid dated ______ (insert date of bid), as amended_______ (insert date(s) of 

 amendment(s) if applicable) 
  

7.12 Insurance Requirements  
 
The Contractor must comply with the insurance requirements specified in Annex "D".  The Contractor 
must maintain the required insurance coverage for the duration of the Contract.  Compliance with the 
insurance requirements does not release the Contractor from or reduce its liability under the Contract. 
 
The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfil its 
obligation under the Contract and to ensure compliance with any applicable law.  Any additional 
insurance coverage is at the Contractor's expense, and for its own benefit and protection. 
 
The Contractor must forward to the Contracting Authority within Five (5) working days after the date of 
award of the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that 
the insurance policy complying with the requirements is in force.  Coverage must be placed with an 
Insurer licensed to carry out business in Canada.  The Contractor must, if requested by the Contracting 
Authority, forward to Canada a certified true copy of all applicable insurance policies. 
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Referred to in Annex "J2". 
 

7.13 Limitation of Contractor’s Liability for Damages to Canada 
 
1.   This section applies despite any other provision of the Contract and replaces the section of the 
general conditions entitled "Liability". Any reference in this section to damages caused by the Contractor 
also includes damages caused by its employees, as well as its subcontractors, agents, and 
representatives, and any of their employees. 
 
2.     Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability for 
all damages suffered by Canada caused by the Contractor’s performance of or failure to perform the 
Contract is limited to $10 million per incident or occurrence to an annual aggregate of $20 million for 
losses or damage caused in any one year of carrying out the Contract, each year starting on the date of 
coming into force of the Contract or its anniversary.  This limitation of the Contractor’s liability does not 
apply to nor include: 
 
       (a) Any infringement of intellectual property rights;  
 
       (b) Any breach of warranty obligations; 
 
        (c) Any liability of Canada to a third party arising from any act or omission of the Contractor in 
performing the Contract; or 
 
       (d) Any loss for which the policies of insurance specified in the Contract or any other 
policies of insurance held by the Contractor would provide insurance coverage.  
 
 
3.     Each Party agrees that it is fully liable for any damages that it causes to any third party in connection 
with the Contract, regardless of whether the third party makes its claim against Canada or the Contractor.  
If Canada is required, as a result of joint and several liability, to pay a third party in respect of damages 
caused by the Contractor, the Contractor must reimburse Canada for that amount. 
 
4. The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor nor to 
limit the amounts otherwise recoverable under any insurance policy.  The Parties agree that to the extent 
that the insurance coverage required to be maintained by the Contractor under this Contract or any 
additional insurance coverage maintained by the Contractor, whichever is greater, is more than the 
limitations of liability described in sub article (2), the limitations provided herein are increased accordingly 
and the Contractor shall be liable for the higher amount to the full extent of the insurance proceeds 
recovered. 
 
5. If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by Canada 
caused by the Contractor’s performance of or failure to perform the Contract, excluding liability described 
under subsection 2(a), (b),  (c) and (d) exceeds $40 million, either Party may terminate the Contract by 
giving notice in writing to the other Party and neither Party will make any claim against the other for 
damages, costs, expected profits or any other such loss arising out of the termination. However, no such 
termination or expiry of the Contact shall reduce or terminate any of the liabilities that have accrued to the 
effective date of the termination but which liabilities are subject to the limitations as specified in sub-article 
(1) through (4) above.  

 
 
6. The date of termination pursuant to this Article, shall be the date specified by Canada in its notice to 
terminate, or, if the Contractor exercises the right to terminate, in a notice to the Contractor from Canada 
in response to the Contractor’s notice to terminate.  The date of termination shall be in Canada’s 
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discretion to a maximum of 12 months after service of the original notice to terminate served by either 
Party pursuant to sub-article 5, above.   
 
7.  Nothing shall limit Canada’s other remedies, including Canada’s right to terminate the Contract for 
default for breach by the Contractor of any of its obligations under this Contract, notwithstanding that the 
Contractor may have reached any limitation of its liability hereunder.   
 

7.14 Sub-contracts and Sub-contractor List  
 
The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before  
commencing the work. 
 
When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to the 
Contracting Authority.  In addition, the Contractor must monitor progress of sub-contracted work and 
inform the Inspection Authority on pertinent stages of work to permit inspection when considered 
necessary by the Inspection Authority. 
 

7.15 Work Schedule and Reports 
 
No later than five (5) calendar days after contract award, the preliminary work schedule provided with 
the bid  must be revised, detailed and resubmitted in preparation to the contract award meeting. 
 
The Contractor must provide a detailed work schedule showing the commencement and completion dates 
for the Work in the available work period, including realistic target dates for significant events. 
 
During the work period the schedule is to be reviewed on an ongoing basis by the Inspection Authority 
and the Contractor, updated when necessary, and available in the Contractor's office for review by 
Canada's authorities to determine the progress of the Work. 
 

7.16 Insulation Materials - Asbestos Free 
 
All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport 
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any 
form. The Contractor must ensure that all machinery and equipment located below or adjacent to 
surfaces to be re-insulated are adequately covered and protected before removing existing insulation. 
 

7.17 Trade Qualifications 
 
The Contractor must use qualified, certificated (if applicable) and competent tradespeople and supervision 
to ensure a uniform high level of workmanship. The Technical Authority may request to view and record 
details of the certification and/or qualifications held by the Contractor’s tradespeople.  This request should 
not be unduly exercised but only to ensure qualified tradespeople are on the job. 
 

7.18 ISO 9001:2015 - Quality Management Systems   
 
In the performance of the Work described in the Contract, the Contractor must comply with the 
requirements of: 
 
       ISO 9001:2015 - Quality management systems - Requirements, published by the International 

Organization for Standardization (ISO), current edition at date of submission of Contractor's bid. 
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The Contractor's quality management system must address each requirement contained in the standard, 
however, the Contractor is not required to be registered to the applicable standard. 
 

7.19     Project Management Services 
 
The Contractor is required to provide their own Project Management Team experienced and capable of 
successfully managing the ship repair contract as defined herein.  Project management personnel, 
services and deliverables must comply with the requirements detailed in the contract. 
 
1. Intent 
(a) Job titles used in this annex are for clarity within this document only.  The Contractor is free to choose 
job titles that suit its organization. 
 
(b) The Contractor, through its Project Management Team, is responsible to discharge the duties and 
supply the deliverables required in the Contract and the Specifications. 
 
(c) Project Management encompasses the direction and control of such functions as engineering, 
planning, purchasing, manufacturing, assembly, overhauls, installations and test and trials. 
 
2. Project Manager 
(a) The Contractor must supply an experienced Project Manager (PM). 
 
(b) The PM must have experience in managing a project of this nature. 
 
3. Project Management Team 
Other than the Project Manager, the Contractor must assign and vary other job descriptions to suit its 
organization; provided however that the collective resume of its Project Management must provide for the 
effective control of the project elements including but not limited to: 
 
i. Project Management 
ii. Quality Assurance  
iii. Planning and Scheduling 
 
4. Reports 
The following Management Reports and Documentation are to be prepared and maintained by the 
Contractor and submitted to Canada in accordance with the Contract or upon request by the Contracting 
Authority. 
 
i. Production Work Schedule 
ii Inspection Summary Report 
Iii.  Growth Work Summary 
iv.  Risk Register 
 
 

7.20 Quality Control Plan 
 
The Contractor must implement and follow the Quality Control Plan (QCP) prepared according to the 
latest issue (at contract date) of ISO 10005:2005 Quality management - Guidelines for quality plans,  
approved by the Inspection and the Technical Authority. The QCP must describe how the Contractor will 
conform to the specified quality requirements of the Contract and specify how the required quality 
activities are to be carried out, including quality assurance of subcontractors.  The Contractor must 
include a traceability matrix from the elements of the specified quality requirements to the corresponding 
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paragraphs in the QCP. The QCP must be made available to the Inspection and Technical Authority for 
review and approval within  five (5) calendar days after contract award.  
 
The documents referenced in the QCP must be made available when requested by the Inspection 
Authority. 
 
The Contractor must make appropriate amendments to the QCP throughout the term of the Contract to 
reflect current and planned quality activities.  Amendments to the QCP must be acceptable to the 
Inspection Authority and the Technical Authority. 
 
Refer to Annex "G" for details. 
 

7.21 Inspection and Test Plan 
 
The Contractor must in support of its Quality Control Plan (QCP), implement an approved Inspection and 
Test Plan (ITP). 
 
The Contractor must provide at no additional cost to Canada, all applicable test data, all Contractor 
technical data, test pieces and samples as may reasonably be required by the Inspection Authority to 
verify conformance to contract requirements.  The Contractor must forward at his expense such technical 
data, test data, test pieces and samples to such location as the Inspection Authority may direct. 
 
Refer to Annex "G" for details. 
 

7.22 Equipment/Systems: Inspection/Test 
 
Inspections, Tests and Trials of Equipment, Machinery and Systems shall be conducted in accordance 
with the Specification. The Contractor is responsible for performing, or having performed, all Inspections, 
Tests and Trials necessary to substantiate that the materiel and services provided conform to contract 
requirements. 
 
Refer to Annex "G" for details. 
 

7.23 Environmental Protection 
 
The Contractor and its sub-contractors engaged in the Work on a Crown vessel must carry out the Work 
in compliance with applicable municipal, provincial and federal environmental laws, regulations and 
industry standards. 
The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing, 
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure 
compliance as required above. The contractor must maintain in force their Environmental Protection 
procedures through the course of the contract. 
 
All waste disposal certificates are to be provided to the Technical Authority, with information copies sent 
to the Contracting Authority.  Furthermore, additional evidence of compliance with municipal, provincial 
and federal environmental laws and regulations is to be furnished by the Contractor to the Contracting 
Authority when so requested. 
 
The Contractor must have environmental emergency response plans and/or procedures in place. 
Contractor and subcontractor employees must have received the appropriate training in emergency 
preparedness and response. Contractor personnel engaging in activities which may cause environmental 
impacts or potential non compliance situations, must be competent to do so on the basis of appropriate 
education, training, or experience. 
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7.24 Hazardous Waste  
 
1.     The Contractor acknowledges that sufficient information has been provided by Canada with respect 
to the location and estimated amount of hazardous materials such as asbestos, lead PCBs, silica or other 
hazardous materials or toxic substances. 
 
2.     The price includes all costs associated with the removal, handling, storage, disposal and/or working 
in the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and other hazardous materials 
or toxic substances on board the vessel, including those costs resulting from the need to comply with 
applicable laws and regulations in relation to the removal, handling, disposal or storage of hazardous 
materials or toxic substances. 
 
3.     The completion date for the Work takes into account the fact that the removal, handling, storage, 
disposal and/or working in the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and 
other hazardous materials or toxic substances may be affected by the need to comply with applicable 
federal, provincial and municipal laws or regulations and that this will not be considered to be an 
excusable delay. 
 

7.25 Supervision of Fueling and Disembarking Fuel 
 
The Contractor must ensure that fueling and disembarking of fuel from Canadian government vessels are 
conducted under the supervision of a responsible supervisor trained and experienced in these operations. 
 
All fueling and disembarking of fuel on the David Thompson must be done is accordance with the 
Contractor's submitted and accepted procedures. 
 

7.26 Fire Protection, Fire Fighting and Training 
 
The Contractor must maintain in force their fire protection, fire fighting and training procedures through 
the course of the Contract. 
 

7.27 Loan of Equipment - Marine  
 
The Contractor may apply for the loan of the Government special tools and test equipment particular to 
the subject vessel as identified in the Specifications.  The provision of other equipment required for the 
execution of work in the Specifications is the sole responsibility of the Contractor. 
 
Equipment loaned under this provision must be used only for work under this Contract and may be 
subject to demurrage charges if not returned on the date required by Canada.  In addition, equipment 
loaned under the above provision must be returned in a like condition, subject to normal wear and tear. 
 
A list of Government equipment that the Contractor intends to request must be submitted to the 
Contracting Authority within three (3) days of Contract Award to permit timely supply or for alternate 
arrangements to be made.  The request must state the time frame for which the equipment is required. 
 
Refer to Annex "J2" for Deliverables/Certifications. 
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7.28 Welding Certification 
 
1. Welding must be performed by a welder certified by the Canadian Welding Bureau and in accordance 
with the requirements of the following Canadian Standards Association (CSA) standards: 
 

(a) CSA Standards W47.1:19-Annex M, Division 1 or 2  “Certification of Companies for Fusion 
Welding of Steel” and Qualification of welding personnel and welding procedures for marine 
applications. 

 
The bidder shall  submit proof of certification with the bid.  The certification shall remain valid for the 
duration of the contract. If this information is not provided with the bid it will render the bid non-
responsive. 
 
2.    In addition, welding must be done in accordance with the requirements of the applicable drawings 
and specifications. 
 
3. Before the commencement of any fabrication work, and upon request from the Technical Authority, the 
Contractor must provide approved welding procedures and/or a list of welding personnel intended to be 
used in the completion of the work. The list must identify the CWB welding procedure qualifications 
attained by each of the personnel listed and must be accompanied by a copy of each person's current 
CWB welding certification. 
 

7.29 Procedures for Design Change or Additional Work 
 
SACC Manual Clause B5007C  (2010-01-11) Procedures for Design Change or Additional Work 
 
In addition, refer to Annex "F". 
 

7.30 Vessel Unmanned Refits 
 
SACC Manual Clause A0024C  (2010-08-16) Vessel  Unmanned Refits 
 
The vessel will be unmanned during the work period and will be considered to be out-of commission. The 
vessel during that period will be in the care or custody of the Contractor and under its control. 
The vessel must be made completely habitable for the ship’s crew to return to the vessel to prepare for 
the vessel’s commissioning, and to assist during  the commissioning activities; set to work test and trials. 
For the vessel to be habitable, the ship’s galley must be made operational, all crew lodgings must be 
cleaned and made ready for the crew, washrooms and showers must be fully functional, potable water 
supplied, showers and bathrooms must be operational.  
 
From the point that the crew has returned to the vessel to the end of the working period the vessel will be 
manned, and will be considered in commission. The vessel during this period will be in the care and 
custody of the Canada and under its control. 
 
Refer to Annex “I” for details. 
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7.31 Pre-Refit Meeting 
 
A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the Contractor's facility 
at a time to be determined. At that meeting the contractor will introduce all its management personnel as 
per its organization chart, and Canada will introduce authorities. Details of ship's arrival and work 
commencement will be discussed.    
 

7.32 Progress Meetings 
 
Progress Review Meetings (PRM), chaired by the Contactor, will take place at the Contractor's facility, as 
required, but at a minimum, once a month, within two business days of the Monthly Progress Report 
submission. Interim meetings may also be scheduled.  Contractor attendees at these meetings will, at a 
minimum, be the Contract (Project) Manager, Vessel Supervisor (Superintendent) and the Quality 
Assurance Facilitator.  
 
The Contractor must send the agenda in an electronic PDF format, at the same time as the Monthly 
Progress Report (refer to 7.16), by email to the Contracting Authority, Technical Authority and Inspection 
Authority. During each PRM, the Contractor shall provide a status of the overall contracted project, 
including programmatic, production, test, Integrated Logistics Support, subcontract, risk issues, 
parts/material management, and progress as it relates to the Schedule, and the associated Work 
Breakdown Structure. For each PRM, the Contractor shall: 
 
(a) Ensure that Contractor data, personnel and facilities are available for each formal 
meeting in order that the meetings may be conducted in an efficient manner; and 
 
(b) Prepare for the following items for discussion and resolution: 
  i.   Project Action Plan (PAP) concerns 

ii.  Contractual Issues; 
  iii. Financial Issues 
  iv. Technical Issues (high level – as affecting schedule and budget); 
  v.  Environmental, Health and Safety Issues; and 
  vi. Previous action items. 

 
The Contractor shall record the minutes of the meeting and distribute the minutes for 
approval within three business days. 
 

7.33 Outstanding Work and Acceptance 
 
1.      The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work 

items at the end of the work period.  This list will form the annexes to the formal acceptance 
document for the vessel.  A contract completion meeting will be convened by the Inspection 
Authority on the work completion date to review and sign off the form PWGSC-TPSGC1205, 
Acceptance.  In addition to any amount held under the Warranty Holdback Clause, a holdback of 
twice the estimated value of outstanding work will be held until that work is completed. 

 
2.      The Contractor must complete the above form in three (3) copies, which will be distributed by the 

Inspection Authority as follows: 
 
        (a)  original to the Contracting Authority; 
       (b)  one copy to the Technical Authority; 
      (c)  one copy to the Contractor. 
  
Refer to Annex "I" for details of Acceptance Procedures and Reports. 
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7.34 Scrap and Waste Material 
 
Despite any other provision of the Contract,   scrap and waste materials other than accountable material, 
derived from the Contract, will revert to the Contractor as part of the Contract Price. 
 

7.35 Stability  
 
The Contractor will be solely responsible for the stability and trim of the ship during the period the vessel 
is in the Contractor's facility, including docking and undocking.  The Contractor must maintain weight 
change information pertinent to the vessel's stability during the docking period.  The Technical Authority 
will supply the Contractor with cross curves of stability, hydrostatic curves, tank status, location of centre 
of gravity, and other information relevant to the ship's condition upon handing over of the vessel.   
 

7.36 Vessel Access by Canada 
 
Canada reserves the right to have its personnel carry out limited work on equipment on board the vessel. 
This work will be carried out at times mutually acceptable to Canada and the Contractor. 
 

7.37 Title to Property - Vessel  
 
If the Contractor is in default in carrying any of its obligations under the Contract, Canada, or its agents, 
will have the immediate right to enter the shipyard, without first obtaining a court order, to take possession 
of the vessel and all other property of Canada, including, but not limited to, work-in-process located on 
the premises, and to perform any further work required to enable the vessel and other such property to be 
removed from the shipyard. 
 

7.38 Workers Compensation 
 
The Contractor must maintain its account in good standing with the applicable provincial or territorial 
Workers' Compensation Board for the duration of the Contract. 

7.39 Dispute Resolution 
 
The parties agree to follow the procedures below for the settlement of any disputes which may arise 
throughout the life of this Contract prior to seeking redress through court procedures: 
  
(a)  Disputes arising from this Contract will in the first instance be resolved by the Contracting Authority 
and the Contractor's Contract Administrator within 15 working days or such additional time as may be 
agreed to by both parties. 
  
(b)  Failing resolution under (a) above, the Manager of the Ship Refit Division (MD) of the Marine 
Systems Directorate at PWGSC and the Contractor's Representative Supervisor will attempt to resolve 
the dispute within an additional fifteen (15) working days. 
  
(c)  Failing resolution under (a) or (b) above, the Senior Director of the Marine Systems Directorate at 
PWGSC, and the Contractor's Senior Management will attempt to resolve the dispute within an additional 
thirty (30) working days. 
  
(d)  Notwithstanding the above procedure, either party may seek a decision through the courts at any 
time during the dispute. 
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7.40    Failure to Deliver  
 
Time is of  the essence of the Contract.  Changes in the Completion date not caused by Canada are 
Contractor defaults, will prejudice Canada and are at the Contractor's expense.  The Completion date will 
not be extended without consideration being provided by the Contractor acceptable to Canada in the form 
of adjustment to the price, warranty or services to be provided.  
 

7.41   Care, Custody and Control 
 
Refer to Annex "I" and Supplemental General Conditions 1029 (2010-08-16) Ship Repairs Article 09 
Where Vessel Out of Commission. 
 

7.42 Permits, Licenses and Certificates 
 
The Contractor must obtain and maintain all permits, licenses and certificates of approval required for the 
work to be performed under any applicable federal, provincial or municipal legislation.  The Contractor is 
responsible for any charges imposed by such legislation or regulations.  Upon request, the Contractor 
must provide a copy of any such permit, license or certificate to Canada. 
 
 

7.43 Export  Licenses 
 

Where material is to be imported into Canada, the Contractor is responsible for obtaining all necessary 
export licenses from the country of origin in sufficient time to enable the export. 
 

7.44 Equivalency of Equipment  
 

(a) The Contractor guarantees that the equipment to be delivered under the Contract is: 
 

 (i) equivalent in form, fit, function and quality to the existing equipment owned by Canada 
   that was described in the bid solicitation that resulted in the Contract; and 
 

 (ii) fully compatible, interchangeable and interoperable with the existing equipment owned 
by   Canada. 

 
(b) The Contractor also guarantees that any warranties with third parties concerning the existing 

equipment owned by Canada will not be adversely affected by Canada's use of the 
equipment delivered under the Contract (for example, by interconnecting the equipment) or 
by any other services provided by the Contractor under the Contract. If Canada determines in 
its sole discretion that any such warranty has been adversely affected, at Canada's sole 
option, the Contractor must:  

 
(i) pay to Canada the amount that Canada must pay to the original supplier (or an  

 authorized reseller of that supplier) to re-certify Canada's existing equipment for 
warranty  purposes and any other amounts paid by Canada to a third party in order to 
restore the equipment to full warranty status; 

 
(ii) perform all warranty work on Canada's existing equipment in place of the original 

supplier; or 
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(iii) pay to Canada the amount that Canada must pay to the original supplier (or an  
 authorized reseller of that supplier) to perform maintenance work on the equipment 
that otherwise would have been covered by the warranty.  

 
(c) The Contractor agrees that, during the Contract Period, if Canada determines that any of the 

equipment is not equivalent in form, fit, function and quality to the existing equipment owned 
by Canada or is not fully compatible, interchangeable and interoperable with the existing 
equipment owned by Canada, the Contractor must immediately and entirely at its own 
expense take all steps necessary to ensure that the equipment satisfies these requirements 
(for example, by implementing any additional software or firmware), failing which Canada will 
have the immediate right to terminate the Contract for default. The Contractor agrees that, if 
Canada terminates the Contract for this reason, the Contractor must pay to Canada the 
costs of reprocuring the equipment from a third party and the difference, if any, in price paid 
by Canada to the third party.  
 
The Contractor acknowledges that its failure to deliver equivalent equipment that satisfies 
the above requirements may result in the Contractor (as well as its affiliates and any other 
entities with whom the Contractor or its principals do not deal at arm's length) being unable 
to propose equivalent substitutes in response to future PWGSC bid solicitations. 

 

7.45 Government Supplied Material 
 

Any item of materiel acquired by the government of Canada and provided on a "free issue" basis to 
contractors for embodiment in materiel under production or for incorporation into Crown-owned 
equipment undergoing modification, repair or overhaul. 

 
Government Supplied Material (GSM) is the property of the Government of Canada. The Contractor is 
responsible for maintaining satisfactory records of the disposition of all GSM. The GSM described herein 
must be used in the manufacture of the item(s) contracted. Only the quantity of material stated herein will 
be supplied by Canada without charge. If GSM does not conform to requirements for incorporation into 
the Work, the Contractor shall make a request for replacement GSM in writing to Canada within 30 days 
after the receipt of GSM. At Canada's instruction, the Contractor shall replace or repair any GSM, at the 
prices and In Accordance with Contract provisions relating to Unscheduled Work. The Contractor shall 
replace or make good, at its own expense, any GSM which fail to conform to the Contract requirements 
as a result of faulty or inefficient cutting, manufacture or workmanship by the Contractor. 

 
In the event of problems with the GSM supplied, the Contractor shall advise the Contracting Authority 
immediately, identifying the specific problem. Should the Contractor proceed without guidance from the 
Contracting Authority, any costs incurred, and loss of GSM shall be at the Contractor's expense. 

 
Any GSM must be received by the Contractor and stored in a secure warehouse or storeroom having a 
controlled environment appropriate for the equipment as per manufacturer’s instructions. The Contractor 
shall repair or replace at its own expense GSM that is damaged or lost while in the Contractor's care. 

 
While a final GSM accounting is not automatically required for every Contract, Canada reserves the right 
to request a final accounting at any time within one year of the Contract completion date. 

 
The Contractor must refer to Annex A for listed GSM. 
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7.46 Government Furnished Equipment 
 
Equipment supplied by Canada to be used in the production process; for example, tooling, jigs, dies, 
production equipment. See special production tooling, special test equipment and production assets. 
All Government Property must be used by the Contractor solely for the purpose of the Contract and 
remains the property of Canada. The Contractor must maintain adequate Accounting records of all 
Government Property and, whenever feasible, mark it as being the property of Canada. 
 
The Contractor must take reasonable and proper care of all Government Property while it is in its 
possession or subject to its control. The Contractor is responsible for any loss or damage resulting from 
its failure to do so other than loss or damage caused by ordinary wear and tear. All Government Property, 
unless it is installed or incorporated in the Work, must be returned to Canada on demand. All scrap and 
all waste materials, articles or things that are Government Property must, unless provided otherwise in 
the Contract, remain the property of Canada and must be disposed of only as directed by Canada. 
 
At the time of completion of the Contract, and if requested by the Contracting Authority, the Contractor 
must provide to Canada an inventory of all Government Property relating to the Contract. 
 
The Contractor must refer to Annex A for listed Government Furnished Equipment, if any. 
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ANNEX “A” – STATEMENT OF WORK 

 
CCGS Limnos 

 
Dry Docking 2023 

 
(Attached as a Separate Document) 
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ANNEX “B” - BASIS OF PAYMENT 

 
Annex B will form the Basis of Payment for the resulting Contract and should not be filled in at 
the bid submission stage. 

 
B1 Contract  Firm Price 
A) Known Work 

For work as stated in PART 7 - article 7.1, specified in 
Annex A and detailed in the attached Annex H – Appendix 
1 - Pricing Data Sheet for the FIRM PRICE of: 

 
$ 

B) Applicable taxes of line A) only: $ 
C) Total firm Price including Applicable Taxes [A+B+C] $ 

 
B2 Unscheduled Work  

 
The Contractor will be paid for unscheduled work arising, as authorized by Canada. The 
authorized unscheduled work will be calculated as follows: 

 
"Number of hours (to be negotiated) X $  , being the Contractor's firm hourly charge-out 
labour rate which includes overhead, consumables, and profit, plus net laid-down cost of 
materials to which will be added a mark-up of 10%, plus applicable taxes, of the total cost of 
material and labour. The firm hourly charge-out labour rate and the material mark-up will 
remain firm for the duration of the Contract and any subsequent amendments." 

 
B2.1:  Notwithstanding definitions or usage elsewhere in this document, or in the 

Contractor's Cost Management System, when negotiating hours for unscheduled 
work, PWGSC will consider only those hours of labour directly involved in the 
production of the subject work package. 

 
Elements of Related Labour Costs identified in this section B2.2 below, will not be 
negotiated, but will be compensated for in accordance with B2.2. 

 
B2.2:  Allowance for Related Labour Costs such as: Management, all Supervision, Purchasing and 

Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Certification 
Inspecting and Reporting, Estimating, and Preparing Unscheduled Work Submissions 
will be included as Overhead for the purposes of determining the Charge-out Labour 
Rate entered in line B2 above. 

 
B2.3:  The 10% mark-up rate for materials will also apply to subcontracted costs. The 

mark-up rate includes any allowance for material and subcontract management not 
allowed for in the Charge-out Labour Rate. The Contractor will not be entitled to a 
separate labour component for the purchase and handling of materials or 
subcontract administration. 

 
Pro-rated Prices Unscheduled Work 

 
Hours and prices for unscheduled work shall be based on comparable historical data applicable 
to similar work at the same facility, or shall be determined by pro-rating the quoted Work costs in 
the Contract when in similar areas of the vessel. 

 
B3 Overtime 

 
The Contractor must not perform any overtime under the Contract unless authorized in 
advance and in writing by the Contracting Authority. There will be no overtime payment for 
Known Work. Any request for payment must be accompanied by a copy of the overtime 
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authorization and a report containing the overtime performed pursuant to the written 
authorization. Payment for authorized overtime will be calculated as follows: 

 
For unscheduled work, the Contractor will be paid the authorized overtime hours at the following charge-
out labour rates: 
 
 

a.   Time and One Half**:  $           per hour 

b.   Double Time***: $           per hour 

This rate shall be a blended rater for all classes of labour, engineering and foreperson and 
shall include all overheads, supervision and profit. 
 
These rates will remain firm for the duration of the Contract, including all amendments and are 
subject to audit if considered necessary by Canada. 
 

* Regular time is defined as an 8 hour work day. 
** Time and One Half is defined as time in excess of the Regular Time*. 
*** Double Time is defined as Sundays and Statutory Holidays. 
 
B4 Daily Services Fee 

 
In the event of a delay in the performance of the Work that lengthens the Work period beyond 
the date specified in this Contract, and if such delay is recognized and agreed upon by the 
Contracting Authority as being 
attributable to Canada, Canada agrees to pay the Contractor the daily services fee, described 
below, for each day of such delay. This fee shall be the sole liability of Canada to the Contractor 
for the delay. 

 
The firm daily services fee is: 

 
a.   For a Working Day: $   

 
b.   For a Non-Working Day: $   

 
The above fees shall include but not be limited to, all aspects of the following costs: Project 
Management Services, Administrative Support, Production Services, Quality Assurance, 
Material Support, Planned Maintenance and Ship Services, and all other resources and direct 
costs needed to maintain the Vessel at the Contractor's facility. These fees are firm and not 
subject to any additional charges for mark-up or profit. 

 
B5 Vessel, Refit, Repair or Docking Cost 

 
The following costs must be included in the price: 

 
B5.1:  Ship Services: include all costs for ship services such as water, steam, electricity, etc., 

required for vessel maintenance for the duration of the Contract. 
 
B5.2:  Docking and Undocking include: 

 
a. all costs resulting from dry docking, wharfage, security, shoring, shifting and/or 

moving of the vessel within the successful Bidder's facility; 
 

b. the cost of services to tie up the vessel alongside and to cast off. 
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Unless specified otherwise, the vessel will be delivered by Canada to the successful 
Bidder's facility alongside a mutually agreed safe transfer point, afloat and upright, and the 
successful Bidder will do the same when the Work is completed. The cost of services to 
tie up the vessel alongside and to cast off must be included in the evaluation price. 

 
B5.3:  Field Service Representatives/Supervisory Services: include all costs for field service 

Representatives / supervisory services including manufacturers' representatives, 
engineers, etc. The Contractor is responsible for the performance of all subcontractors 
and FSRs. 

 
These services must not be an extra charge except where unscheduled work requiring 
these services is added to the Contract. 

 
B5.4:  Removals: include all costs for removals necessary to carry out the Work and will be the 

responsibility of the successful Bidder whether or not they are identified in the 
specifications, except those removals not 
apparent when viewing the vessel or examining the drawings. The successful 
Bidder will also be responsible for safe storage of removed items and reinstalling 
them on completion of the Work. The successful Bidder will be responsible for 
renewal of components damaged during removal. 

 
B5.5:  Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, 

staging including handrails, cranage and transportation to carry out the Work as 
specified. 

 
The Contractor will be responsible for the cost of any necessary modification of these 
facilities to meet applicable safety regulations. 

 
B6 Pricing  Data Sheets 

 
Parameters from the Pricing Data Sheets will be used at Canada's sole discretion in the 
determination of unscheduled work price. 
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ANNEX “C” to PART 5 – BID SOLICITATION 

 
 

FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY – CERTIFICATION 
 
I, the Bidder, by submitting the present information to the Contracting Authority, certify that the 
information provided is true as of the date indicated below. The certifications provided to 
Canada are subject to verification at all times. I understand that Canada will declare a bid non-
responsive, or will declare a contractor in default, if a certification is found to be untrue, whether 
during the bid evaluation period or during the contract period. Canada will have the right to ask 
for additional information to verify the Bidder's certifications. Failure to comply with any request 
or requirement imposed by Canada may render the bid non-responsive or constitute a default 
under the Contract. 

 
For further information on the Federal Contractors Program for Employment Equity visit  Employment and 
Social 
Development Canada (ESDC) – Labour's website 
(http://www.esdc.gc.ca/en/jobs/workplace/human_rights/employment_equity/federal_contractor_program
.page). 

 
Date: _____ (YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing date.) 
 
 
Complete both A and B. 

A. Check only one of the following: 
 
(  ) A1.  The Bidder certifies having no work 

force in Canada. 

 (  ) A2.  The Bidder certifies being a public 

sector employer. 

(  ) A3.  The Bidder certifies being a  federally regulated employer being subject to the  Employment 
Equity Act. 

 
(  ) A4.  The Bidder certifies having a combined work force in Canada of less than 100 

employees (combined work force includes: permanent full-time, permanent part-time 
and temporary employees [temporary employees only includes those who have worked 
12 weeks or more during a calendar year and who are not full-time students]). 

 
A5. The Bidder has a combined workforce in Canada of 100 or more employees; and 

 
(  )  A5.1. The Bidder certifies already having a valid and current  Agreement to Implement 
Employment Equity (AIEE) in place with ESDC-Labour. 
 

OR 
 

(  )  A5.2. The Bidder certifies having submitted the  Agreement to Implement 
Employment Equity (LAB1168) to ESDC-Labour. As this is a condition to 
contract award, proceed to completing the form Agreement to Implement 
Employment Equity (LAB1168), duly signing it, and transmit it to ESDC-Labour. 
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B. Check only one of the following: 
 
(  ) B1.  The Bidder is not a Joint Venture. 

 
OR 

 
(  ) B2.   The Bidder is a Joint venture and each member of the Joint Venture must provide 
the Contracting Authority with a completed annex Federal Contractors Program for 
Employment Equity - Certification. (Refer to the Joint Venture section of the Standard 
Instructions) 
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ANNEX “D” – INSURANCE REQUIREMENTS 

 
D1.      Ship Repairers' Liability Insurance 

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force throughout 
the duration of the Contract, in an amount usual for a contract of this nature, but for not less than 
$10,000,000 per accident or occurrence and in the annual aggregate. 

 
2. The Ship Repairer's Liability insurance must include the following: 
 

a.  Additional Insured: Canada is added as an additional insured, but only with respect to liability 
arising out of the Contractor's performance of the Contract. The interest of Canada as 
additional insured should read as follows: Canada, represented by Public Works and 
Government Services Canada. 

 
b.  Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against 

Canada as represented by Department of Fisheries, Oceans, and Coast Guard and Public 
Works and Government Services Canada for any and all loss of or damage to the vessel, 
however caused. 

 
c.  Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty 

(30)  days written notice of cancellation. 
 
d.  Contractual Liability: The policy must, on a blanket basis or by specific reference to the 

Contract, extend to assumed liabilities with respect to contractual provisions. 
 
e.  Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must 

protect all insured parties to the full extent of coverage provided. Further, the policy must 
apply to each Insured in the same manner and to the same extent as if a separate policy 
had been issued to each. 

 
D2.    Commercial General Liability Insurance 

 
1.      The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 

throughout the duration of the Contract, in an amount usual for a contract of this nature, but 
for not less than $10,000,000 per accident or occurrence and in the annual aggregate. 

 
2.      The Commercial General Liability Insurance policy must include the following: 

 
a.  Additional Insured: Canada is added as an additional insured, but only with respect to liability 

arising out of the Contractor's performance of the Contract. The interest of Canada should 
read as follows: 

Canada, as represented by Public Works and Government Services Canada. 
 
b.  Bodily Injury and Property Damage to third parties arising out of the operations of the 

Contractor. 
 
c. Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel 

and Slander, False Arrest, Detention or Imprisonment and Defamation of Character. 
 
 
d.  Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must 

protect all insured parties to the full extent of coverage provided. Further, the policy must 



Sollicitation No. - N° de l'invitation AMD. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F2599-230002  047md 
 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
  F2599-230002                                              047md F2599-230002

 

Page 48 of - de 81 
 

apply to each Insured in the same manner and to the same extent as if a separate policy 
had been issued to each. 

 
 
e.  Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference to 

the 
Contract, extend to assumed liabilities with respect to contractual provisions. 
 
f.   Employees and, if applicable, Volunteers must be included as Additional Insured. 
 
g.  Employers’ Liability (or confirmation that all employees are covered by Worker’s 

Compensation (WSIB) 
or a similar program) 
 
h.  Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority with 

thirty (30) 
days written notice of policy cancellation. 
 
i.   If the policy is written on a claims-made basis, coverage must be in place for a period of at 

least twelve (12) months after the completion or termination of the Contract.  
 
j.   Owners’ or Contractors' Protective Liability: Covers the damages that the Contractor 

becomes legally obligated to pay arising out of the operations of a subcontractor. 
 
k.   Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor 

for liabilities arising from damages caused by accidental pollution incidents. 
 
D3.     Environmental Impairment Liability Insurance 
 

1. The Contractor must obtain Contractor’s Pollution Liability insurance, providing coverage for 
Asbestos Abatement, and maintain it in force throughout the duration of the Contract, in an amount 
usual for a contract of this nature, but for not less than $1,000,000 per accident or occurrence and 
in the annual aggregate.  

 
2. If the policy is written on a claims-made basis, coverage must be in place for a period of at least 12 

months after the completion or termination of the Contract. 
 

3. The Contractor’s Pollution Liability insurance coverage (provided under the remarks section above) 
policy must include the following:  

 
a. Additional Insured: Canada is added as an additional insured, but only with respect to 

liability arising out of the Contractor's performance of the Contract. The interest of Canada 
as additional insured should read as follows: Canada, represented by Public Works and 
Government Services Canada. 

 
b. Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority 

thirty (30) days written notice of policy cancellation. 
 

c. Separation of Insureds: The policy must apply to each Insured in the same manner and to 
the same extent as if a separate policy had been issued to each. 

 
d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the 

Contract, extend to assumed liabilities with respect to contractual provisions. 
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e. Incidental Transit Extension: The policy must extend to losses arising from any waste, 
products or materials transported, shipped, or delivered via any transportation mode to a 
location beyond the boundaries of a site at which the Contractor or any entity for which the 
Contractor is legally liable is performing or has performed the operations described in the 
Contract. 

 
 

f. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, 
c. J-2, s.1, if a suit is instituted for or against Canada which the Insurer would, but for this 
clause, have the right to pursue or defend on behalf of Canada as an Additional Named 
Insured under the insurance policy, the Insurer must promptly contact the Attorney General 
of Canada to agree on the legal strategies by sending a letter, by registered mail or by 
courier, with an acknowledgement of receipt.  

 
For the province of Quebec, send to:  
 

Director Business Law Directorate,  
Quebec Regional Office (Ottawa),  
Department of Justice,  
284 Wellington Street, Room SAT-6042,  
Ottawa, Ontario, K1A 0H8 

 
For other provinces and territories, send to:  
 

Senior General Counsel,  
Civil Litigation Section,  
Department of Justice  
234 Wellington Street, East Tower  
Ottawa, Ontario K1A 0H8 

 
A copy of the letter must be sent to the Contracting Authority. Canada reserves the right to co-defend any 
action brought against Canada. All expenses incurred by Canada to co-defend such actions will be at 
Canada's expense. If Canada decides to co-defend any action brought against it, and Canada does not 
agree to a proposed settlement agreed to by the Contractor's insurer and the plaintiff(s) that would result 
in the settlement or dismissal of the action against Canada, then Canada will be responsible to the 
Contractor's insurer for any difference between the proposed settlement amount and the amount finally 
awarded or paid to the plaintiffs (inclusive of costs and interest) on behalf of Canada. 
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ANNEX “E” - WARRANTY 

 
Warranty 

Procedures 

E1. Scope 
 

a.  The following are the procedures that suit the particular requirements for warranty 
considerations for a vessel on completion of a refit. 

 
E2. Reporting Failures with Warranty Potential 

 
a.  The initial purpose of a report of a failure is to facilitate the decision as to whether or not to 

involve warranty and to generate action to effect repairs. Therefore in addition to 
identification, location data, etc. the report must contain details of the defect. Warranty 
decisions as a general rule are to be made locally and the administrative process is to be 
in accordance with procedures as indicated. 

 
b. These procedures are necessary as invoking a warranty does not simply mean that the 

warrantor will automatically proceed with repairs at his expense. A review of the defect may 
well result in a disclaimer of responsibility, therefore, it is imperative that during such a 
review the Department is directly represented by competent technical authority qualified to 
agree or disagree with the warrantor's assertions. Since the INSPECTION AUTHORITY 
has the closest and most active involvement of the contracted work completed this agency 
must assume this role. 

 
E3. Procedures 

 
a.  Immediately it becomes known to the Ship's Staff that an equipment/system is performing 

below accepted standards or has become defective, the procedures for the investigation 
and reporting are as follows: 

 
i.   The vessel advises the Technical Authority when a defect, which is considered to 

be directly associated the refit work, has occurred. 
 

ii.  On review of the Specification and the Acceptance Document, the Technical Authority in 
consort with Ship's Staff is to complete the Tombstone Data and section 1 of the 
Appendix 1 – Warranty Claim Form Annex D and forward the original to the Contractor 
for review with a copy to the PWGSC contracting Authority. If the PWGSC Contracting or 
INSPECTION AUTHORITY is unable to support warranty action, the Defect Claim Form 
will be returned to the originator with a brief justification. (It is to be noted that in the latter 
instance PWGSC will inform the Contractor of its decision and no further action will be 
required of the Contractor. 

 
Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever 
format is the most convenient. 

 
iii.  Assuming the Contractor accepts full responsibility for repair, the Contractor 

completes Section 2 and 3 of the Warranty Claim Form, returns it to the INSPECTION 
AUTHORITY who confirms corrective action has been completed, and who then 
distributes the form to the Technical Authority and the PWGSC Contracting Authority. 

 
b.  In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, 

the Contractor is to complete Part 2 and 3 of the Warranty Claim Form with the appropriate 
information and forward it to the Contracting Authority who will distribute copies as 
necessary. 
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 c.  When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange to 

correct the defect by in-house resources or by contracting the work out.  All associated costs must be 
tracked and recorded as a possible charge against the contractor by PWGSC action. Material costs 
and manhours expended in correcting the defect are to be recorded and entered in Section 5 of the 
warranty defect claim by the Technical Authority who will forward the warranty defect claim to the 
PWGSC Contracting Authority for action. Defective parts of equipment are to be retained pending 
settlement of claim. 

 
d. Defective equipment associated with potential warranty should not normally be dismantled until 
the Contractor's representative has had the opportunity to observe the defect. The necessary work is 
to be undertaken through normal repair methods and costs must be segregated as a possible charge 
against a contractor by PWGSC action. 

 
E4. Liability  

a. Agreement between the Contracting Authority, INSPECTION AUTHORITY, Technical Authority 
and the Contractor will result in one of the following conditions: 

 
i. The Contractor accepts full responsibility for costs to repair or overhaul under the warranty 
provisions of the contract; 
 
ii. The Technical Authority accepts full responsibility for repair and overhaul of item concerned; 
or  
 
iii. The Contractor and the Technical Authority agree to share responsibility for the costs to repair 
or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority will 
negotiate the best possible sharing arrangement. 

 
b. In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action with the 
Contractor while the Technical Authority informs its Senior Management including pertinent data and 
recommendations. 
 
c. The total cost of processing warranty claims must include accommodation and travel costs of the 
Contractor's employees as well as equipment/system down time and operational constraints. 
Accordingly, the cost to remediate the defect, in manhours and material, will be discussed between the 
Contracting/Inspection Authorities and the Technical Authority to determine the best course of action. 

 
 
     E5.    Warranty Repairs and Checks 
 

 
a. In respect to the underwater paint, should it become defective during the associated 
warranty period the contractor is only liable to repair to a value determined as follows: 
"Original cost to Canada for painting and preservation of the underwater section of the hull, 
divided by 365 days and multiplied by the number of days remaining in the 365 days warranty 
period. The resultant would represent the 'Dollar Credit' due to Canada from the Contractor." 
 

b. The Underwater paint system, before expiration of the warranty, should be checked by divers. The 
Technical Authority is to arrange the inspection and ensure that a representative of the Contractor will 
attend. The Technical Authority will inform the Contracting Authority of any adverse results. 
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ANNEX “F” - PROCEDURE FOR UNSCHEDULED WORK 

F1. Purpose 

The unscheduled work Procedure has been instituted for the following purposes: 
 

a. To establish a uniform method of dealing with requests for unscheduled work; 
 

b. To obtain the necessary Technical Authority approval and Contracting Authority 
authorization before unscheduled work commences; 

 
c. To provide a means of maintaining a record of unscheduled work requirements 

including serial numbers, dates and accumulated cost. The Contractor shall have a 
cost accounting system that is capable of assigning job numbers for each 
unscheduled work requirement so that each requirement can be audited 
individually. 

 
F2. Definitions 

 
a. An unscheduled work Procedure is a contractual procedure whereby changes to the 

scope of work under the Contract may be defined, priced and contractually agreed to. 
Such changes may arise from: i. “Work Arising” from opening up of machinery and/or 
surveys of equipment and material, 

OR 
ii. “New Work” not initially specified but required on the Vessel. 

 
b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid. 

 
c. No unscheduled work may be undertaken by the Contractor without written 

authorization by the Contracting Authority, except under emergency 
circumstances as described in sub paragraph 3(b) unscheduled work. 

 
d. Work undertaken without written Contracting Authority authorization will be considered the 

Contractor’s responsibility and cost. 
 

e. The appropriate PWGSC form is the final summary of the definition of the 
unscheduled work requirement, and the costs negotiated and agreed to. 

 
F3. Procedures 

 
a. The procedure involves the electronic form PWGSC 1379 for refit and repair and will 

be the only form for authorizing all unscheduled work. The form (in excel format) to 
be filled in follows these instructions. The Labor breakdown, materials and sub-
contractors involved with the additional work (and supporting doucments) must be 
included and detailed on the subsequent two sheets that follow the form. Refer to 
Annex K, showing PWGSC 1379 template to complete in Excel. 

 
b. Emergency measures required to prevent loss or damage to the Vessel which would 

occur if this procedure were followed, shall be taken by the Contractor on its own 
authority. The responsibility for the cost of such measures shall be determined in 
accordance with the terms and conditions of the Contract. 

 
c. The Technical Authority will initiate a work estimate request by defining the 

unscheduled work requirement. It will attach drawings, sketches, additional 
specifications, other clarifying etails as appropriate, and allocate their serial 
number for the request. 
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d. Notwithstanding the foregoing, the Contractor may propose to the technical Authority 
in writing either by letter or some type of Defect Advice Form (A Contractor owned 
form) that certain unscheduled work should be carried out. 

 
e. The Technical Authority will either reject or accept such proposal and advise the Contractor   
and Contracting Authority. Acceptance of the proposal is not to be construed as authorization for 
the work to proceed. If required, the Technical Authority will then define the unscheduled work 
requirement in accordance with sub paragraph 3(c). 

 
f. The Contractor will electronically submit its proposal to the Contracting Authority 

together with all price support and any qualifications, remarks or other information as 
requested. 
The price support shall demonstrate the relationship between the scope of work, the 
Contractor’s estimated costs and its selling price. It is a breakdown of the 
Contractor’s unit rates, estimates of person hours by trade, estimate of material cost 
per item for both the Contractor and all of its subcontractors including quotations, 
estimates and any related schedule impact and an evaluation of the Contractor’s 
time required to perform the unscheduled work. 

 
g. The Contractor shall provide copies of purchase orders and paid invoices for 

subcontracts and/or material, including stocked items. The Contractor shall provide 
a minimum of two quotations for subcontracts or material. If other than the lowest 
or sole source is being recommended for quality and/or delivery considerations, 
this shall be noted. Upon request by the Contractor, the Contracting Authority shall 
be permitted to meet with any proposed subcontractor or material supplier for 
discussion of the price, and always with the Contractor’s representative present. 

 
h. After discussion between the Contracting Authority and the Contractor and if no 

negotiation is required, the Contracting Authority will seek confirmation from the 
Technical Authority to proceed with the work by signing the form noted above in sub 
paragraph 3(d). The Contracting Authority will then sign and authorize the 
unscheduled work to proceed. 

 
i. In the event that the Technical Authority does not wish to proceed with the work, the   

Contracting Authority will cancel the proposed unscheduled work in writing. 

 
j. In the event the negotiation involves a credit, the appropriate PWGSC form will be 

noted accordingly.  

 
k. In the event that the Technical Authority requires unscheduled work of an urgent 
nature or an impasse has occurred in negotiations the commencement of unscheduled 
work should not be unduly delayed and should be processed as follows: 

• The Contractor will complete PWGSC 1379 form indicating the estimated cost 
and provide it to the Contracting Authority. 

• If the Technical Authority wishes to proceed, both the Technical Authority and 
the Contracting Authority will sign the completed PWGSC form. It will be 
understood and accepted that this cost will be a ceiling price cost and therefore 
only subject to downward adjustment. 

• A serial number will be allocated and will include Suffix A. 
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The work will proceed with the understanding that following an audit of the Contractor's actual costs 
for completing the described work, the cost will be finalized at the ceiling price or lower, if justified by 
the audit. A new PWGSC form will then be completed with the finalized costs, signed and issued with 
the same Serial Number without the suffix "A", and bearing a notation that this form is replacing and 
canceling the form having the same Serial Number with the suffix "A". 
 

 
NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be 
included in any contract amendments and therefore no payment shall be made 
until final resolution of the prices and subsequent incorporation into the contract 
have been completed. 

 
F4. Amendment to Contract or Formal Agreement 

 
The contract will be amended from time to time in accordance with the contract terms in order to 
incorporate costs that have been authorized on the proper PWGSC form(s). 
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ANNEX G – QUALITY CONTROL / INSPECTION 

G1 Quality Control Plan 

The Contractor must implement and follow the Quality Control Plan (QCP), prepared in accordance with 
the latest 
issue (at contract date) of the ISO 10005 : 2015 Quality Management – Guidelines for quality plans, 
approved by 
both the Inspection and the Technical Authority. The QCP must describe how the Contractor will 
conform to the specified quality requirements of the Contract and specify how the required quality 
activities are to be carried out, including quality assurance of subcontractors. The Contractor 
must include a traceability matrix form the elements of the specified quality requirements to the 
corresponding paragraphs in the QCP. The QCP must be made available to both the Inspection 
and Technical Authority for review and approval. 

 
The documents referenced in the QCP must be made available within two (2) working days as and 
when requested by the Inspection Authority. The Contractor must make appropriate amendments to the 
QCPthroughout the term of the Contract to reflect current and planned quality activities. Amendments to 
the QCP must be acceptable to the Inspection Authority and the Technical Authority. 
 
G2 Inspection and Test Plan (ITP) 

 
1.  The Contractor must prepare an Inspection and Test Plan (ITP) using the template 

included in the data package, comprising individual inspection and test plans for each 
specification item of this project in accordance with the Quality Standard and its Quality 
Control Plan (QCP). The ITP must be submitted to the Inspection Authority  for review 
and amended by the Contractor to the satisfaction of the Inspection Authority. 

 
a.  Each ITP must contain all inspection points identified in the Specification 

highlighting any mandatory points that must be witnessed by the Inspection 
Authority and other “hold” points imposed by the Contractor to ensure the quality of 
the work. 

 
b.  Milestone delivery date for the ITP is given in the Contract however individual 

ITPs should be forwarded for review as developed. 
 

2.  Coding: 
 

a.  Each ITP is to be coded for identification clearly demonstrating a systematic 
approach similar to the following (Contractor’s system should be defined in its 
QCP): 

i. Prefixes for Inspections, Tests and Trials: 
• prefix “1” is a contractor inspection – i.e.: 1H-10-01, 1H-10-02 
• prefix “2” is a contractor post repair test – i.e.: 2H-10-01; and 
• prefix “3” is a contractor post repair test – i.e.: 3H-10-01 

 
b.  Specification items followed by assigned sequence numbers for inspection processes within 
each Specification item; and 

 
c. Cross reference to a verification document number. 
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G3 Inspection and Test Plan Criteria 
 
Inspection criteria, procedures and requirements are stated in the specifications, drawings, 
technical orders and reference standards invoked by the Specification. Test and trial 
documentation may also be included or referenced in the Specification. An individual ITP is 
required for each specification item. 

 
1.  All ITPs must be prepared by the Contractor in accordance with the above criteria, its 

quality plan and must provide the following reference information: 
a.  the ship’s name; 
b.  the specification number item; 
 
c.  equipment/system description and a statement defining the parameter which is being 
inspected; 
d.  a list of applicable documents referenced or specified in the inspection procedure; 
e.  the inspection, test or trial requirements specified in the specification; 
f.   the tools and equipment required to accomplish the inspection; 
g.  the environmental conditions under which the inspections are to be conducted and 

the tolerances on the inspection conditions; 
h.  a detailed step by step procedure of how each inspection is to be performed, 

conformance parameters, accept/reject criteria and recording of results, 
deficiencies found and description of corrective action(s) required; 

i.   name and signature of the person who prepared the plan, date prepared and 
amendment level; and  
j.   names and signatures of the persons conducting and witnessing the inspection, 
test or trial. 

 
2.  Contractor Imposed Testing: 

 
a.  Tests and trials in addition to those given in the specification must be approved by the 
Inspection Authority. 
b.  Amendments: Amendment action for the ITPs must be ongoing throughout the refit 

and reflect the inspection requirements for unscheduled work. Amendments must be 
submitted as developed, but not less frequently than once every second week. 

 
G4 Conduct of Inspection 

 
1.  Inspections must be conducted in accordance with the ITP and as detailed in G4. 

 
2.  The Contractor must provide its own staff or subcontracted staff to conduct inspections, 

test and trials; excepting that Technical Authority or Inspection Authority personnel may 
be designated in the specification in which case the Contractor must ensure that its 
own staff are provided in support of such inspection, test and/or trial. 

 
3.  The Contractor must ensure that the required conditions stated in the ITP prevail at the 

commencement of and for the duration of each inspection, test and/or trial. 
 

4.  The Contractor must ensure that personnel required for equipment operation and 
records taking during the inspection, test and/or trial are briefed and available at the 
start and throughout the duration of the inspection, test and/or trial. Tradesmen or 
FSRs who may be required to effect minor changes or adjustments in the installation 
must be available at short notice. 

 
5.  The Contractor is to coordinate the activities of all personnel taking part in each 

inspection, test and/or trial and ensure that safe conditions prevail throughout the 
inspection, test and/or trial. 
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G5 Inspection Records and Reports 

 
1.   The Contractor on the inspection record, test or trials sheets as applicable must record the 

results of each inspection. The Contractor must maintain files of completed inspection 
records consistent with the Quality Standard and its Quality Plan for this project. 

 
2.   The Contractor’s QC representative (and the FSR when required) must sign as having 

witnessed the inspection, test or trial on the inspection record. The Contractor must 
forward originals of completed inspection records, together with completed test(s) and/or 
trials sheets to the Inspection Authority as they are completed. 

 
3.   Unsatisfactory inspection, test and/or trial results for which corrective action cannot be 

completed during the normal course of the inspection, test and/or trial will require the 
Contractor to establish and record the cause of the unsatisfactory condition to the 
satisfaction of the Inspection Authority. Representatives to Canada may assist in 
identification where appropriate. 

 
 

4.   Corrective action to remove the cause of unsatisfactory inspections must be submitted 
to the Inspection Authority in writing by the Contractor for approval before affecting 
such repairs and rescheduling of the unsatisfactory inspection, test and/or trial. Such 
notices must be included in the final records passed to the Inspection Authority. 

 
5.   The Contractor must undertake rectification of defects and deficiencies in the 

Contractor’s installation or repair as soon as practicable. The Contractor is responsible 
to schedule such repairs at its own risk. 

 
6.   The Contractor must reschedule unsatisfactory inspections after any required 

repairs have been completed. 
 

7.   Quality Control, Inspection and Test records that substantiate conformance to the 
specified requirements including records of corrective actions must be retained by the 
Contractor for three (3) years from the date of completion or termination of the Contract 
and must be made available to the Inspection Authority upon request. 

 
G6 Inspection and Trials Process 

 
1.   Drawing and purchase orders: 

 
a.  Upon receipt of two (2) copies of each drawing or purchase order, the designated 

Inspection Authority will review its content against the provisions of the specification. 
Where discrepancies are noted the Inspection Authority will formally advise all 
concerned in writing, using the Discrepancy Notice. The resolution of any such 
discrepancy is a matter for consultation between the Contractor and other Crown 
Authorities. 

 
NOTE: The Inspection Authority is NOT responsible for the resolution of discrepancies. 

 
2.   Inspection: 

 
a.  Upon receipt and acceptance of the Contractor’s ITP, inspection will consist of a 

number of inspection points supplemented by such other inspections, tests, 
demonstrations and/or trials as may be deemed necessary by the Inspection Authority 
to permit them to certify that the work has been performed in compliance with the 
provisions of the specification. The Contractor must be responsible for notifying the 



Sollicitation No. - N° de l'invitation AMD. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F2599-230002  047md 
 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
  F2599-230002                                              047md F2599-230002

 

Page 58 of - de 81 
 

designated Inspection Authority of when the work will be available for inspection 
sufficiently in advance to permit the designated Inspection Authority to arrange for the 
appropriate inspection. 

 
b.  The Inspection Authority will inspect the materials, equipment and work throughout 

the project against the provisions of the specification and where non-conformances 
are noted, will issue appropriate inspection non-conformance reports (NCR). 

 
c.  The Contract requires the implementation of a Quality Assurance/Quality Control 

(QA/QC) system so the Inspection Authority requires the Contractor to provide a 
copy of its internal inspection report pertaining to a work item, before conducting the 
requested inspection. If third party inspections are required by the Contract the 
reports of these inspections must be submitted before the Work is inspected by the 
PWGSC Inspection Authority. 

 
d.  Incorrect or false QA/QC documentation submitted to the Inspection Authority prior to 

inspection of the Work the Inspection Authority may issue an Inspection non-
conformance report against the Work. In addition, a separate report may be issued 
against the Contractor’s QA/QC system. 

 
 
 

e.  Before carrying out any inspection, the PWGSC Inspection Authority must review the 
requirements for the Work and the acceptance and/or rejections standards to be 
applied. Where more than one standard or requirement are applicable, the order of 
precedence in the Contract will identify the priority. 

 
3.   Inspection Non-Conformance Report: 

 
a.  An Inspection Non-Conformance Report will be issued for each non-conformance 

noted by the Inspection Authority. Each report will be uniquely numbered for reference 
purposes, will be signed and dated by the Inspection Authority and will describe the 
non-conformance. 

 
b.  When the non-conformance has been corrected by the Contractor and has been 

re-inspected and accepted by the Inspection Authority, the Inspection Authority will 
update the report with applicable signature and date. 

 
c.  At completion of the project the content of all Inspection Non-Conformance Reports 

which have not been signed off by the Inspection Authority will be transferred to the 
Acceptance documents before the Inspection Authority’s certification of such 
documents. 

 
4.   Tests, trials and demonstrations 

 
a.  To enable the Inspection Authority to certify that the Work has been performed 

satisfactorily and in accordance with the Contract and specification, the Contractor 
must schedule, co-ordinate, perform and record all specified tests, trials and 
demonstrations required. 

 
b.  Where the specification contains a specific performance requirements for any 

component, equipment, sub-system or system the Contractor must test each 
component, equipment, sub-system or system to the satisfaction of the Inspection 
Authority to prove that the specified performance has been achieved and that the 
component, equipment, sub-system or system perform as per specification. 
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c.  Tests, trials and demonstrations must be conducted in accordance with a logical, 
systematic schedule which must ensure that all associated components and 
equipment are proven before sub-system demonstrations or testing, and that the sub-
systems are proven before system demonstration or testing. 

 
d.  Where the specification does not contain specific performance requirements of 

any component, equipment, sub-system or system, the Contractor must 
demonstrate such component, equipment, sub-system or system to the 
satisfaction of the Inspection Authority. 

 
e.  The Contractor must submit its ITP as detailed in G2. 

 
f.   The Contractor must co-ordinate each test, trial and demonstration with all interested 

parties including the Inspection Authority, Contracting and Technical Authorities, 
regulatory authorities, Classification Society, subcontractors etc. The Contractor 
must provide the Inspection Authority and other Crown Authorities with a 
minimum of five (5) working days notice of each scheduled test, trial or 
demonstration. 

 
g.  The Contractor must keep written records of all tests, trials and demonstrations 

conducted as detailed in G5. The Contractor may utilize the PWGSC Standards Tests 
& Trials Record Sheets which can be customized by the Contractor to suit individual 
test or trial requirements. These record sheets are available from the Inspection 
Authority in digital format. 

 
h.  The Contractor must in all respects be responsible for the conduct of all tests and 

trials in accordance with the requirements of the Contract. 
 

i.   The Inspection Authority and the Technical Authority reserve the right to defer 
commencement of or continuation with any sea trials for any reasonable cause, 
including but not limited to: 

 
i.  adverse weather; 
ii.  visibility 
iii.  equipment failure or degradation; 

iv.  lack of qualified personnel; and 
v.  inadequate or non-compliance with safety standards. 
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ANNEX H – FINANCIAL BID PRESENTATION 

SHEET H1 Price for Evaluation 
 
A) Known Work 

 
For work as stated in Part 1 – GENERAL INFORMATION, article 1.2, 
specified in Annex A – Statements of Work and detailed in  
ANNEX H – Financial Bid Presentation Sheet – Appendix 1 - Pricing Data 
Sheet for a FIRM PRICE of: 

 
 
 
$   

B) Unscheduled Work – Contractor labour cost 
 
Estimated labour hours at a firm charge out labour rate including 
overhead and profit for evaluation purposes only: 

 
1,000 person hours x $_  per hour for a PRICE of: See 
Annex H, article H2.1 and H2.2 below. 

 
Overtime premium for time and one half: Estimated hours for evaluation 
purposes only: 200 person hours x $  per hour for 
a PRICE of: See Annex H, article H3 below. 

 
Overtime premium for double time: Estimated hours for evaluation 
purposes only: 100 person hours x $   per hour for a PRICE of: 
See Annex H, article H3 below. 

 
 
 
 
 
$   

 
 
 
$   

 
 
 
$_______________ 

C) Daily Service Fees 
 
For evaluation purpose only as per Annex H, article H4: 

 
Ten (10) working days x $  firm daily service fee 

 
Four (4) non-working days x $  firm daily service fee 

 
 
 
$   

 
$   

D) Vessel Transfer Cost 
 
For evaluation purpose only as per Annex H, article H6: 

Proposed shipyard/ship repair facility _   

 
$   

E) Cost of Financial Security as per 6.2 
Type of Financial Security (as per 6.2.1): 

____________________________________________ 

 
$    

F) EVALUATION PRICE 
 
[A + B + C + D + E] for an EVALUATION PRICE (applicable taxes 
excluded) of: 

 
 
 
$______________
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H2 Unscheduled Work 
 
The Contractor will be paid for unscheduled work arising as authorized by Canada. The 
authorized unscheduled work will be calculated as follows: 

 
Number of hours (to be negotiated) x $   for the Contractor’s firm hourly charge-out 
labour rate. This rate is to include consumables, overhead and profit. The net laid-down cost of 
materials which may include a mark-up of ten (10) percent plus applicable taxes. The firm hourly 
charge-out labour rate and the material mark- up will remain firm for the duration of the Contract 
including any subsequent amendments. 

 
H2.1:    Notwithstanding definitions or usage elsewhere in the Contract or in the Contractor’s 

Cost Management System, when negotiating hours for unscheduled work PWGSC will 
consider only those hours of labour directly involved in the production of the subject work 
package. 

 
H2.2: Allowance for related labour costs such as management, all supervision, purchasing and 

material handling, quality assurance and reporting, first aid, gas free certification 
inspecting and reporting and estimating and preparing unscheduled work submissions 
will be included as overhead for the purposes of determining the charge-out labour rate 
as entered in section H2 above. 

 
H2.3: The ten (10) percent mark-up rate for material will also apply to subcontracted costs. The 

mark-up rate includes any allowance for material and subcontract management not 
allowable in the charge out labour rate. The Contractor will not be entitled to a separate 
labour component for the purchase and handling of materials or subcontract 
administration. 

 
Pro-rated Prices Unscheduled Work 

 
Hours and prices for unscheduled work shall be based on comparable historical data applicable 
to similar work at the same facility, or shall be determined by pro-rating the quoted Work costs 
in the Contract when in similar areas of the vessel. 
 

H3 Overtime 
 
The Contractor must not perform any overtime under the Contract unless authorized in advance 
in writing by the Contracting Authority. There will be no overtime payment for Known Work. Any 
request for payment must be accompanied by a copy of the overtime authorization and a report 
containing the overtime performed pursuant to the written authorization. Overtime shall not be 
paid unless authorized in writing by the Contracting Authority.  Payment for authorized overtime 
will be calculated as follows: 

 
For unscheduled work, the Contractor will be paid the authorized overtime hours at the 
following charge-out labour rates: 

 
a.   Time and One Half**: $    per hour;  

b.   Double Time***:       $    per hour;   

This rate shall be a blended rate for all classes of labor, engineering and foreperson and 
shall include all overheads, supervision and profit. 
 
These rates will remain firm for the duration of the Contract, including all amendments and 
are subject to audit if considered necessary by Canada.  
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*  Regular time is defined as an 8 hour work day  
 
**  Overtime Time and One-Half Rate is defined as time in excess of the regular time*,. 
  
*** Overtime Double Time Rate is defined as Sundays and Statutory Holidays Pro-rated 
Prices  
 

H4 Daily Services Fees 
 
In the event of a delay in the performance of the Work and if such delay is recognized and 
agreed upon by the Contracting Authority as being attributable to Canada, Canada agrees to 
pay the Contractor the daily service fee described below for each day the Work is delayed. This 
fee shall be the sole liability of Canada to the Contractor for the delay. 

 
The firm daily services fee is: 

 
a. For a working day: $   

 
b. For a non-working day:   $   

 
The above fees shall include but not be limited to all aspects of the following costs: project management 
services, administrative support, production services, quality assurance, material support, planned 
maintenance and ship services and all other resources and direct costs required to maintain the vessel at 
the Contractor’s facility. These fees are firm and not subject to any additional charges for mark up or 
profit. 
 
H5 Vessel, Refit, Repair or Docking Costs 
 
The following costs must be included in the price: 

 
1.  Ship services: include all costs for ship services such as water, steam, electricity etc. that 

are required for vessel maintenance for the duration of the Contract. 
 

2 Docking and 
undocking 
includes: 

 
a.  all costs resulting from dry docking, wharfage, security, shoring, shifting and/or 

moving of the vessel within the successful Bidder’s facility; 
 

b.  the cost of services to tie up the vessel alongside and to cast off. 
 

Unless specified otherwise, the vessel will be delivered by Canada to the successful 
Bidder’s facility alongside a mutually agreed safe transfer point, afloat and upright, and 
the successful Bidder will do the same when the Work is completed. The cost of services 
to tie up the vessel alongside and to cast of must be included in the evaluation price. 

 
3.  Field services representatives/supervisory services: consist of the costs for field service 

representatives and/or supervisory services including manufacturers’ representatives, 
engineers, etc. 

 
These services must not be an extra charge except where unscheduled work requiring 
these services is added to the Contract. 

 
4.   Removals: include all costs for removals necessary to carry out the Work and will be the 

responsibility of the successful Bidder regardless if they are identified in the 



Sollicitation No. - N° de l'invitation AMD. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F2599-230002  047md 
 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
  F2599-230002                                              047md F2599-230002

 

Page 63 of - de 81 
 

specification, except those removals not apparent when viewing the vessel or examining 
the drawings. The successful Bidder will also be responsible for safe storage of 
removed items and reinstallation of all items on completion of the Work. The successful 
Bidder will be responsible for renewal of components damaged while in their custody 
including during removal or reinstallation. 

 
5.   Sheltering, staging, cranage and transportation: include the cost of all sheltering, 

staging including handrails, carnage and transportation to carry out the Work as 
specified. 

 
The successful Bidder will be responsible for the cost of any necessary modification of these 
facilities in order to meet applicable safety regulations. 

 
 
H6 Vessel Transfer Costs 

1. The evaluation price must include the cost for transferring the vessel from its home 
port to the shipyard/ship repair facility where the Work will be performed and the cost 
of transferring the vessel to its home port following completion of the Work, in 
accordance with the following: 

 
a.  The Bidder must provide the location of the shipyard/ship repair facility where it 

proposes to perform the Work together with the applicable vessel transfer cost from 
the list provided under G6, paragraph 
2 of this section, which shall be entered into Annex H – Financial Bid Presentation 
Sheet, H1 Price for Evaluation, item D); 

 
b.  If the list provided under H6, paragraph 2 of this section does not provide the 

shipyard/ship repair location where the Bidder intends to perform the Work, the 
Bidder must advise the Contracting Authority of its proposed location for 
performing the Work in writing at least ten (10) calendar days prior to bid closing 
date. The Contracting Authority will confirm to the Bidder, in writing, at least five 
(5) calendar days before the bid closing date, the location of the shipyard/ship 
repair and the applicable vessel transfer cost. 

 
A bid that specifies a location for executing the Work which is not on the list under 
H6, paragraph 2 of this section and for which a notification in writing has not been 
received by the Contracting Authority as required, will be considered non-
responsive. 

 
5. Vessel information and list of shipyard/ship repair facilities and applicable vessel 

transfer costs 
 

Vessel:    CCG  L imnos  
Home Port:  Burlington, ON 

 
Transfer costs in the case of vessels transferred using a government delivery crew 
include the fuel cost at the vessel’s most economical speed of transit and for unmanned 
refits only, crew transportation costs for the delivery crew based on the location of the 
vessel’s home port and the shipyard/ship repair 
facility. Crew transportation costs do not include any members of the delivery crew 
who remain at the shipyard/ship repair facility in order to discharge project 
responsibility related to the vessel being transferred. 

 
Transfer costs in the case of the vessels transferred unmanned by either 
commercial towing, railway, highway or other suitable means of transportation must 
be: 
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i.   included as part of the Bidder’s financial bid in the case where the Bidder is 

responsible for the transfer; or 
ii.  identified as the applicable vessel transfer cost, as given in the list below, in the case 
when Canada is responsible for the transfer. 

 
Shipyard/Ship Repair Facility - Applicable Vessel Transfer Costs  

Unmanned only: CCG Limnos 
Home Port: Burlington, ON  

 
 

Company 
 

City/Province 
Unmanned Transfer 

Cost  
Davie Industries Inc. Quebec City, QC $25,305 

$101,953 Heddle Marine St.Catharines, ON $14,751 

Heddle Marine Hamilton, ON $495 
 Oceans Industries Inc. Saint-Bernard-Sur-Mer, QC $24,998 
 Verreault Navigation Inc. Les Mechins, QC $32,566 
 Groupe Ocean Quebec City, QC $16,066 

Hike Metal Wheatley, ON $10,940 
 CME St.Catharines, ON $14,751 

 All Prices in CAD   
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ANNEX H – Appendix 1  
 

Pricing Data Sheet - CCGS Limnos  
 
 
 

ATTACHED AS SEPARATE DOCUMENT 
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ANNEX “I” – VESSEL CUSTODY 

 
I1  Vessel 

Custody 

1.   This work is going to take place with the vessel “out of commission” and therefore in the care, 
control and 

custody of the Contractor. 
 

2.   An ACCEPTANCE CERTIFICATE – ASSUMPTION OF CUSTODY OF CANADIAN 
GOVERNMENT SHIPS BY CONTRACTORS (attached as Annex I - Appendix 1) shall 
be completed as required and a copy passed to the Inspection Authority. 

 
3.   To facilitate this turnover, representatives of the Contractor and Canada shall confirm the 

vessel condition of the vessel. 
 

4.   A vessel condition report shall be appended to the above noted Certificate and shall be 
accompanied by colour photographs and/or video in either conventional or digital 
format. 

 
5.   When the vessel is to be returned to the care, control and custody of Canada, an 

ACCEPTANCE CERTIFICATE – RESUMPTION OF CUSTODY OF CANADIAN 
GOVERNMENT SHIPS BY THE CLIENT DEPARTMENT (attached as Annex I - 
Appendix 2) shall be completed and a signed copy passed to Canada for distribution. 
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ANNEX I – Appendix 1 - ACCEPTANCE CERTIFICATE 
 
ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY 

CONTRACTORS ACCEPTANCE OF   . 

 
1. The undersigned, on behalf of Parks Canada and of  

 
  
acknowledge to have handed over and receive respectively CCGS Limnos  for the purpose 
of refit, all in accordance with the terms and conditions of PWGSC Contract Number 
F2599-230002  and such documents which form part of said Contract. 

 
2. It is mutually agreed by all parties that the condition report by compartment or area shall be 

considered as an addendum to this agreement; and shall be a valid document in the taking 
over of the vessel by the Contractor, even if the inspection and signing occur after the 
signing of the agreement but within the agreed ten (10) day period. 

 
 
 
SIGNED AT     PROVINCE     ON THE     DAY OF  

   (Month), 2023, AT  

 HOURS. 

FOR:      (CONTRACTOR) 
 
FOR:     Canada Coast Guard 

 
 
WITNESSED BY:    ___________________________________ 
                             Public Works and Government Services Canada 
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ANNEX I – Appendix 2 - ACCEPTANCE CERTIFICATE 
 
ACCEPTANCE CERTIFICATE 

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE 

CLIENT DEPARTMENT  

ACCEPTANCE OF   . 

 

1. The undersigned, on behalf of    and of Canada Coast Guard, 
acknowledge to have handed over and to have received respectively the CCGS Limnos,  
said vessel having been received by                  on   (date), 
for the purpose of refit in accordance with the terms and conditions of PWGSC Contract 
Number 
  _. 

 
2. It is mutually agreed by all parties that the liabilities and responsibilities of    , as 

defined in Article 9 of PWGSC 1029 – Supplemental General Conditions for Ship Repairs, 
for a vessel out of commission, shall automatically cease as at   _ 
(hours) on   _ (date). 

 
3. That effective from   (hours) on the   (date), Article 8 of  
PWGSC 1029 for a vessel in commission shall apply, and that responsibility of the care and protection of 
said vessel shall revert to Canada. 

 
 
 
 
 
 
 
SIGNED AT     PROVINCE     ON THE     DAY OF  

   (Month), 2016, AT  

 HOURS. 

FOR:      (CONTRACTOR) 
 
FOR:     Canada Coast Guard 

 
 
WITNESSED BY:      
                           Public Works and Government 

Services Canada 
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ANNEX J - DELIVERABLES/CERTIFICATIONS 

 
J1 Mandatory Tender Deliverables Check List 
 
Notwithstanding deliverable requirements specified within the bid solicitation and its associated Technical 
Specification (Annex A), mandatory deliverables that must be submitted with the Bidder's tender to be 
deemed responsive are summarized below.  
 
The Bidder must submit a completed Annex "J1" Deliverables/ Certifications. 
 
The following are mandatory and the Bidder's submission will be evaluated against the requirements as 
defined herein.  The Bidder must be determined to be compliant on each item to be considered 
responsive. 
 

Item Description Completed and Attached – 
(Page # and section) 

1 Invitation To Tender document part 1 page 1 completed 
and signed; 

 

2 Completed Annex "H" Financial Bid Presentation Sheet", 
clauses H1 through H6; 

 

3 Completed Pricing Data Sheets, per clause 3.1 Section 
II, Annex "H", Appendix 1;  

 

4 Completed Annex "J1" Deliverables/Certifications;   
5 Changes to Applicable Laws (if any), as per clause 2.5  
6 Integrity Provisions - Associated Information, section 

5.1.1 
 

7 Federal Contractors Program for Employment Equity, 
Complete section 5.2.2 

 

8 Vessel Transfer Cost, as per clause 6.3 and Annex “H”  
9 Docking Facility, as per clause 6.4  
10 Proof of good standing with Worker's Compensation 

Board, as per clause 6.5 
  

11 Proof of valid Labor Agreement or similar instrument 
covering the work period, as per clause 6.6 

 

12 Preliminary Work Schedule , per clause 6.7;   
13 Fueling and Disembarking Procedures, as per clause 

6.8; 
  

14 If Registered its Valid ISO 9001-2015 Certification, as per 
clause 6.9 

 

15 Objective evidence of documented Health and Safety 
System, as per clause 6.10; 

 

16 Objective evidence of documented Fire Protection, Fire 
Fighting and Training Procedure, as per clause 6.11 

 

17 Insurance Requirements, as per clause 6.13  
18 Proof of welding certification, as per clause 6.14  
19 Project Management as per clause 6.15  
20 List of subcontractors, as per clause 6.16  
21 Example of its Quality Control Plan, as per clause 6.17  
22 Example of an Inspection and Test Plan as per clause 

6.18 
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23 Details of Environmental Emergency Response Plan, 
Details of Formal Environmental Training as per Clause 
6.19 

 

24 Details of Security Plan as per Clause 6.20  
 
 
J2 Deliverables after Contract Award 

Item Description Reference Due By 
1 Insurance requirements as per Annex "D" Clause 7.12 

and Annex ‘’D’’ 
5 Working Days after contract 
award 

2 Contract Financial Security Clause 6.2 5 working days after contract 
award 

3 Work Schedule and Reports Clause 7.15, 
Annex K 

5 working days after contract 
award 

4 The Contractor’s Quality Control Plan Clause 6.17 5 working days after contract 
award 

5 The list of Government specialized loaned 
equipment that the Contractor intends to request. 

Clause 7.27 5 working days after contract 
award 

6 Revised Work Schedule prior to Kickoff Meeting Clause 7.15 5 working days prior to Vessel 
arrival 

7 Inspection and Test Plan Clause 7.23, 
Annex G 

5 working days prior to Vessel 
arrival 

 
J3  Deliverables Prior to Contract Award (If Requested) 
Item Description Reference Due By 
1 Financial Capability Clause 6.1 5 Working Days prior to 

contract award if 
requested 
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ANNEX K – Templates 

 

 

Monthly Progress Report, 
Log/Meeting/Actions, 

Form PWGSC 1379, and 
Warranty Claim Form 
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Monthly Progress Report 
__________________________________________(Name of Vessel) 
Shipyard Name:_________________________ 
Client: Canada Coast Guard 
Date:____________________ 
 
Section 1: Introduction: 
 
Section 2: Time, Cost and Performance Details: 
 
Section 3: Significant Risks and Subsequent Actions: 
 
Section 4: Sub-Contractor and Major Component Supplier Activity: 
 
Section 5: Unscheduled/Additional Work: 
 
APPENDICES: Include/submit any updates to the following documents: 

A. PROJECT SCHEDULE (updated bi-weekly) 
B. SOW, Report of Inclining Experiment and Lightship Survey Checklist  
C. SOW, Trim and  Stability Booklets 
D. WEIGHT CONTROL PLAN 
E. Inspection and Test Plan (ITP) FORM 
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SOW
 ITEM

 
NUM

BER
INFORM

ATION
RESPONSIBLE FOR ACTION

OPEN/ 
CLOSED

OPEN DATE
DUE DATE

UPDATED 
ON:

Vessel Nam
e:                                                   VLE LOG + M

EETING + ACTIONS M
eeting Date:

DISTRIBUTION LIST:

PERSONS PRESENT:

SUBJECT:
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Form PWGSC 1379 

 
 
 
 

  Project No. - No  du projet

  File No. - No  de dossier

Contract will be completed as scheduled
Le contrat sera achevé dans les délais  

Excel form based on PWGSC-TPSGC 1379 (10/2011)

      Public Works and Government Services Canada     Travaux publics et Services gouvernementaux Canada

 Work Arising or New Work – Travaux imprévus ou nouveaux travaux

  Contractor’s Name   Specification No. and Date       Work Order Serial No.

  Vessel – Navire   Customer Dept. – Ministere client   PWGSC 1379 Serial No.

   No  de série TPSGC 1379

  Nom de l'entrepreneur   No de spécification et date       No  de série du bon de travail 

Description of Work, Labour and Material Detail

Signature   Title – Titre   Date

Hours
Heures

Labour Cost
Coût de la

main d'œuvre

Material Cost
Coût du matériel

 Spec. Item No.
Article spécif. no 

Description des travaux, main-d’oeuvre et matériaux

 
Work Summary

$0.00   

Taux horaire Coût total de la   
Man-d’oeuvre   

0.0 $0.00   

Hourly Rate Total  Labour Cost   

Total Labor Cost (Labor Tab)

$0.00   Sub-Total   
Sous-total   

$0.00   Total Material Cost  
Coût total du matériel  

Fee – Commission
$0.00   of material  

$0.00   15.000%

Title-Titre Date
impartis

TOTAL $0.00   

No de série TPSGC 1379 DET no

Signature Title – Titre Date
PWGSC – Authority to proceed with work

Contracting Authority
TPSGC – Autorisation d’effectuer les travaux

        Principe au prix négocié

Sinon, préciser la date:
Or specify date:

Total Material and Subcontractors Cost (Supplies and Subcontractors Tab)

PWGSC – 1379 Serial No. WER No.

             for price negotiated
Technical AuthorityClient – Description des travaux approuvés en 

$0.00   

du matériel  10%

Customer – Described work technically approved Signature Title – Titre Date

Contractor - Entrepreneur
Signature HST
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PWGSC Contract # 0

Work Order 0

Project:        0  
1379 Form Serial # 00-Jan-00

WORK DESCRIPTION: 

TE
CH

N
IC

IA
N

D
RA

FT
M

AN

LA
BO

R

EN
G

IN
EE

RI
N

G

O
TH

ER
 T

RA
D

ES

TO
TA

L 
H

O
U

RS

0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

GRAND TOTAL 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Enter individual job or action

Enter individual job or action
Enter individual job or action

Enter individual job or action

Enter individual job or action

Note: Trades in red font below are suggestions

Enter individual job or action

LABOUR HOURS 

Enter individual job or action

Enter individual job or action
Enter individual job or action
Enter individual job or action
Enter individual job or action
Enter individual job or action

Enter individual job or action

Enter individual job or action

Enter individual job or action

Enter individual job or action

Enter individual job or action

Enter individual job or action

Enter individual job or action
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PWGSC Contract # 0

Work Order 0

Project:

1379 Form Serial #

Work Description

Description of Material Quantity Rate Price Supplier
Delivery Delay 

(Days)
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $

Sub-Contractors Hours Rate Price Supplier
Delivery Delay 

(Days)
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $  
0.0 0.00 $ 0.00 $  
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $

0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $
0.0 0.00 $ 0.00 $

0.00 $
0.00 $
0.00 $

0

Total Material
Total Subcontractors

Grand Total

Materials and Subcontractors

0

00-Jan-00
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APPENDIX 1 TO ANNEX E

Vessel out of service                                                             
Navire hors d'usage

Vessel Limited 
Operation                            

Opération réduite du 
navire 

No immediate 
consequence                           

Sans conséquence 
immédiate

Immediately 
Immédiatement

When directed by 
Canada                                   

Tel qu'avisé par le 
Canada

To be agreed between 
Canada and 
Contractor                          

À être entendue entre 
le Canada et 

l'entrepreneur

1. Description of the Defect - Description du défaut

Description

Prepared by the on site responsible                                          Date                                                
Préparé par le responsable sur place

Approved by Technical Autority                                      Date                                                  
Approuvé par l'Autorité Technique

Vessel Name - Nom du navire File No. - No. du dossier Contract No. - No. du contrat

Customer Department - Ministère client Warranty Claim Serial No.                                                
No. de série de réclamation de garantie

WARRANTY CLAIM FORM (Refit)                                                                                                                                         

FORMULAIRE DE RÉCLAMATION DE GARANTIE (Radoub)

Defect's Impact on Vessel's Operations                                                         
Conséquence du défaut sur les opérations du navire  

The Defect Must Be Corrected;                                                                                                            
Le défaut doit être corrigé;

Note: This  section must be fi l led by Technica l  Authority (TA) in cons ort wi th the Ship's  Sta ff (on s i te respons ible) . On a  
determination of a  va l id cla im, the TA wil l  forward the cla im to the Contractor and CC the Contracting Authori ty (CA). - 
Cette section doit être complétée pa r l 'Autori té  Technique conjointement avec l 'équipage (res ponsable s ur place). Si  la  
réclamation est jugée va lable l 'AT trans mettra  la  réclamation  à l 'entrepreneur avec copie à  l 'Autori té Contra ctante (AC).

Reference to Contract Article and/or Specification No.                                      
Référence à l'article du contrat et/ou devis no. 
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2. Contractor's Investigation and Position - Examen et position de l'entrepreneur

Provide details supporting the above position with proposed sharing.                                                                                                                                                                                                                                                                          
Fournir les détails justifiant la position ci-dessus ainsi que le partage proposé.

Provide details supporting the above position.                                                                                                                                                                                                                             
Fournir les détails justifiant  la position ci-dessus

Contractor's representative                                                                                                                                                                                 Date                                                                                                                                                                                                                                      
Représentant de l'entrepreneur                                                                                                                                                                          

Contractor recognizes its total responsibility and will proceed with corrective action(s)                                                                       
L'entrepreneur reconnaît son entière responsabilité et corrigera le défaut
Provide details on action(s) to take place with date and location.                                                                                                                                                                         
Fournir les détails de(s) action(s) qui seront prise ainsi que la date et le lieu.

Contractor disclaims any responsibilty.                                                                                                                                                                         
L'entrepreneur refuse toute responsabilité.

Contractor recognizes a partial responsibility.                                                                                                                                                                        
L'Entrepreneur reconnaît une responsabilité partielle.

Note: The Contra ctor must  investigate the cla im , determine i ts  pos ition, complete this  section 2 and return the cla im to 
the TA and cc the CA. - L'entrepreneur doit fa i re l 'examen de la  réclama tion, déterminer sa  pos i tion, complèter la  
présente s ection 2 et retourner la  réclamation l 'AT avec copie  à  l 'AC.
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4. Costs reccord if requested by PWGSC-CA  - Annotation des coûts si requis par l'AC de TPSGC

3. PWGSC - CA's decision in case of Contractor partial responsibility or disclaim of responsibility - Décision 
de l'AC de TPSGC en cas de reponsabilité partagée ou de refus de responsabilité de la part de 
l'entrepreneur.
Reasons supporting PWGSC- CA 's decision.                                                                                                                                                                                                                                      
Raisons justifiant la décision de l'AC de TPSGC

When requested by the PWGSC-CA the customer department must record in this section  the costs associated to the repair of the defect.                                                                                                                                                                
Lorsque demandé par l'AC de TPSGC le ministère client doit annoter dans cette section les coûts associés à la réparation du défaut.

Confirmed by the Technical Authority                                                                                                                                                                     Date                                                                                                                                       
Confirmé par l'Autorité Technique
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Contractor's representative - Représentant de l'entrepreneur Inspection Authority - Autorité d'inspection

Date Date

Contractor's representative - Représentant de l'entrepreneur Inspection Authority - Autorité d'inspection

Date Date

Technical Authority- Autorité technique Contracting Authority - Autorité contractante

Date Date

Inspection Authority - Autorité d'inspection Technical Authority- Autorité technique

Date Date

Contracting Authority - Autorité contractante

Date

Technical Authority- Autorité technique Contracting Authority - Autorité contractante

Date Date

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques

Valid claim corrected by the Contractor and work accepted by Canada - 
Réclamation valable corrigée par l'entrepreneur et travaux acceptés par le Canada

Valid claim corrected by the Contractor and Canada and work accepted by Canada - 
Réclamation valable corrigée par l'entrepreneur et le Canada et travaux acceptés 

par le Canada

Valid claim corrected by Canada and work accepted by Canada -                                       
Réclamation valable corrigée par le Canada et travaux acceptés par le Canada

Invalid claim  - Réclamation non fondée

5. Work Acceptance and Warranty Claim Closing - Acceptation des travaux et fermeture de la réclamation 
de garantie

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques
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ANNEX L – Questions and Answers (Bidding Period) 

 


