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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau
Quebec
K1A 0S5
Bid Fax: (819) 997-9776 CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION  

Specified Herein - Précisé dans les présentes
Destination: Other-Autre: 

FAX No. - N° de FAX
(   )    -    

Issuing Office - Bureau de distribution
Marine Emergency Response Division/Division des 
Interventions en cas d’urgence maritime
Place du Portage, Phase III
Tower c
11 Laurier Street, 6C2
11, rue Laurier
Gatineau
Gatineau
K1A0S5

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet CCGS Alfred Needler Disposal

Solicitation No. - N° de l'invitation
F7044-230296/B
Client Reference No. - N° de référence du client
F7044-230296
GETS Reference No. - N° de référence de SEAG
PW-$MER-006-29141
File No. - N° de dossier
006mer.F7044-230296

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.
Plant-Usine:
Address Enquiries to: - Adresser toutes questions à:
Walker, Kimberly
Telephone No. - N° de téléphone
(506) 429-2815 (    )
Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

006mer
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2023-08-09
Date 
001
Amendment No. - N° modif.

Élimination du NGCC Alfred Needler

02:00 PM
2023-08-31

Eastern Daylight Saving Time EDT
Heure Avancée de l'Est HAE
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Amendment 1: 

This amendment is issued to correct a date error. New text is shown in blue.   

All other terms and conditions remain unchanged.  

On page 1 de 69 
SUPPRIMER : 
Solicitation Closes – L’invitation prend fin 
at – à 02 :00 PM Eastern Daylight Saving Time EDT
on – le 2023-08-24 Heure Avancée de l’Est HAE

INSCRIRE :  
Solicitation Closes – L’invitation prend fin 
at – à 02 :00 PM Eastern Daylight Saving Time EDT
on – le 2023-08-31 Heure Avancée de l’Est HAE

On page 3 of 69 
DELETE: 
1.2  Summary 
The Canadian Coast Guard (CCG) has a requirement to dispose of, through Ship Breaking, the CCGS 
Alfred Needler. The Contractor will be required to prepare the vessel for transportation, transport the 
vessel to the Approved Site and subsequently break (dismantle and dispose or recycle) the vessel in an 
efficient and environmentally responsible manner in accordance with the Statement of Work – Annex “A”. 

The Contractor will have until October 30, 2023 to remove the vessel from the Bedford Institute of 
Oceanography (BIO) in Dartmouth, Nova Scotia, and until March 1, 2024 to complete the Work. 

INSERT:  
1.2  Summary 
The Canadian Coast Guard (CCG) has a requirement to dispose of, through Ship Breaking, the CCGS 
Alfred Needler. The Contractor will be required to prepare the vessel for transportation, transport the 
vessel to the Approved Site and subsequently break (dismantle and dispose or recycle) the vessel in an 
efficient and environmentally responsible manner in accordance with the Statement of Work – Annex “A”. 

The Contractor will have until October 30, 2023 to remove the vessel from the Bedford Institute of 
Oceanography (BIO) in Dartmouth, Nova Scotia, and until August 1, 2024 to complete the Work. 

On page 9 of 69 
DELETE: 

Part 2 – 2.5 Mandatory Vessel 
Viewing 

Provide names of all person that will attend the vessel 
viewing. (on or before August 9, 2023) 

INSERT:  
Part 2 – 2.5 Mandatory Vessel 
Viewing 

Provide names of all person that will attend the vessel 
viewing. (on or before August 10, 2023) 
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On page 30 of 69 
DELETE: 
5.2.3 Work Period  
Work must commence and be completed as follows: 

(a) work must commence at contract award date; 
(b) the vessel must be removed from the Bedford Institute of Oceanography in Dartmouth, Nova 

Scotia and transported to the Approved Site by October 30, 2023;  
(c) all Work must be completed and all deliverables received by March 1, 2024.  

By submitting a bid, the Bidder certifies that it has sufficient material and human resources allocated or 
available and that the above work period is adequate to complete the Work.  

INSERT:  
5.2.3 Work Period  
Work must commence and be completed as follows: 

(a) work must commence at contract award date; 
(b) the vessel must be removed from the Bedford Institute of Oceanography in Dartmouth, Nova 

Scotia and transported to the Approved Site by October 30, 2023;  
(c) all Work must be completed and all deliverables received by August 1, 2024.  

By submitting a bid, the Bidder certifies that it has sufficient material and human resources allocated or 
available and that the above work period is adequate to complete the Work.  

On page 35 of 69 
DELETE: 
7.4.1 Work Period – Marine 
Work must commence and be completed as follows: 

(a) Work must commence at the contract award date; 
(b) The vessel must be transported from the Bedford Institute of Oceanography in Dartmouth, Nova 

Scotia by October 30, 2023;  
(c) All Work must be completed and all deliverables received by March 1, 2024.  

INSERT:  
7.4.1 Work Period – Marine 
Work must commence and be completed as follows: 

(a) Work must commence at the contract award date; 
(b) The vessel must be transported from the Bedford Institute of Oceanography in Dartmouth, Nova 

Scotia by October 30, 2023;  
(c) All Work must be completed and all deliverables received by August 1, 2024.  


