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Voir Partie 2 pour Clauses et Conditions
RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage , Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION  

Destination: Other-Autre:

FAX No. - N° de FAX
(   )    -    

Issuing Office - Bureau de distribution
Ship Refits and Conversions / Radoubss et 
modifications de navires and / et
11 Laurier St. / 11, rue Laurier
6C2, Place du Portage
Gatineau, Québec   K1A 0S5

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet CCGS Judy LaMarsh - Conversion- Dry

Solicitation No. - N° de l'invitation
F7044-221042/A
Client Reference No. - N° de référence du client
20221042
GETS Reference No. - N° de référence de SEAG
PW-$$MD-051-29081
File No. - N° de dossier
051md.F7044-221042

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.
Plant-Usine:
Address Enquiries to: - Adresser toutes questions à:
Mistry, Vanita
Telephone No. - N° de téléphone
(250) 858-3571 (    )
Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

051md
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2023-08-14
Date 
009
Amendment No. - N° modif.

CCGS Judy LaMarsh - Conversion- Drydocking

02:00 PM
2023-09-20

Eastern Daylight Saving Time EDT
Heure Avancée de l'Est HAE
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 Solicitation Amendment 009 is issued to: 

1. Modify Solicitation Amendment 006, Response 49 in the Q&A. 

2. Modify Sections 2.7.1 and 7.3.1 of the ITT related to the Vessel Work Period. 

3. Replace Q58 and R58 in Solicitation Amendment 008. 
______________________________________________________________________ 
 
1. Modify Solicitation Amendment 006, Response 49 in the Q&A. 

 DELETE (statement in its entirety) R49 in Solicitation Amendment 006. 
 INSERT R49  

 
Q49 - General 
The commencement of the vessel work period is too close to the submission of bids and issue of 
Contract Award. Also, the start of work coincides with the arrival of the vessel, which does not 
provide us with the time to coordinate and prepare for its arrival. We believe that Canada would 
have everything to gain from providing an initial work period of a few months at the start of the 
project to allow us to place orders for equipment, prepare for the arrival of the vessel and make 
the necessary arrangements for the vessel work period. 
R49  
Canada will modify the vessel work period to start on December 1, 2023 and end on March 31, 
2025. 

 
2. Modify Sections 2.7.1 and 7.3.1 of the ITT related to the Vessel Work Period. 

 DELETE (statement in its entirety) Sections 2.7.1 and 7.3.1 
 INSERT  

2.7.1  Vessel Work Period 

Work must commence and be completed as follows: 

Commencement: December 1, 2023 
Completion: March 31, 2025 

7.3.1 Vessel Work Period 

Work must commence and be completed as follows, during the Vessel Work Period: 

Commence: December 1, 2023 
Complete: March 31, 2025 
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3. Replace Q58 and R58 in Solicitation Amendment 008. 

 DELETE (statement in its entirety) Q58 and R58 from Solicitation Amendment 008. 
 INSERT Q58 and R58 

Q58 - Section 11.25 D.3 

Please supply a list of all the valves in D.3.2 and D.3.4. 

R58 

The Bidder must quote for the overhaul of 65 valves. A list of valve sizes, types and related 
drawings has been added to the amended TDP in the following folder: JLM - Valve List and 
Details - Google Drive 

 

 

END OF SOLICITATION AMENDMENT 009
 


