



#### **RETURN BIDS TO:**

Parks Canada Agency Bid Receiving Unit National Contracting Services Bid Fax: 1-866-246-6893 Bid E-mail Address: soumissionsouest-bidswest@canada.ca

This is the only acceptable email address for responses to the bid solicitation. Bids submitted by email directly to the Contracting Authority or to any other email address will not be accepted.

The maximum email file size is 15 megabytes. The Parks Canada Agency (PCA) is not responsible for any transmission errors. Emails with links to bid documents will not be accepted.

# **REVISION 002 REQUEST FOR QUOTATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions remain the same.

### **Issuing Office:**

Parks Canada Agency National Contracting Services Calgary, AB

# Title:

Riparian Planting for Slope Stabilization – Bar U Ranch National Historic Site, AB

Solicitation No.: 5P420-23-0212/A Date: February 22, 2024

Amendment No.: 002

**Client Reference No.:** n/a

Solicitation Closes: At: 14:00 MST On: February 29, 2024

Time Zone:

#### F.O.B.: Plant: 🗆 Destination: Other:

Address Enquiries to: **Daniel Nguyen** 

Telephone No.: 403-836-2352

Fax No.: 1-866-246-6893

# Email Address:

Daniel.nguyen@pc.gc.ca

Destination of Goods, Services, and Construction: Bar U Ranch National Historic Site, AB

# TO BE COMPLETED BY THE BIDDER

Vendor/ Firm Name:			
Address:			
Telephone No.:	Email Address:		
Name of person authorized to sign on behalf of the Vendor/ Firm (type or print):			
Signature:	Date:		



Client Reference No.: n/a

#### Amendment 002

This amendment is raised to make changes to Annex A – Statement of Work, include an optional site visit on **February 22**, **2024 at 11:00am MST** and extend the solicitation closing date.

Bidders <u>MUST</u> submit their bids in accordance with the amended Annexes included herein. Bids that are not submitted in accordance with this amendment will be deemed non-responsive to the solicitation requirements.

### A. Changes to Annex A – Statement of Work

The Statement of Work has been revised. A summary of changes are listed below:

In: Annex A – Statement of Work Section: 1.3.2.3 PRODUCTS Delete: WATER

Replace with:

#### WATER

- a. Free of impurities that would inhibit plant growth.
- b. Water for required irrigation will need to be supplied by the Contractor as there is inadequate volumes at the Bar U NHS due to drought conditions. The Contractor is responsible for transporting water to locations where irrigation is required.

### In: Annex A – Statement of Work Delete: Section 1.3.3 REQUIRED WORK – MAINTENANCE OF PLANTS

Replace with:

### 1.3.3 REQUIRED WORK - MAINTENANCE OF PLANTS

- a. Regular watering of installed landscape components, and other maintenance activities, such as pruning.
- b. Watering and maintenance of the following trees, shrubs and ground areas located throughout the Townsite in Waterton Lakes NP:

Maintenance Site	Estimated Number of trees and shrubs <sup>1</sup>	Species
Bar U NHS Waste Middens	Appendix B – Planting Plans and Materials, specifically pages 10 and 11.	Appendix B – Planting Plans and Materials, specifically pages 10 and 11.

1 Contractor is responsible for verifying quantities and species provided.

Please see the attached Drawings and photos (Appendix B) for the approximate areas (trees, shrubs) required to be watered at the site.

The number of watering events will be dependent on weather conditions at the site and Parks Canada will communicate site conditions to the Contractor. One visit per week from May 15<sup>th</sup> 2024 to September 15<sup>th</sup> 2024 will amount to 16 visits for watering/general maintenance, with the possibility of additional visits if required.

Solicitation No.:	Amendment No.:	Contracting Authority:
5P420-23-0212/A	002	Daniel Nguyen
Client Reference No.:	<b>Title:</b>	
n/a	Riparian Planting for Slope Stabilization – Bar U Ranch National Historic Site, AB	

Water must be free of any impurities that would inhibit plant growth.

The Contractor is responsible for supplying and transporting water to locations where irrigation is required.

Perform following maintenance operations from time of planting or start of contract to end of contract:

- Water to maintain soil moisture conditions for optimum establishment, growth and health of plant material without causing erosion.
  - For evergreen plant material, water thoroughly in late fall prior to freeze-up to saturate soil around root system.
- If required to control insects, fungus and disease, use appropriate control methods in accordance with Integrated Pest Management Plan and Federal and Provincial regulations.
  Obtain product approval from PCA Project Authority prior to application.
- Remove dead or broken branches from plant material.
- Remove and replace dead plants and plants not in healthy growing condition.
- Dispose of plant materials at an appropriate facility outside of the park, unless otherwise approved by the PCA Project Authority.
- Minimum 80% survival rate of live plant material at end of maintenance period.

#### B. Changes to Section 1.3. Optional Site Visit

### Delete: Section 1.3. Optional Site Visit

Replace with:

### 1.3. Optional Site Visit

It is recommended that the Bidder or a representative of the Bidder visit the work site. Arrangements have been made for the site visit to be held at **Bar U Ranch National Historic Site, Box 168, Longview AB TOL 1H0** on **February 22, 2024**. The site visit will begin at **11:00 MST**.

Bidders are requested to communicate with the Contracting Authority no later than **February 21**, **2024** at **14:00 MST** to confirm attendance and provide the name(s) of the person(s) who will attend. Bidders may be requested to sign an attendance sheet. Bidders who do not attend or do not send a representative will not be given an alternative appointment but they will not be precluded from submitting a bid. Any clarifications or changes to the bid solicitation resulting from the site visit will be included as an amendment to the bid solicitation.

### C. Solicitation Closing Date

The closing date for solicitation 5P420-23-0212/A, titled "Riparian Planting for Slope Stabilization – Bar U Ranch National Historic Site, AB", is extended from **February 27, 2024 at 14:00 MST** until **February 29, 2024 at 14:00 MST**.

If you have already submitted your bid, you are invited to send us your revisions, where necessary, by email at <u>soumissionsouest-bidswest@canada.ca</u>. Please indicate the solicitation number on all correspondence.

### ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED.