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1. GENERAL REQUIREMENTS 

1.1. PROJECT INFORMATION  

Parks Canada Agency (PCA) project title  

 

Inspections, testing and maintenance of the Québec 
Field Unit’s fire protection systems 

Project location  Québec Field Unit,  

Québec, City of Lévis, 

Grosse Île and the Irish Memorial National Historic Site 

1.2. TERMS USED 

1.2.1. In this Statement of Work, “Agency” and “Parks Canada” refer to Parks Canada Agency, 

Québec Field Unit. 

1.2.2. “Project Authority” means the Parks Canada Technical Services Representative or his 

authorized representative. 

1.2.3.  “Contractor” means the company (including its personnel and agents) chosen to perform 
the work outlined in these specifications, in accordance with the standards, specifications, 
work instructions and drawings provided for this purpose. 

1.3. REQUIREMENTS 

1.3.1. The basic work described in these specifications must be performed at the flat rate set out 
in the basis of payment in Annex “B”. 

1.3.2. If additional work on fire protection systems is required and authorized by Parks Canada 
through a task authorization, it will be performed at the hourly rate set out in the basis of 
payment in Annex “B”. 

1.3.3. The Contractor must provide emergency services at all times to cover possible 
breakdowns. They must ensure that the required personnel are on site within a maximum 
of three (3) hours. Service calls and work orders can only be authorized by the building’s 

Project Authority or his representative by means of a task authorization.  

1.4. DEFECTS AND ABNORMAL CONDITIONS 

1.4.1. Defects or abnormal conditions in systems, instruments and equipment discovered during 
inspection and testing must be promptly reported to the Parks Canada Project Authority. 
The Project Authority may, at their option, hire the Contractor of this contract through a task 
authorization, or another Contractor to perform the corrective work. In both cases, the 
Contractor will provide its technical advice to the Project Authority or his representative to 
help correct such defects or abnormal conditions. For example, when the services of a 
licensed electrician are required for the installation of electrical wires or conduits. 



1.4.2. The Contractor is responsible for the work performed by its subcontractor. Work performed 
by another Contractor chosen by Parks Canada does not make the Contractor liable, 
insofar as the Contractor subsequently performs an inspection check of the equipment or 
systems that were repaired. 

1.5. PARTS AND TOOLS 

1.5.1. Spare parts must be genuine and supplied by the equipment manufacturer. When 
compatible and approved replacement parts or materials are not available, the Contractor 
will use equivalents of at least equal or superior quality to the originals; equivalents will be 
approved by the Project Authority or his representative.  

1.5.2. Parks Canada reserves the right to decide on the quality of replacement parts; this decision 
will be final and without appeal. 

1.5.3. When the Contractor performs repairs on request, it must provide the Parks Canada Project 
Authority with any defective parts that have been replaced and record this information in 
the report. 

1.5.4. The Contractor must be responsible for enforcing the manufacturer’s warranty with respect 

to the replacement of parts and appliances installed by him.  

1.5.5. Any parts installed without approval or found to be non-compliant by the Project Authority 
must be replaced within ten (10) days, otherwise the Contractor will be considered in 
default. 

1.5.6. Any change of parts must be authorized in advance by the Project Authority. Where 
applicable, the Contractor must provide the Project Authority with detailed spare parts 
certificates. 

1.5.7. The Contractor must supply the tools, equipment, scaffolding or lifting gear and all materials 
(or parts) required to perform basic work. 

1.6. LABOUR 

1.6.1. The Contractor’s and subcontractor’s workforce must be fully qualified.  

1.6.2. The Contractor must ensure that all its personnel and subcontracted personnel, if any, have 
the appropriate qualifications, licences and certifications to perform the work in accordance 
with the requirements of the province in which the work is undertaken and this Statement 
of Work (SOW) and in accordance with sections 3, 4, 5 and 6 depending on the type of 
work to be performed. 

1.6.3. At the request of the Project Authority, the Contractor must submit valid certificates of 
competency or licences to practice. 

1.6.4. The list of subcontractors must be submitted at the request of the Project Authority.  

1.6.5. The Contractor will supervise its employees and subcontractors to ensure their proper 
conduct and restrict movement in the buildings to specific requirements. In addition, it must 



ensure that the work to be done is performed so as to minimize inconveniences and impact 
on building operations and occupants. 

1.6.6. Parks Canada may, at the Contractor’s request, provide a person to guide the Contractor 
during the work period. 

1.7. WORK SHIFTS 

1.7.1. The work shifts and schedule will be established and aligned with the schedule previously 
agreed between the Contractor and the Parks Canada Project Authority and/or his 
authorized representative.  

1.7.2. Annual inspections of all buildings must be scheduled together and fully done during the 
months of April and May of each contract year, unless otherwise specifically requested 
by the Project Authority. The Contractor must reserve a time slot to complete these 
inspections on full and consecutive days.  

1.7.3. Because the first contract year starts in May 2024, inspections must be conducted in June 
2024 instead of April and May.  

1.7.4. A technical representative is available on site. 

1.7.4.1. Day shifts in Québec and Lévis are from 7:30 a.m. to 3:30 p.m.  

1.7.4.2. Grosse-Île’s working hours are from 7:00 a.m. to 6:00 p.m. As described in 
section 18, only one round trip flight will be provided by Parks Canada. Workers will 
be provided with free accommodation. 

1.7.5. It is the Contractor’s responsibility to follow all procedures in the event of system failure or 
deactivation in accordance with the requirements of paragraph 6.1.1 of the National Fire 
Code of Canada 2015, section 4 of CAN/ULC-S536-13 “Standard for Inspection and 

Testing of Fire Alarm Systems” and Chapter 15 of NFPA 25 “Standard for the Inspection, 

Testing, and Maintenance of Water-Based Fire Protection Systems” (2014 edition) 

respectively. Procedures must include provisions for informing the owner, occupant, fire 
department and “monitoring agency” fire alarm receiving centre. Mitigation measures and 

the deactivation plan must be reviewed and approved by the responsible local authority 
before work begins.  

1.7.6. The Contractor must submit reports, certificates and recommendations, including tenders, 
within a maximum of three (3) weeks following inspections, for each building.  

1.7.7. Subsequent work considered mandatory for compliance must be completed within a 
maximum of thirty (30) days following Parks Canada’s acceptance of the work confirmed 
by sending a task authorization. 

1.7.8. The Contractor will efficiently organize additional work of tasks authorizations. All work 
performed in the same location must be planned to minimize the number of visits and 
ensure that the call-in is optimized.  

1.8. PARKS CANADA REQUIREMENTS 



1.8.1. The Contractor must have sufficient personnel and demonstrate, at the request of the 
Project Authority, that each person, apprentices excepted, has a minimum of three (3) 
years of experience in their respective discipline(s). 

1.8.2. Only qualified personnel with appropriate certificates will be allowed to perform the work. 

1.8.3. The Contractor remains fully liable for any omissions, breakages, incompetence, 
shortcomings and implications of its personnel and subcontractors. 

1.9. KNOWLEDGE OF SITES AND SYSTEMS 

1.9.1. Parks Canada will provide system inventories to the best of its knowledge. The Contractor 
must be familiar with systems, existing site conditions and working conditions in the building 
where he is to perform work. 

1.9.1.1. Inventories are not routinely updated, and components may differ slightly from 
reality. 

1.9.2. No additional claims for special equipment will be considered by Parks Canada if there is 
any lack of information. 

1.9.3. All technical information required by the Contractor before starting work can be obtained 
from the Project Authority. 

1.10. ADDITIONS / AMENDMENTS 

1.10.1. Parks Canada reserves the right to make minor adjustments to the number and model of 
certain pieces of equipment. The Contractor must maintain this equipment at no additional 
cost. 

1.11. SAFETY MEASURES AND CURRENT SITUATION 

1.11.1. The Contractor and its firm’s representatives must comply with building safety regulations.  

1.11.2. The Contractor must notify the Project Authority and building occupants of work in 
progress. 

1.11.3. The Contractor will take all necessary safety measures and precautions to protect persons 
and property from accident or damage during performance of the work. 

1.11.4. Part of the inspections and interventions required at the 1st Class Hotel (#14) building on 
Grosse-Île are performed under stable, controlled asbestos conditions. Persons accessing 
asbestos-contaminated sections of the building must wear safety equipment that complies 
with current standards. 

1.11.5. It is the Contractor’s responsibility to take all necessary safety measures to gain access to 
all components and perform all inspections required under this contract.  

1.11.6. The Contractor will be explicitly and fully liable for any accidents or damage to persons or 
property caused by its activities on the premises.  



1.11.7. Particular care must be taken to avoid soiling, scratching, damaging or striking the siding 
of finished surfaces by contact with equipment, ladders, scaffolding or any other parts that 
may be used while performing the work. 

1.12. SITE CLEANLINESS 

1.12.1. Parks Canada will not allow debris to accumulate. After each work shift, the Contractor will 
remove from the premises any waste or refuse resulting from the work. The Contractor will 
leave the site in a clean condition satisfactory to the Parks Canada Project Authority. 

1.13. COMMUNICATIONS 

1.13.1. Telephone numbers where the Contractor, its superintendent or manager may be 
contacted or reached at any time of the day or night, will be entered on a list prepared and 
updated as required by the Contractor and given to the building administrator upon 
signature of the contract. 

1.14. TEST AND CALIBRATION INSTRUMENTS 

1.14.1. If measuring instruments are used to verify the correct operation of any equipment, 
instrument or system, the Contractor must, where applicable, provide a valid calibration 
certificate for the instrument. 

1.15. ISOLATION AND ELECTRICAL TRANSFER REQUEST 

1.15.1. The Contractor must notify the building’s technical supervisor in all cases of electrical 

breakdown or isolation described below, in accordance with Chapter V of the Quebec 
Construction Code. 

1.15.1.1. Main building power feeders. 

1.15.1.2. Feeder supply panels and sub-panels. 

1.15.1.3. Busbars. 

1.15.1.4. Motor control centres. 

1.15.1.5. Emergency power circuits. 

1.15.1.6. Fire alarm system and fire protection equipment. 

1.15.1.7. Mechanical protection equipment (sump pump, etc.)  

1.15.1.8. Alarm circuit for building services, including heating, ventilation and air-conditioning 
equipment. 

1.15.1.9. Circuits supplying more than one piece of equipment. 

1.15.1.10. Circuits connected to a single piece of equipment used in a cooling or heating 
system. 

1.15.2. The Contractor must obtain written approval from the technical supervisor before 
performing the work and, after approval, must notify building occupants of the electrical 
cut-off or isolation. 



1.16. LOCATION OF THE WORK 

1.16.1. Installations for all fire protection systems are located in several Parks Canada buildings 
managed by the Québec Field Unit. These buildings are located mainly in Québec, one (1) 
in the city of Lévis, and a few at the Grosse Île and the Irish Memorial National Historic Site 
in Montmagny county.  

1.17. WORKING CONDITIONS ON GROSSE-ÎLE 

1.17.1. The following working conditions specific to work at Grosse-Île will apply for the duration of 
the contract.  

1.17.2. Parks Canada will provide the following items during the Grosse-Île work period: 

1.17.2.1. One (1) round-trip flight from Montmagny to Grosse-Île for Contractor’s employees 

per week. This travel must occur during regular flight times, i.e. at 7:30 a.m. and 
4:00 p.m. This schedule may vary slightly according to the operational needs of 
Parks Canada, the airline and weather conditions. The Parks Canada Project 
Authority will provide the Contractor with a precise schedule as soon as possible.  

1.17.2.2. One room per Contractor employee in one of Grosse-Île’s historic buildings if 

employee is required to sleep on site 

1.17.2.3. Shared dining facilities (dishes, fridge, stove, microwave) 

1.17.2.4. Round-trip flight from Montmagny to Grosse-Île for tools and equipment  

1.17.3. The Contractor must ensure and supply the following: 

1.17.3.1. Food for Contractor employees while on Grosse-Île (no food available on site); 

1.17.3.2. Personnel and materials for packing/loading/unloading tools and equipment on the 
aircraft; 

1.17.3.3. The Contractor must contact the Parks Canada representative in advance to 
coordinate maximum load dimensions and weights; 

1.17.3.4. The Contractor must notify Parks Canada at least two days in advance and provide; 

1.17.3.4.1. Airline booking schedule 

1.17.3.4.2. Full names of airline reservation staff. Park Canada will take care of 
airline reservations. 

1.17.3.4.3. The volume and weight of equipment to be transported by air. 

1.17.4. Whenever possible, the Contractor must schedule work together to minimize travel to 
Grosse-Île.  

1.17.5. For additional work, only one round trip to Grosse-île per week can be charged. 
Contractor employees are asked to stay on site throughout the work, and sleep on the 
island. If the Contractor decides to have its employees return each evening, transportation 
costs (including labour time, airfare and any other costs incurred by this decision) will be 
borne by the Contractor.  

1.18. CONDITIONS FOR ADDITIONAL WORK AT HOURLY RATES (TASK AUTHORIZATIONS) 



1.18.1. At all times, additional work must be authorized in writing by the Parks Canada Project 
Authority confirmed by sending a task authorization. The Agency cannot be billed for 
expenses incurred prior to receipt of task authorization signatures. 

1.18.2. Hourly rates for additional work will be valid for the duration of the contract. 

1.18.3. The provisions of current collective agreements apply (time and a half, double time, etc.) 
to work outside normal working hours (evenings, nights, weekends, public holidays) or 
overtime. No work involving extra costs will be approved unless requested in writing by the 
Parks Canada Project Authority, or in the event of an emergency call-in. 

1.18.4. The Contractor must provide a work sheet (work order) after each intervention. 

1.18.4.1. The work sheet must identify the task performed, the parts changed and/or repaired, 
with their respective numbers and inventory information, as well as the number of 
hours worked by each person assigned to the job. 

1.18.4.2. In the case of emergency calls, work sheets must also indicate the specific date and 
time of the emergency call, the identity of the person who requested the service and 
their telephone number, and the times at which the Contractor arrives at and leaves 
the site. 

1.18.5. For each intervention, the Contractor must provide a signed copy of the worksheets to the 
building’s technical manager or their authorized representative AND, by electronic means, 
a signed copy of the worksheets, reports and any other communication relevant to the 
performance of its contract to the Agency’s Project Authority. 

1.18.6. The Contractor must obtain prior authorization from the Project Authority for all additional 
work performed by subcontractors. 

1.18.6.1. A subcontractor’s bid must be submitted before work begins. The costs associated 

with such tasks will be those indicated on the subcontractor’s final invoice with the 

established mark-up for parts and labour, in accordance with Schedule B. 

1.18.7. The following additional working conditions will apply for the duration of the contract: 

1.18.7.1. Additional work resulting from inspection should be scheduled together to minimize 
travel costs. 

1.18.7.2. The Contractor will prioritize the performance of additional work at the same time 
as basic work, whenever possible. 

1.18.7.2.1. If certain additional work is performed at the same time as basic work, 
no transportation costs will be charged. 

1.18.8. Billable hours for work performed on Grosse-Île will be those worked at the site itself only. 

1.18.9. No minimum number of working hours per intervention will be applicable, except for 
emergency calls outside normal working hours, for which a minimum of two working hours 
excluding transportation may be invoiced.  

1.19.  TRANSPORTATON CHARGES 

1.19.1. Transportation costs are fixed per site, and must include all related expenses (vehicle, 
man-hours, fuel, etc.). 



1.19.1.1. No hourly rate can be charged for travel between sites or travel between several 
locations on the same site. 

1.19.2. Basic work must include all transportation costs for each location, in accordance with 
Annex B. 

1.19.2.1. No transportation costs can be invoiced for basic work. 

1.19.3. Travel expenses for additional work (Task Authorization) are lump-sum per site and 
must be invoiced in accordance with Annex B. 

1.19.3.1. Travel expenses per sector must be invoiced only once per day, even if several 
interventions are required in several locations in the same sector. 

1.19.3.2. Only one transportation fee may be charged per work week (round trip Québec-
Grosse-Île including airfare) for work performed on Grosse-Île. 

  



2. SCOPE OF WORK 

2.1. GENERAL 

2.1.1. The aim of the specifications is to meet regulatory requirements and maintain the 
equipment in excellent working order. These specifications are to be regarded as a 
minimum standard according to which the Contractor must work and in no way constitute 
the limit of its responsibilities and obligations.  

2.1.2. All work must be performed in compliance with the most recent version of the National 
Building Code (NBC), the National Fire Code of Canada (NFC) and all other applicable 
standards (NFPA, ULC, CSA, etc.), including NFPA-25 and CAN/ULC-S536.  

2.1.3. The Contractor must coordinate the work of all specialties in the various modules so that 
the elements are maintained at the same time, in accordance with the frequencies and 
requirements of the standards and manufacturers. 

2.2. REPORTS AND CERTIFICATES 

2.2.1. The Contractor has a maximum of 30 days after the building inspection visit to submit the 
service reports to the Parks Canada Project Authority. 

2.2.2. Service reports must include proposals for inspections, maintenance and repairs not 
covered by the contract. 

2.2.3. Reports must be clear, detailed and separate for each building (one report per building); 

2.2.3.1. Mandatory and recommended proposals should be separated into categories and 
clearly identified in two sections, called mandatory and recommended; 

2.2.3.2. The Contractor must provide the reference to the standard or code for each 
mandatory proposal.  

2.2.4. At the end of each annual verification of each system, the Contractor must submit an 
inspection certificate attesting to the proper operation of the systems in accordance with 
applicable standards. This certificate must be issued even if recommendations to modify, 
add or replace equipment are proposed, and if these do not affect the proper operation of 
the systems.  

2.2.5. Reports on fire alarm systems must meet, as a minimum, the CAN/ULC-S536-13 “Standard 

for Inspection and Testing of Fire Alarm Systems for Required Activities” requirement.  

2.2.6.  Reports submitted for fire protection systems must include, as a minimum, the 
recommended requirements for each inspection, testing, and maintenance activity outlined 
in the NFPA 25 standard. Acceptable report formats include NFPA 25_2014 e-Forms 
(.doc) or equivalent. 

2.2.7. Prior to the performance of the contract, the Contractor will submit a draft report outlining 
the form and information to be included for acceptance by the Parks Canada Project 
Authority. 



2.2.8. Reports must be supplied as Microsoft Office electronic files (PDFs not acceptable), 
unlocked and emailed to the technical manager. The technical manager reserves the right 
to request modifications to these reports or require additional reports. 

2.2.9. Where applicable, the data must be printed on the labels attached to each fire protection 
system, in accordance with applicable standards. 

2.3. BASIC WORK 

2.3.1. The Contractor will perform the inspections, testing and annual maintenance work 
described in the respective sections of the installations below: 

2.3.1.1. Wet or dry sprinkler system (SS) as described in subsection 3.3 Basic work of this 
document. 

2.3.1.2. Private fire service main and fire hydrants (PFS and FH) as described in 
subsection 4.3 Basic work of this document. 

2.3.1.3. Fire pump and pressure relief valve (FP) as described in subsection 5.3 Basic work 
of this document. 

2.3.1.4. Fire alarm system (FAS) as described in subsection 6.3Basic work of this document. 

2.3.2. The Contractor must take the necessary steps to access all components targeted by the 
work for each network or system included in its contract. 

  



2.4. LIST OF BASIC WORK OVER 5 YEARS 

2.4.1. For purposes of inspection, follow-up, communication and deliverables planning, the 
Contractor must understand that the service year attributable to the contract year will be 
named according to its start year. In other words, “2024”; means the first contract year as 

defined in Schedule B, etc. 

INSPECTIONS, TESTING AND MAINTENANCE 
BASIC WORK REQUIRED 

Buildings / 
Systems Type of work 2024 2025 2026 2027 2028 

Garrison Club 
and 

Messenger 
House 

Annual Work (FAS) X X X X X 
Annual Work (SS) X X X X X 

Work every 3 years (SS) 
N/A N/A X N/A N/A 

Work every 5 years (SS) 
N/A X N/A N/A N/A 

Arsenal 
Foundry and 
administrative 

offices  

Annual work (FAS) X X X X X 
Annual work (SS) X X X X X 

Work every 5 years (SS) 
X N/A N/A N/A N/A 

Gun Carriage 
Store  

Annual Work (FAS) X X X X X 
Annual Work (SS) X X X X X 

Work every 3 years (SS) 
N/A X N/A N/A X 

Work every 5 years (SS) 
X N/A N/A N/A X 

Dauphine 
Redoubt and 

Officers’ 
Quarters  

Annual Work (FAS) X X X X X 

Annual Work (SS) 
X X X X X 

Work every 3 years (SS) 
N/A X N/A N/A X 

Work every 5 years (SS) N/A X N/A N/A N/A 

Maillou House 

Annual Work (FAS) X X X X X 

Annual Work (SS) 
X X X X X 

Work every 3 years (SS) 
N/A N/A X N/A N/A 

Work every 5 years (SS) 
N/A N/A X N/A N/A 

L’Estoc 
Annual Work (FAS) 

X X X X X 

Esplanade 
Powder 

Magazine 

Annual Work (FAS) 
X X X X X 

Saint-Louis 
Forts and 
Châteaux 

Annual Work (FAS) 
X X X X X 



INSPECTIONS, TESTING AND MAINTENANCE 
BASIC WORK REQUIRED 

Buildings / 
Systems Type of work 2024 2025 2026 2027 2028 

Cartier-
Brébeuf 
National 

Historic Site 

Annual Work (FAS) 
X X X X X 

Lévis Forts 
Annual Work (FAS) 

X X X X X 

1st Class 
Hotel (building 

#14)  

Annual Work (FAS) 
X X X X X 

Annual Work (SS) 
X X X X X 

Work every 3 years (SS) 
N/A X N/A N/A X 

Work every 5 years (SS) 
N/A N/A N/A X N/A 

3rd Class 
Hotel (building 

#19)  

Annual Work (FAS) 
X X X X X 

Annual Work (SS) 
X X X X X 

Work every 3 years (SS) 
X N/A N/A X N/A 

Work every 5 years (SS) 
N/A N/A N/A N/A X 

Disinfection 
Building and 

Carpentry and 
Plumbing 

Workshops 
(Buildings 29 

and 32) 

Annual Work (FAS) 
X X X X X 

Annual Work (SS) 
X X X X X 

Work every 3 years (SS) 
X N/A N/A X N/A 

Work every 5 years (SS) 
N/A N/A N/A N/A X 

Roman 
Catholic 
Chapel 

(Building 48)  

Annual Work (FAS) 
X X X X X 

Annual Work (SS) 
X X X X X 

Work every 3 years (SS) 
N/A X N/A N/A X 

Work every 5 years (SS) 
N/A N/A N/A X N/A 

Lazaretto 
(Building 100) 

Annual Work (FAS) 
X X X X X 

Annual Work (SS) 
X X X X X 

Work every 3 years (SS) 
X N/A N/A X N/A 

Work every 5 years (SS) 
N/A N/A N/A N/A X 

Water 
treatment 

plant (Building 
402)  

Annual Work (FAS) 
X X X X X 

Annual Work (SS) 
X X X X X 

Work every 5 years (SS) 
N/A N/A N/A N/A X 



INSPECTIONS, TESTING AND MAINTENANCE 
BASIC WORK REQUIRED 

Buildings / 
Systems Type of work 2024 2025 2026 2027 2028 

Physician’s 
Residence 

(Building 67) 

Annual Work (FAS) 
X X X X X 

Physician’s 
Residence 

(Building 77) 

Annual Work (FAS) 
X X X X X 

Thermal 
Power Plant 
(Building 86) 

Annual Work (FAS) 
X X X X X 

Workshops 
(Building 96) 

Annual Work (FAS) 
X X X X X 

Fire pumps, 
private fire 

service main 
and fire 
hydrants 

Annual Work (PFS) 
X X X X X 

Annual Work (FH) 
X X X X X 

Annual Work (FP) 
X X X X X 

Work every 2 years (FP) 
X N/A X N/A X 

Grosse-Île – Work every 
5 years (PFS) X N/A N/A N/A N/A 

2.5. ADDITIONAL WORK AT UNIT PRICES (TASK AUTHORIZATIONS) 

2.5.1. At the Parks Canada Project Authority’s request and upon his approval, the Contractor will: 

2.5.1.1. Perform out repairs, modifications, additions or other work; 

2.5.1.2. Conduct additional inspections, including systems not in the inventory of this 
specification, and issue certificates; 

2.5.1.3. Respond to emergency calls.  

  



3. TECHNICAL SECTION - SPRINKLER SYSTEMS (SS) 

3.1. GENERAL 

3.1.1. The sprinkler system includes all equipment from the water inlet to each sprinkler head, 
including everything required to maintain pressure in the systems, and excluding backflow 
preventers, if any. 

3.1.2. The Contractor is responsible for ensuring that all equipment has been included and that 
all steps required to ensure compliance have been taken or mentioned to the Parks Canada 
Project Authority in the report to determine that the sprinkler system has been fully 
inspected.  

3.1.3. Testing of sprinkler heads is excluded from basic work. However, if such tests are 
required, they must be stated in the report as indicated above.  

3.1.4. During the work, the Contractor must keep a permanent visual watch on the fire alarm 
system. Should an actual fire detection be reported on the panel, the Contractor is obligated 
to notify the building’s security officials and alert the fire department. 

3.1.5. After each verification, ensure that the systems are reactivated and that the areas around 
the building are well protected. 

3.2. QUALIFICATIONS  

3.2.1. Prior to commencing work, any person undertaking inspections, testing, maintenance or 
minor repairs relating to water-based fire protection systems (sprinklers, fire pumps, 
hydrants, etc.) must possess the following qualifications: 

3.2.2. Red Seal certification as a fire protection mechanic or equivalent in the jurisdiction where 
the work is to be performed (NOC: 7252); and 

3.2.3. Work for a company duly certified and registered in subclass 13.3 Contractor – Fire 
extinguishing systems. 

3.3. BASIC WORK 

3.3.1. Perform annual sprinkler system inspections, testing and maintenance.  

3.3.2. Grosse-Île systems (#14, #19, #29-32, #48 and #100) each include a South-Tek N2Blast 
nitrogen generator, which must be serviced annually in accordance with the manufacturer’s 

recommendations (change all filters on generators annually).  

3.3.3. Inspect, test and maintain sprinkler systems every three years in accordance with the 
schedule in the table below. 

3.3.4. Inspect, test and maintain sprinkler systems every five years in accordance with the 
schedule in the table below. 

3.4. LIST OF BUILDINGS WITH SPRINKLER SYSTEMS 



Building Address Type 
Work Schedule 

Every 3 
Years 

Every 5 
Years 

Garrison Club 97, rue St-Louis, 
Québec 

Wet and 
dry 
systems 

2026 2025 

Arsenal Foundry and administrative 
offices 

2, rue D’Auteuil, 
Québec 

 Wet 
system  –  2024 

Gun Carriage Warehouse 2, rue D’Auteuil, 
Québec 

Dry 
system 

2025 
2028 2024 

Officers’ Quarters 2, rue D’Auteuil, 
Québec 

Dry 
system 

2025 
2028 2025 

Dauphine Redoubt 2, rue D’Auteuil, 
Québec 

Dry 
system 

2025 
2028 2025 

Maillou House  17, rue St-Louis, 
Québec 

Wet and 
dry 
systems 

2026 2026 

1st Class Hotel (#14)  
Grosse-Île,  
Montmagny 
County 

Nitrogen 2025 
2028 2027 

3rd Class Hotel (#19) 
Grosse-Île,  
Montmagny 
County 

Nitrogen 2024 
2027 2028 

Disinfection Building (#29) and  
Carpentry and Plumbing Workshops 
(#32) 

Grosse-Île,  
Montmagny 
County 

Nitrogen 2024 
2027 2028 

Roman Catholic Chapel (#48) 
Grosse-Île,  
Montmagny 
County 

Nitrogen 2025 
2028 2027 

Lazaretto (#100) 
Grosse-Île,  
Montmagny 
County 

Nitrogen 2024 
2027 2028 

Water Treatment Plant (#402) 
Grosse-Île,  
Montmagny 
County 

 Wet 
system  –  2028 

 

3.4.1. The Contractor must consider the following factors: 

3.4.1.1. The Garrison Club has two antifreeze sprinkler heads in a cold room.  

3.4.1.2. No system is used to protect commercial kitchen equipment.  

3.4.1.3. Maillou House has two sprinkler systems, one for Maillou House and one for L’Estoc.  

3.4.1.4. The dust collector in the Grosse-Île workshop (Building #96) is equipped with a 
sprinkler head that should be part of the inspection. This sprinkler head is connected 
to the building’s domestic water supply.  

3.4.1.5. Sprinkler systems on Grosse-Île (Buildings #14, #19, #29-32, #48 and #100) are 
equipped with South-Tek N2Blast nitrogen generators installed in 2018. 

3.4.1.6. The sprinkler system in the 1st Class Hotel has three distinct zones (only one 
nitrogen system, but three main dry pipe valves) 



3.4.1.7. The sprinkler system in building #32 is connected underground to the sprinkler 
system in building #29. (Only one nitrogen system and one pre-action and deluge 
system, but two main dry pipe valves). See Appendix for details.  

3.4.1.8. The sprinkler systems in buildings #29-32 and #19 are preaction and deluge 
systems. 

  



4. TECHNICAL SECTION – PRIVATE FIRE SERVICE MAINS AND FIRE HYDRANTS (PFS AND FH) 

4.1. GENERAL 

4.1.1. Our private fire service mains are located on Grosse-Île. It is separate from the island’s 

water supply system. It runs approximately 2.5 kilometres underground, supplying 17 
hydrants and six sprinkler systems. To our knowledge, there are no mainline strainers in 
the system.  

4.1.1.1. Only six of the 17 hydrants are part of the contractor’s basic work. 

4.1.1.2. Inspection and maintenance of other hydrants may be requested as part of a task 
authorization.  

4.1.2. Parks Canada owns two fire hydrants in Lévis and one in Québec, all directly connected to 
the city’s water supply system.  

4.1.3. The Contractor is responsible for ensuring that all equipment has been included and that 
all steps required to ensure compliance have been taken.  

4.2. QUALIFICATIONS 

4.2.1. Prior to commencing work, any person undertaking inspection, testing, maintenance or 
minor repairs relating to water-based fire protection systems (sprinklers, fire pumps, 
hydrants, etc.) must possess the following qualifications: 

4.2.1.1. Red Seal certification as a fire protection mechanic or equivalent in the jurisdiction 
where the work is to be performed (NOC: 7252); and  

4.2.1.2. Work for a company duly certified and registered in subclass 13.3 Contractor – Fire 
extinguishing systems. 

4.3. ENVIRONMENTAL PROTECTION 

4.3.1. Releases of chlorinated water required by the work must be kept to a minimum so as not 
to produce any unnecessary impact on the environment, fauna, flora and fresh or estuarine 
water. Any release of chlorinated water must be directed more than 30 m away from the 
St. Lawrence River shoreline, and from any bank or watercourse. A discharge hose may 
be required for some hydrants. 

4.3.2. In the event of an anticipated release of more than 500 m3 of water, special arrangements 
must be made with Parks Canada staff regarding the conditions of release. Use of a 
temporary pond and aeration may be required to minimize harmful impacts. 

4.4. BASIC WORK 

4.4.1. Perform annual inspections, testing and maintenance of the Grosse-Île private fire service 
mains. 

4.4.2. Perform inspections, testing and maintenance every five years on the Grosse-île private 
fire service mains. (2024) 

4.4.3. Annual inspection, testing and maintenance of fire hydrants in Québec and Lévis. 



  



4.5. LIST OF HYDRANTS 

Lévis Forts 

Hydrant no. Area Make and Model 

1 West side (lawn) Canron CT 

2 East side (lawn) Canron CT 

Artillery Park 

Hydrant no. Area Make and Model 

1 Dauphine Redoubt Daigle D 67 M 

Grosse Île and the Irish Memorial 

Hydrant no. Area Make and Model 

1* 1st Class Hotel (No. 14) Ludlow 4 inch 

2 Kitchen (No. 17) Ludlow 4 inch 

3 Bakery (No. 18) Ludlow 4 inch 

4* 3rd Class Hotel (No. 19) Ludlow 4 inch 

5* Disinfection Building (No. 29) Ludlow 4 inch 

6 In front of the Electrician’s House (No. 11) Brigadier M-67 

7 Physician’s Assistant’s House (No. 38) Ludlow 4 inch 

8 Sailers quarters (No. 39) Ludlow 4 inch 

9 Anglican Chapel (No. 42) Brigadier M-67 

10 Superintendent’s Shed (No. 47) Ludlow 4 inch 

11* Power Plant (No. 59) McAvity 5 inch Brigadier 

12 School (No. 71) McAvity 5 inch Brigadier 

13 To the Lower Wharf (No. 74) McAvity 5 inch Brigadier 

14* In front of the Carter’s Residence (No. 79) McAvity 5 inch Brigadier 

15 Hospital Superintendent’s House – Shed (No. 89) McAvity 5 inch Brigadier 

16 Hospital Laundry (No. 98) McAvity 5 inch Brigadier 

17* Lazaretto (No. 100) Ludlow 4 inch 
 

* Only the six hydrants marked with an asterisk are part of the contractor’s basic work.  

5. TECHNICAL SECTION – FIRE PUMPS AND PRESSURE RELIEF VALVES (FP) 



5.1. GENERAL 

5.1.1. The Contractor is responsible for ensuring that all equipment has been included and that 
all steps required to ensure compliance have been taken or mentioned to the Parks Canada 
Project Authority in the report to be produced by the Contractor. 

5.2. QUALIFICATIONS  

5.2.1. Prior to commencing work, any person undertaking inspections, testing, maintenance or 
minor repairs relating to water-based fire protection systems (sprinklers, fire pumps, 
hydrants, etc.) must possess the following qualifications: 

5.2.2. Red Seal certification as a fire protection mechanic or equivalent in the jurisdiction where 
the work is to be performed (NOC: 7252); and 

5.2.3. Work for a company duly certified and registered in subclass 13.3 Contractor – Fire 
extinguishing systems. 

5.3. BASIC WORK 

5.3.1. Perform annual and biannual inspections, testing and maintenance of fire pumps and 
pressure relief valve.  

5.3.2. Parks Canada does not have the manufacturer’s recommendations for fire pumps. The 

Contractor must follow the alternative requirements of Table 8.1.2 of NFPA-25 and do all 
that is required on an annual and biannual basis. 

5.4. EQUIPMENT LIST 

5.4.1. Two (2) diesel-powered fire pumps are located at the water treatment plant (building 402). 
Both pumps have the following components: 

5.4.2. Cummins diesel engine, 62HP, 2100 RPM MOD. NDC-BF4M1011F; 

5.4.3. Aurora/Layne 4-stage vertical turbine pump, 150mm ø, MOD. 11FGM-4. 

5.4.4. Cutler-Hammer control panel, MOD. FD100-12L-N-A-L2-C4-F-E1. 

  



6. TECHNICAL SECTION – FIRE ALARM SYSTEM (FAS) 

6.1. GENERAL 

6.1.1. All equipment included in a fire alarm system (NBC, NFC and ULC-S536) must be 
inspected and tested annually. The Contractor is responsible for ensuring that they have 
all been inventoried and inspected. 

6.1.2. During testing, the Contractor must keep a permanent visual watch on the fire alarm 
system. If the panel indicates that a fire has actually been detected, the Contractor will be 
obliged to notify the building’s security officials and/or alert the fire department. 

6.1.3. During building occupancy hours, the Contractor must not set off any bells without the 
authorization of a representative of the Project Authority. In addition, any maintenance, 
testing or verification procedure that could accidentally trigger bells during these hours is 
prohibited without authorization from the Project Authority.   

6.1.4. After each verification, the Contractor must ensure that systems are back in operation and 
that the building areas are properly protected. 

6.2. QUALIFICATIONS  

6.2.1. Any person undertaking inspections, testing, maintenance, or minor repairs relating to fire 
alarm systems must have the following qualifications:  

6.2.1.1. Currently registered by the Canadian Fire Alarm Association (CFAA) as having 
successfully completed the Fire Alarm Technology Program and a minimum one-
year apprenticeship with a CFAA Registered Technician; 

6.2.1.2. Certified and registered electrician having completed a post-secondary program or 
fire alarm system maintenance course approved by the provincial or territorial 
Authority Having Jurisdiction; or 

6.2.1.3. Work for a fire alarm company listed under the Fire Alarm Certificate Service of 
Underwriters Laboratories of Canada (ULC) and hold a certificate qualifying the 
bearer to deal with the degree of complexity of the alarm system to be inspected, 
tested and maintained. 

Qualification certificates must be provided to the Project Authority upon request.  

6.3. BASIC WORK 

6.3.1. Perform all annual fire alarm system inspections and testing. 



6.4. NON-EXHAUSTIVE LIST OF EQUIPMENT INCLUDED IN A FIRE ALARM SYSTEM 

6.4.1. Annunciator 

6.4.2. Audible alarm devices 

6.4.3. Visual signal devices 

6.4.4. Manual stations 

6.4.5. Flowmeters 

6.4.6. Fire detectors 

6.4.6.1. Smoke detector 
6.4.6.2. Heat detector 
6.4.6.3. Combination detector 

6.4.7. Electrical supervision 

6.4.7.1. (All valves controlling water supplies in a standpipe system shall be equipped with 
an) electrically supervised switch 

6.4.7.2. Water pressure in wet pipe systems 
6.4.7.3. Air pressure in dry pipe systems 
6.4.7.4. Power to a fire pump 

6.4.8. A temperature approaching the freezing point in any dry pipe valve enclosure 

6.4.9. Elevator Emergency Return 

6.4.10. Stop fans 

6.4.11. Voice communication 

6.4.12. End of line device 

6.4.13. Firestop connected to fire alarm system 

6.5. LIST OF BUILDINGS WITH FIRE ALARM SYSTEMS  

Building Address Addressable (A)  
Conventional (C)  

Garrison Club, 
Messenger House 97, rue St-Louis, Québec A, Attic C 

Cartier-Brébeuf 175, rue de l’Espinay, Québec C 

Arsenal Foundry and administrative 
offices 2, rue D’Auteuil, Québec A 

Gun Carriage Warehouse 2, rue D’Auteuil, Québec C 



Building Address Addressable (A)  
Conventional (C)  

Dauphine Redoubt  
Officers’ Quarters 2, rue D’Auteuil, Québec A 

Maillou House 17, rue St-Louis, Québec C, basement A 

L’Estoc 5, rue St-Louis, Québec C 

Esplanade Powder Magazine 100, rue St-Louis, Québec C 

Saint-Louis Forts and Châteaux 17, rue du Fort, Québec A 

Lévis Forts 41, Ch. Du Gouvernement, 
Lévis A 

#67 Physician’s Residence Grosse-Île, Montmagny 
County C 

#77 Physician’s Residence Grosse-Île, Montmagny 
County C 

#86 Thermal Power Plant Grosse-Île, Montmagny 
County C 

#96 Workshops Grosse-Île, Montmagny 
County C 

#14 1st Class Hotel  Grosse-Île, Montmagny 
County A 

#19 3rd Class Hotel Grosse-Île, Montmagny 
County A 

#29/32 Disinfection Building and 
Carpentry and Plumbing Workshops 

Grosse-Île, Montmagny 
County A 

#48 Roman Catholic Chapel Grosse-Île, Montmagny 
County A 

#100 Lazaretto Grosse-Île, Montmagny 
County A 

#402 Water treatment plant Grosse-Île, Montmagny 
County A 

 
  



 
 APPENDIX 1 TO SCHEDULE A 
 
Schedule items  
The following annexes are enclosed as separate attachments.  

• APPENDICE I  
• APPENDICE II  
• APPENDICE III 
• APPENDICE IV  
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