Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-01
Highway |6 Station from 64+453 to 65+235 IMG_1164.JPG
Geikie Slope Local Chainage km 64+458 to km 64+478

km 64+458 to 64+565:
Scaling — 110 hrs A

Cont'd on Photos 64+453-03

and 64+453-04

km 64+458 to 64+478:
Area of rock bolting.
See Photo 64+453-02
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Notwithstanding any translated version of this document and/or extracts thereof that may be —— :
provided pursuant to Federal procurement requirements, the English version of this Note: All stabilization annotated areas/locations

document is the original version. In the event of any conflict or discrepancy between any and quantities shown, must be confirmed in the
translated version of this document and the English version, the English version controls. field as directed by the Parks Representative.
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Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-02
Highway |6 Station from 64+453 to 65+235 IMG_1164.JPG

Geikie Slope Local Chainage km 64+458 to km 64+478

km 64+458 to 64+478:
Install Rock Bolts, 6 x 3 m in length
(total of 18 m)
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Note: All stabilization annotated areas/locations

and quantities shown, must be confirmed in the

field as directed by the Parks Representative.

Photo Taken: June 2019 Drawn by: M\W Checked by: AN Approved by: AF
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Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-03
Highway |6 Station from 64+453 to 65+235 IMG_9042.JPG

Geikie Slope Local Chainage km 64+485 to km 64+540
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Scaling Area.
Cont'd on Photo 64+453-04

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-04
Highway |6 Station from 64+453 to 65+235 IMG_9046.JPG
Geikie Slope Local Chainage km 64+540 to km 64+575

km 64+559:

Remove tree. 2
¥ sl km 64+565 to km 64+646:
Existing rock fall drape
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Scaling area contd to |© ) :
zation annotated areas/locations

and quantities shown, must be confirmed in the

field as directed by the Parks Representative.
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Photo Taken: October 2021 Drawn by: M\ Checked by: AN Approved by: AF
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Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-05
Highway |6 Station from 64+453 to 65+235 IMG_9062.JPG

Geikie Slope Local Chainage km 64+600 to km 64+646

km 64+624:

Check scale boulder at crest.

See Photo 65+453-06 and Photo 65+453-07
for details.

| km 64+565 to km 64+646:
Existing rock fall drape
mesh.

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.

@ TETRA TECH

Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-06
Highway |6 Station from 64+453 to 65+235 IMG_9063.JPG
Geikie Slope Local Chainage km 64+624

km 64+624:

Check boulder at crest.

Allow for 12 m of 32 mm rock bolts to support
boulder if required. See Photo 64+453-07 for
additional view.
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Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in

Photo Taken: October 2 Drawn by: M\W Checked by: AN Approved by: AF
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Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK

Photo 64+453-07
Highway |6 Station from 64+453 to 65+235 IMG_9064.]PG
Geikie Slope

Local Chainage km 64+624

km 64+624:
Boulder to be checked.

and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program

May 2023
JASPER NATIONAL PARK Photo 64+453-08
Highway |6 Station from 64+453 to 65+235 IMG_1328 to 1334_stitch.png
Geikie Slope

Local Chainage km 64+646 to km 64+710

km 64+646 to 65+060:

km 64+565 to km 64+646- Scaling from edge of mesh and removal of
Existing rock fall drape trees on slope— 485 hrs
mesh. Cont'd on Photos 64+453-09 to 64+453-17

Remove vegetation
during scaling.

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: June 2019 Drawn by: M\W Checked by: AN Approved by: AF



Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-09
Highway |6 Station from 64+453 to 65+235 IMG_1337 to 1340_stitch.png

Geikie Slope Local Chainage km 64+710 to km 64+780

Taany
T

km 64+646 to 65+060:
Scaling and Tree Removal Area
Cont'd. See Photo 64+453-08.
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Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: June 2019 Drawn by: M\W Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program

May 2023
JASPER NATIONAL PARK Photo 64+453-10
Highway |6 Station from 64+453 to 65+235 IMG_1342 to 1346_stitch.png
Geikie Slope Local Chainage km 64+780 to km 64+810

km 64+646 to 65+060:
Scaling Area Cont'd.
See Photo 64+453-08.

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: June 2019 Drawn by: M\W Checked by: AN Approved by: AF



Parks Canada — 2023 Rock Slope Remediation Program May 2023

JASPER NATIONAL PARK Photo 64+453-1 |
Highway |6 Station from 64+453 to 65+235 IMG__1347 to 1350_stitch.png
Geikie Slope Local Chainage km 64+730 to km 64+837

km 64+646 to 65+060:

Scaling Area Cont'd.
See Photo 64+453-08.
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and quantities shown, must be confirmed in the
field as directed by the Parks Representative.

Photo Taken: June 2019 Drawn by: M\W Checked by: AN Approved by: AF
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Parks Canada — 2023 Rock Slope Remediation Program
JASPER NATIONAL PARK

Highway |6 Station from 64+453 to 65+235
Geikie Slope

km 64+646 to 65+060:
Scaling Area Cont'd.
See Photo 64+453-08.
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May 2023

Photo 64+453-12

6970 to 6976-stitch.png

Local Chainage km 64+837 to km 64+890
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Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.

Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF
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Parks Canada — 2023 Rock Slope Remediation Program
JASPER NATIONAL PARK

Highway |6 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-13

IMG_6977 to 6982-stitch.png

Local Chainage km 64+890 to km 64+935

km 64+908 to km 64+914. Ak i i
Area of trimming. : CN Rail approximately
See Photo 64+453-14 for details. & 75 m from slope toe.
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km 64+646 to 65+060:

Scaling Area Cont'd.

See Photo 64+453-08.
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Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program

May 2023
JASPER NATIONAL PARK Photo 64+453-14
Highway |6 Station from 64+453 to 65+235 9085 to 9086-stitch.png
Geikie Slope Local Chainage km 64+908

km 64+908:

km 64+914:
Trim dilated rock mass — 10 m3.

Trim detached block — 5 m3.

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: October 2021

Drawn by: M\ Checked by: AN Approved by: AF



Parks Canada — 2023 Rock Slope Remediation Program
JASPER NATIONAL PARK

Highway |6 Station from 64+453 to 65+235

Geikie Slope
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Photo Taken: October 2021 Drawn by: M\ Checked by: AN Approved by: AF
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May 2023

Photo 64+453-15

IMG_6983JPG

Local Chainage km 64+935 to km 64+980

Scaling Area Cont'd.
See Photo 64+453-08.
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Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Parks Canada — 2023 Rock Slope Remediation Program
JASPER NATIONAL PARK

May 2023
Photo 64+453-16
Highway |6 Station from 64+453 to 65+235
Geikie Slope

6987 to 6993-stitch.png
Local Chainage km 64+953 to km 65+030

km 64+646 to 65+060:
Scaling Area Cont'd.
See Photo 64+453-08.

L
-

..............-'
* -

ey

e

. it o SEsEEssaEEEEEmEEEE
;“‘l:...g’l,--------; ] [ ------.....‘ s
P e - ¥ 3 R
.2 %
"-‘4" A d 2 o
- - 3 bt ;

x |
Y "
Tea, 1

Taa, 1

a

£a”

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-17

Highway |6 Station from 64+453 to 65+235 6987 to 6993-stitch.png
Geikie Slope Local Chainage km 64+953 to km 65+030

- i

km 64+646 to 65+060:

Scaling Area Cont'd.
See Photo 64+453-08.
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o Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.

Photo Taken: October 2021 Drawn by: M\ Checked by: AN Approved by: AF
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Parks Canada — 2023 Rock Slope Remediation Program
JASPER NATIONAL PARK

Highway |6 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-18

7014 to 7019-stitch.png

Local Chainage km 65+060 to km 65+0120

km 65+068:

Trim-blaststo remove-overhanging
blocks. See details in Photo 64+453-
19 and 20.
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CN Rail approximately - . | km#65+060 to 65+120:

km 65+082:

Trim-blast to remove overhanging
and dilated blocks. See detail in
Photo 64+453-21.
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75 m from slope toe. | Scaling —380 hrs

Note: All stabilization annotated areas/locations

-~ and quantities shown, must be confirmed in the
field as directed by the Parks Representative.

Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF

@ TETRA TECH



Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK

Photo 64+453-19
Highway |6 Station from 64+453 to 65+235 IMG_7012JPG
Geikie Slope

Local Chainage km 65+068

km 65+068:
Trim blast to remove overhanging
block — 50 m3.

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.

Photo Taken: October 2021 Drawn by: M\W Checked by: AN Approved by: AF
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Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK

Photo 64+453-20
Highway |6 Station from 64+453 to 65+235 IMG_7013.JPG
Geikie Slope

Local Chainage km 65+068

km 65+068:
Trim blast or scaling to remove
overhanging block — 5 m3.

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: October 2021 Drawn by: M\ Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK

Photo 64+453-21
Highway |6 Station from 64+453 to 65+235 IMG_7011.JPG
Geikie Slope

Local Chainage km 65+082
km 65+082:

Trim blast to remove overhanging
block — 100 m3.

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.

@ TETRA TECH

Photo Taken: October 2021 Drawn by: M\ Checked by: AN Approved by: AF




Parks Canada — 2023 Rock Slope Remediation Program May 2023
JASPER NATIONAL PARK Photo 64+453-22
Highway |6 Station from 64+453 to 65+235 IMG_9081.JPG
Geikie Slope Local Chainage km 65+082
Common excavation for

entire slope — 1000 m?. ‘ i i ’

Note: All stabilization annotated areas/locations
and quantities shown, must be confirmed in the
field as directed by the Parks Representative.
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Photo Taken: October 2021 Drawn by: M\ Checked by: AN Approved by: AF




