
Drawn by: Checked by: Approved by:

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-01

IMG_1164.JPG

Local Chainage km 64+458 to km 64+478 

Photo Taken: June 2019 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+458 to 64+478:

Area of rock bolting.

See Photo 64+453-02

km 64+458 to 64+565:

Scaling – 110 hrs

Cont’d on Photos 64+453-03

and 64+453-04

Notwithstanding any translated version of this document and/or extracts thereof that may be 

provided pursuant to Federal procurement requirements, the English version of this 

document is the original version. In the event of any conflict or discrepancy between any 

translated version of this document and the English version, the English version controls.
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Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-02

IMG_1164.JPG

Local Chainage km 64+458 to km 64+478 

Photo Taken: June 2019 MW AN AF

km 64+458 to 64+478:

Install Rock Bolts, 6 x 3 m in length

(total of 18 m)

(3)

(3)

(3)

(3)

(3)

(3)

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-03

IMG_9042.JPG

Local Chainage km 64+485 to km 64+540

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+458 to 64+565:

Scaling Area.

Cont’d on Photo 64+453-04
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JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-04

IMG_9046.JPG

Local Chainage km 64+540 to km 64+575 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+458 to 64+565:

Scaling area cont’d to

edge of existing mesh.

km 64+559:

Remove tree.

km 64+565 to km 64+646:

Existing rock fall drape 

mesh.
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km 64+624:

Check scale boulder at crest.

See Photo 65+453-06 and Photo 65+453-07 

for details. 

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-05

IMG_9062.JPG

Local Chainage km 64+600 to km 64+646 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+565 to km 64+646:

Existing rock fall drape 

mesh.
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km 64+624:

Check boulder at crest.

Allow for 12 m of 32 mm rock bolts to support 

boulder if required. See Photo 64+453-07 for 

additional view.

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-06

IMG_9063.JPG

Local Chainage km 64+624 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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km 64+624:

Boulder to be checked.

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-07

IMG_9064.JPG

Local Chainage km 64+624 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-08

IMG_1328 to 1334_stitch.png 

Local Chainage km 64+646 to km 64+710 

Photo Taken: June 2019 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+565 to km 64+646:

Existing rock fall drape 

mesh.

km 64+646 to 65+060:

Scaling from edge of mesh and removal of

trees on slope– 485 hrs

Cont’d on Photos 64+453-09 to 64+453-17

Remove vegetation

during scaling.
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Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-09

IMG_1337 to 1340_stitch.png 

Local Chainage km 64+710 to km 64+780 

Photo Taken: June 2019 MW AN AF

km 64+646 to 65+060:

Scaling and Tree Removal Area

Cont’d. See Photo 64+453-08.

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-10

IMG_1342 to 1346_stitch.png 

Local Chainage km 64+780 to km 64+810 

Photo Taken: June 2019 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+646 to 65+060:

Scaling Area Cont’d.

See Photo 64+453-08.
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JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-11

IMG_1347 to 1350_stitch.png 

Local Chainage km 64+730 to km 64+837 

Photo Taken: June 2019 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+646 to 65+060:

Scaling Area Cont’d.

See Photo 64+453-08.
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JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-12

6970 to 6976-stitch.png

Local Chainage km 64+837 to km 64+890 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+646 to 65+060:

Scaling Area Cont’d.

See Photo 64+453-08.
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Highway 16 Station from 64+453 to 65+235

Geikie Slope
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Photo 64+453-13

IMG_6977 to 6982-stitch.png

Local Chainage km 64+890 to km 64+935 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+908 to km 64+914:

Area of trimming. 

See Photo 64+453-14 for details.

km 64+646 to 65+060:

Scaling Area Cont’d.

See Photo 64+453-08.

CN Rail approximately

75 m from slope toe.
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JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-14

9085 to 9086-stitch.png

Local Chainage km 64+908 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+908:

Trim dilated rock mass – 10 m3.

km 64+914:

Trim detached block – 5 m3.
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Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-15

IMG_6983.JPG

Local Chainage km 64+935 to km 64+980 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+646 to 65+060:

Scaling Area Cont’d.

See Photo 64+453-08.
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JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-16

6987 to 6993-stitch.png

Local Chainage km 64+953 to km 65+030 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+646 to 65+060:

Scaling Area Cont’d.

See Photo 64+453-08.



Drawn by: Checked by: Approved by:

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-17

6987 to 6993-stitch.png

Local Chainage km 64+953 to km 65+030 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.

km 64+646 to 65+060:

Scaling Area Cont’d.

See Photo 64+453-08.



Drawn by: Checked by: Approved by:

km 65+068:

Trim blasts to remove overhanging 

blocks. See details in Photo 64+453-

19 and 20.

km 65+082:

Trim blast to remove overhanging 

and dilated blocks. See detail in 

Photo 64+453-21.

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-18

7014 to 7019-stitch.png

Local Chainage km 65+060 to km 65+0120 

Photo Taken: October 2021 MW AN AF

km 65+060 to 65+120:

Scaling – 380 hrs
CN Rail approximately

75 m from slope toe. Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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km 65+068:

Trim blast to remove overhanging 

block – 50 m3.

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-19

IMG_7012.JPG

Local Chainage km 65+068 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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km 65+068:

Trim blast or scaling to remove 

overhanging block – 5 m3.

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-20

IMG_7013.JPG

Local Chainage km 65+068 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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km 65+082:

Trim blast to remove overhanging 

block – 100 m3.

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-21

IMG_7011.JPG

Local Chainage km 65+082 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.
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Common excavation for 

entire slope – 1000 m3. 

Parks Canada – 2023 Rock Slope Remediation Program

JASPER NATIONAL PARK

Highway 16 Station from 64+453 to 65+235

Geikie Slope

May 2023

Photo 64+453-22

IMG_9081.JPG

Local Chainage km 65+082 

Photo Taken: October 2021 MW AN AF

Note: All stabilization annotated areas/locations 

and quantities shown, must be confirmed in the 

field as directed by the Parks Representative.


