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Part 1 GENERAL 

1.1 General  

.1 Conduct cleaning and disposal operations to comply with local ordinances and antipollution laws. 

.2 Store volatile waste in covered metal containers and remove from premises at end of each working day. 

.3 Prevent accumulation of waste which creates hazardous conditions. 

1.2 Cleaning During Construction  

.1 Maintain the work, at least on a daily basis free from accumulations of waste material and debris. 

.2 Provide on-site containers for collection of waste materials, and debris. 

.3 Remove waste materials, and debris from site. 

.4 Schedule cleaning operations so that resulting dust, debris and other contaminants will not fall on wet, 
newly painted surfaces. 

.5 Maintain on hand for immediate use containment apparatus, absorption items to clean up hydraulic oil, 
grease and other equipment fluid. Make daily visual checks of all equipment and be pro active to ensure 
no leaks will occur.  

1.3 Final Cleaning  

.1 In preparation for acceptance of the project on an interim or final certificate of completion perform final 
cleaning. 

.2 Remove grease, dust, dirt, stains, and other foreign materials, from exterior finished surfaces. 
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