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ATTACHMENT 1C TO PART 4
FINANCIAL EVALUATION PLAN

Pricing Schedule

The Bidder must complete the pricing schedule below in 2.0 Table 1 — Pricing Schedule,
and include it in its financial bid. The Bidder must fill in the blanks for each of the six
years, which includes the two one-year option periods. Canada may declare a bid non-
responsive if the Bidder fails to provide a financial bid for each year.

In the resulting contract, the rates for Year 5 (option year 1) and Year 6 (option year 2) will
be applicable only if the optional period is exercised by Canada.

The data in the columns “Level of Effort” (LOE) in Table 1 does not represent a
commitment by Canada and are provided for bidding and evaluation purposes only. They
are not a commitment that this level of effort will be undertaken against a resulting
contract.

The addition of any conditions or changes to the pricing schedule table will render the
financial bid non-responsive.

Table 1 - Pricing Schedule
NEXT PAGE
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2.0 Table 1: Pricing Schedule

*Note 1: The Level of Effort (LOE) specified in the following tables are provided for bidding and evaluation purposes only.
They are not a commitment that this level of effort will be undertaken against a resulting contract.

*Note 2: As per Annex B Basis of Payment Para 7 “The labour rates for subcontracting must never be in excess of the rate in effect under the Basis of Payment.”

Year 1
Category Rate Type Rate Level of Effort* Total
Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Iltem 60
Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate 7500
Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate S0
Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate S0
Management Support Services Firm Monthly Rate 12
Subcontract Laid Down Cost plus firm mark-up % $3,000
Contractor Furnished Material Laid Down Cost plus firm mark-up % $1,000

TOTAL (CAD)

Year 2
Category Rate Type Rate Level of Effort* Total
Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Iltem 60
Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate 7500
Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Engineering Support Services | Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate >0
Management Support Services Firm Monthly Rate 12
Subcontract Laid Down Cost plus firm mark-up % $3,000
Contractor Furnished Material Laid Down Cost plus firm mark-up % $1,000
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Year 3

Category Rate Type Rate Level of Effort* Total
Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item 60
Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate 7500
Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate 50
Management Support Services Firm Monthly Rate 12
Subcontract Laid Down Cost plus firm mark-up % $3,000
Contractor Furnished Material Laid Down Cost plus firm mark-up % $1,000

TOTAL (CAD)

Year 4

Category Rate Type Rate Level of Effort* Total
Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item 60
Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate 7500
Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Engineering Support Services | Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate 50
Management Support Services Firm Monthly Rate 12
Subcontract Laid Down Cost plus firm mark-up % $3,000
Contractor Furnished Material Laid Down Cost plus firm mark-up % $1,000
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Year 5

Category Rate Type Rate Level of Effort* Total
Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item 60
Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate 7500
Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Engineering Support Services | Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate 50
Management Support Services Firm Monthly Rate 12
Subcontract Laid Down Cost plus firm mark-up % $3,000
Contractor Furnished Material Laid Down Cost plus firm mark-up % $1,000

TOTAL (CAD)

Year 6

Category Rate Type Rate Level of Effort* Total
Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item 60
Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate 7500
Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate 50
Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate 50
Management Support Services Firm Monthly Rate 12
Subcontract Laid Down Cost plus firm mark-up % $3,000
Contractor Furnished Material Laid Down Cost plus firm mark-up % $1,000
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