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ATTACHMENT 1C TO PART 4 
FINANCIAL EVALUATION PLAN 

 
 
1.0 Pricing Schedule 
 
1.1 The Bidder must complete the pricing schedule below in 2.0 Table 1 – Pricing Schedule, 

and include it in its financial bid. The Bidder must fill in the blanks for each of the six 
years, which includes the two one-year option periods. Canada may declare a bid non-
responsive if the Bidder fails to provide a financial bid for each year. 

 
1.2 In the resulting contract, the rates for Year 5 (option year 1) and Year 6 (option year 2) will 

be applicable only if the optional period is exercised by Canada. 
 
1.3 The data in the columns “Level of Effort” (LOE) in Table 1 does not represent a 

commitment by Canada and are provided for bidding and evaluation purposes only. They 
are not a commitment that this level of effort will be undertaken against a resulting 
contract. 

 
1.4 The addition of any conditions or changes to the pricing schedule table will render the 

financial bid non-responsive. 
 
 
 
 
 
 
 
 
 

Table 1 – Pricing Schedule 
NEXT PAGE 
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2.0 Table 1: Pricing Schedule 
 

*Note 1: The Level of Effort (LOE) specified in the following tables are provided for bidding and evaluation purposes only.  
   They are not a commitment that this level of effort will be undertaken against a resulting contract. 

*Note 2: As per Annex B Basis of Payment Para 7 “The labour rates for subcontracting must never be in excess of the rate in effect under the Basis of Payment.” 
 

 
 Year 1 

Category Rate Type Rate Level of Effort* Total 

Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item  60  

Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate  7500  

Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate  50  

Management Support Services Firm Monthly Rate  12  

Subcontract Laid Down Cost plus firm mark-up %  $3,000  

Contractor Furnished Material Laid Down Cost plus firm mark-up %  $1,000  

 TOTAL (CAD)  

     

  Year 2 

Category Rate Type Rate Level of Effort* Total 

Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item  60  

Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate  7500  

Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate  50  

Management Support Services Firm Monthly Rate  12  

Subcontract Laid Down Cost plus firm mark-up %  $3,000  

Contractor Furnished Material Laid Down Cost plus firm mark-up %  $1,000  

 TOTAL (CAD)  
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  Year 3 

Category Rate Type Rate Level of Effort* Total 

Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item  60  

Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate  7500  

Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate  50  

Management Support Services Firm Monthly Rate  12  

Subcontract Laid Down Cost plus firm mark-up %  $3,000  

Contractor Furnished Material Laid Down Cost plus firm mark-up %  $1,000  

 TOTAL (CAD)  

 
 

   

  Year 4 

Category Rate Type Rate Level of Effort* Total 

Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item  60  

Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate  7500  

Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate  50  

Management Support Services Firm Monthly Rate  12  

Subcontract Laid Down Cost plus firm mark-up %  $3,000  

Contractor Furnished Material Laid Down Cost plus firm mark-up %  $1,000  

 TOTAL (CAD)  
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   Year 5  

Category Rate Type Rate Level of Effort* Total 

Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item  60  

Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate  7500  

Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate  50  

Management Support Services Firm Monthly Rate  12  

Subcontract Laid Down Cost plus firm mark-up %  $3,000  

Contractor Furnished Material Laid Down Cost plus firm mark-up %  $1,000  
 TOTAL (CAD)  
     

  Year 6 

Category Rate Type Rate Level of Effort* Total 

Preliminary Inspection and Estimation Preparation Services - Repair & Overhaul Firm Fixed Price per Item  60  

Technical Support Services - Repair & Overhaul Firm Fixed Hourly Rate  7500  

Engineering Support Services - Repair & Overhaul Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Engineering Support Services Firm Fixed Hourly Rate  50  

Technical Investigation and Engineering Support - Technical Support Services Firm Fixed Hourly Rate  50  

Management Support Services Firm Monthly Rate  12  

Subcontract Laid Down Cost plus firm mark-up %  $3,000  

Contractor Furnished Material Laid Down Cost plus firm mark-up %  $1,000  
 TOTAL (CAD)  

 

 

 


